



Florida Department of Transportation
District Five

**DESIGN/BUILD
REQUEST FOR PROPOSAL
Addendum # 7**

For

**State Road 50 from West of Avalon Road to State Road 429
Orange County**

**Financial Projects Number(s): 410983-1-52-01
Federal Aid Project Number(s): ARRA 284B
Contract Number: E-5N44**

The following is a summary of change included in this Request for Proposal Addendum #7:

1. The following paragraph within the RFP Section I, Description of Work is added:

Relocate OOCEA lighting equipment in conflict with the roadway improvements. New locations of the lighting shall be reviewed and approved by OOCEA. Disposal of salvageable material shall be coordinated with OOCEA.

2. The following document is added to the RFP Attachments:

Parcel 103 Mediated Settlement Agreement.pdf

Please respond upon receipt, and direct any questions to Geoffery Garapic at (386) 943-5536, or at geoffrey.garapic@dot.state.fl.us

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.