

**RFP Addendum #5**  
**Financial Project ID # 414959-1-52-01**  
**SR 500 US 192 Relief Bridge Replacements from MP 17.198 to MP 17.918**

**Addendum:**

**The Request for Proposal is hereby amended as shown below:**

*Revision 1, Section I, under Introduction, Description of Work, under Other conditions that are requirements of this project include, the sentence below is to be installed as the second bullet on page number 5.*

*Also add the sentence below on page number 47 under section L, Traffic Control Plan, under subsection number 3. Traffic Control Restrictions: to be entered as the last sentence to the first paragraph.*

Add the following sentence:

*“When maintaining the temporary traffic control on this project, the temporary minimum lane width permissible shall be 11 ft. in all cases, and the temporary traffic control work zone speed on this project shall remain the same as the current speed limit(s).”*

**Please respond upon receipt, and direct any questions to Geoffrey Garapic at (386) 943-5531, or at [geoffrey.garapic@dot.state.fl.us](mailto:geoffrey.garapic@dot.state.fl.us)**

Posted: November 13, 2009: Time 12:00 pm - By: Geoffrey L. Garapic, Jr.

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.