SR 400 (I-4) over Reedy Creek D/B

411517-1-52-01

Ferreira/OM Englneerin Lane/Gannett Fleming Superlor/ARCADIS

AS MH PM AVG SCORE AS MH PM AVG SCORE - |]AS MH PM AVG SCORE
Design Approach (30) 27.00 30.00 28.00 28.33) 25.00 24.00/ 25.00, 24.67 23.00 28.00 26.00 25,67,
Project Management Plan (5) 5.00 5.00 5.00 5.00 5.00 5.00 4.00 4.67 5.00 5.00 4,00 4.67
Construction Approach (40) 30.00 36.00 40.00 35.33 38.00 40.00 32.00] 36.67, 30.00 38,00 38.00 35,33
Maintenance and Contractor Guaranteed
Coverage (20) 18.00 18.00 18.00 18.00 18.00 20.00, 18.00 18.67 18.00 20.00 18.00 18.67
Contract Duratlon (5) 0.00 0.00 0.00 0.00 5.00 5.00 5.00 5.00 5.00 5.00] 5.00 5.00
TECHNICAL SCORE  (100) 80.00 89.00 91.00 86.67 91,00 oa.on. 84.00 89.87 81.00 98.00 91.00 89.33|
LUMP SUM BID $6,144,138.00 $4,366,000.00 $6,035,000.00
IADJUSTED SCORE 70,893.90, 48,691.45 67,555.97
SELECTION RANKING D \ W
SELECTION COMMITTEE: TECHNICAL COMMITTEE:
Noranne B. Downs, P.E., District Secretary Amy Scales
George S. Lovett, Director of Transportation Development Mo Hassan
Alan E. Hyman, P.E., Director of Transportation Operations Pat Muench

Rise Kirkland Wall, Director of Transportation Support

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes,
or other security required by law within the time allowed for filing 2 bond shall constitute
a waiver of proceedings under chapter 120, Fiorida Statutes.




