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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

375-030-2A

PROFESSIONAL SERVICES SELECTION PACKAGE FROCUREMENT - 04/0p

SHORTLIST

Page 1 of 2

Name of Project: CR 314 Sharpes Ferry Bridge Replacement in Marion County

FM Number(s): 415256-1-52-01

Design-Build Project - CR 314 Sharpes Ferry Bridge Replacement from milepost 3.580 to milepost 4.716 on

Sharpes Ferry Road in Marion County

LONGLISTED FIRMS:

1. Balfour Beatty/PB Americas o Cone & Grahm/Kisinger Campo 3. Hubbard Construct/BCC Eng

9 Johnson Bros./Wilbur Smith 5. The Lane Construction/DRMP g. Leware Construction/Horizon
YMisener Marine/C3TS g. PCL Civil/Florida Bridge w/ JMT g. Southland Construction/RSH

@ Superior Construction/PBS&J 11. 12.

Shortlist Profiles enclosed: ® yes (Q no
Other shortlist consideration factors enclosed: @ yes (O no

Copy of Initial Scope of Services enclosed: O vYes @ no

Major requirements of this project?

Relocation and restoration of a historic swing truss bridge to a fixed position pedestrian bridge. Construction of a
vehicle bridge on the existing alignment and reconstruction and milling and resurfacing of CR 314 (Sharpes Ferry
Road) at the bridge site location is required. Construction of two (2 ea.) new ponds is also required. Services will
include prep of complete construction plans in accordance with FDOT standards. Construction work will include
roadway and drainage, Category |l bridge, signing and pavement marking, utility coordination and maintenance of

Shortlist Consideration Factors:

Past performance grades on Department projects.

Volume of work previously awarded within past five years.

Workload as evidenced by residual fees on active projects.

Distribution of work among competing consultants and utilization of new consultants.
Balancing needs of the project to the abilities of the consultants.

Consultant's working relationship with Department on previous projects.
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relationships, etc.)

General information (number of professionals, consultants total area of prequalification, location, subconsultant




STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 375-030-2A

PROFESSIONAL SERVICES SELECTION PACKAGE PROCUREMENT - 0104
SHORTLIST ’

Name of Project: CR 314 Sharpes Ferry Bridge Replacement in Marion County
FM Number(s): 415256-1-52-01
Design-Build Project - CR 314 Sharpes Ferry Bridge Replacement from milepost 3.580 to milepost 4.716 on

Sharpes Ferry Road in Marion County
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Instructions: ~ The Recording Secretary shall indicate the considerations, evaluation factors, and observations
made and used by the Selection Committee to arrive at the Shortlist selection recommendations.

SELECTION COMMITTEE MEMBERS:

Name / Title
Noranne B. Downs, P.E. e District Secretary
George S. Lovett / Director of Transportation Development
Alan E. Hyman, P.E. ) Director of Transportation Operations
Rice' K. Wall / Director of Transportation Support

SHORTLISTED FIRMS:
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Summarization of the major factors considered by the selection committee in making this selection.
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RECORDING SECRETARY DATE




STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

PROFESSIONAL SERVICES SELECTION PACKAGE

LONGLIST

375-030-2A
PROCUREMENT - 04/09
Page 1of 2

Name of Project: CR 314 Sharpes Ferry Bridge Replacement in Marion County

FM Number(s): 415256-1-52-01

Design-Build Project - CR 314 Sharpes Ferry Bridge Replacement from milepost 3.580 to milepost 4.716 on

Sharpes Ferry Road in Marion County

'RESPONDING FIRMS:
American Bridge

w/ Ayres Associates

ASTALDI Construction Company

w/ New Millennium Design Cons

Balfour Beatty Infrastructures

w/ PB Americas

Commercial Industrial Corporation

w/ OM Engineering Services, Inc.

Cone & Graham, Inc.

w/ Kisinger Campo & Associates

Ferreira Construction Company

w/ Beiswenger, Hoch and Assoc

GLF Construction Corporation

w/ EAC Consulting, Inc.

Hal Jones Contractor, Inc.

w/ Bergmann Associates

Hubbard Construction Company

w/ BCC Engineering, Inc. and

w/ Finley Engineering Group

Johnson Bros., LLC

w/ Wilbur Smith Associates

The Lane Construction Corporation

w/ DRMP

Leware Construction Company

w/ Horizon Engineering Group, Inc.

Misener Marine Construction, Inc.

w/ C3TS

PCL Civil

w/Johnson, Mirmiran & Thompson

w/ Florida Bridge and Transporta

Prince Contracting, LLC

w/ American Consulting Engineers

Russell Engineering, Inc.

w/ Graef-USA, Inc. and

w/ Neel-Schaffer

Southland Construction, Inc.

w/ Reynolds, Smith and Hill

Superior Construction Company w/ PBS&J
Items enclosed:
Consultant Profiles: @ yes no

Letters of Response (For Standard Work Types): @ vyes
Letters of Qualification: (For Non-Standard Work Types) O yes

Ono

® no

Longlist Consideration Factors:

QRLN=

NOTE: Longlisted consultants must have submitted a letter of response or letter of qualification, and for standard
types of work, be pre-qualified with the Department or have submitted a pre-qualification package on or before the

advertised due date for responses.

Information contained in Letter of Response.

Past performance grades on Department projects.

Location of consultant in relation to project requirements.
Restrictions placed on consuitant in prequalification process.
Utilization of new consultants.
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WP21 D_ Display Phase_ Est Auth Reg Item Seqg def Val Codes Cost_Tran
‘ Proj_Ltd Est_Ltd Level_Ltd Byr cost Tran Phases Fed proj Fin proj
FDOT - Work Program Administration 02-19-2010
Phase Financial Summary - ADOPTED 08:57:59
Requested Version: Gl More:
Item: 415256 Segment: 1 Phase Group/Type: 5 2 CONST CONTRACT
Desc: CR 314 SHARPES FERRY BRIDGE OVER OCKLAWAHA RIVER
Status: 014 ROW ACQUISITION BEG. Man Dist: 05 Box Item: N
Begin Search at Financial Project: 01
Dstr All Bud O Pay Estimate Authorized
Sel FP Fund FAC PGM Area/Typ Typ Dis V Fyr Status Seq (Committed) (Remaining)
01 BRAC 03 1 05 Y 2036 REPLAC 1 0
Fed Proj: SFT2 157 R 0
_ 01 cIcp 87 1 05 Y 2011 UNAUTH 2 3,110,667
Fed Proj: SFT2 157 R 0
_ 01 HPP 03 F157 G 1 05 Y 2011 UNAUTH 1 412,867
Fed Proj: SFT2 157 R 0
_ 01 LFP 87 1 05 Y 2011 UNAUTH 2 3,110,667
Fed Proj: SFT2 157 R 0
_ 01 PLHD 03 1 05 Y 2011 UNAUTH 1 1,200,000
Fed Proj: SFT2 157 R 0

AAA100-E: No more data to view.
Fl=Help F3=Exit F7=Bkwd F8=Frwd F15=Logoff

7934 201 . 00

Please respond upon receipt, and direct any questions to Geoffrey Garapic at (386)
943-5531, or at geoffrey.garapic@dot.state.fl.us

Posted: July 12, 2010: Time 12:00 pm - By: Geoffrey L. Garapic, Jr.

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post
the bond or other security required by law within the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.




