

**Contract Number: E-5R02**  
**I-95 Widening from the Indian River County Line to South of Malabar Road,**  
**Brevard County, Florida**  
**Design/Build Contract**  
**Financial Projects Number: 413072-1-52-01**  
**Federal Aid Project Number(s): 0951 638 I**  
**Addendum No. 8 to the Request for Proposal**

The RFP Package is modified as shown below:

Page 41 of the RFP now includes the following paragraph:

**Section VI: Design and Construction Criteria, D. Roadway Plans, Design Analysis, 4. Drainage**

The Design/Build Firm shall provide “bank and shore rubble rip rap” as armoring in the Fellsmere Canal from the south top of bank, down the south canal slope, across the bottom, and up the north canal bank slope to the north top of bank. Rip rap shall not be placed on the dirt access roads. The overall width of the armoring footprint shall be at least as wide as the area between the eastern most bridge face and the western most bridge face. All permitting associated with this change will be the responsibility of the Design Build team.

Posted: September 27, 2011, 12:40 p.m.

By: Lisa Hightower

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.