DESIGN BUILD TEAM:	Anderson Columbia/Middlesex(JV)					Community Asphalt					The de Moya Group/P&S Paving(JV)					Hubbard Construction Company					The Lane Construction Corporation				
	MB	JB	DK	MR	AVERAGE	MB	JB	DK	MR	AVERAGE	MB	JB	DK	MR	AVERAGE	MB	JB	DK	MR	AVERAGE	MB	JB	DK	MR	AVERAGE
Phase I Total (0-20)	16.5	17	15	14	15.625	18.5	18	18	17	17.875	19.5	18	18	18	18.375	15	17	16	15	15.750	20	19	20	19	19.500
Maintainability and Added Value (0-20)	19.00	16.00	16.00	18.00	17.250	19.00	18.00	19.00	17.00	18.250	20.00	17.00	20.00	19.00	19.000	18.00	17.00	17.00	18.00	17.500	20.00	18.00	20.00	19.00	19.250
Schedule and Project Management Plan (0-10)	8.00	7.00	7.00	8.00	7.500	10.00	9.00	9.00	8.00	9.000	9.00	9.00	10.00	7.00	8.750	10.00	8.00	9.00	9.00	9.000	9.00	9.00	10.00	9.00	9.250
Design (0-25)	22.00	22.00	22.00	22.00	22.000	23.00	24.00	24.00	21.00	23.000	25.00	23.00	24.00	23.00	23.750	24.00	21.00	23.00	23.00	22.750	23.00	22.00	24.00	22.00	22.750
Construction Methods and Maintenance of Traffic (0-25)	24.00	21.00	22.00	22.00	22.250	25.00	24.00	24.00	24.00	24.250	24.00	24.00	25.00	22.00	23.750	24.00	24.00	23.00	23.00	23.500	23.00	22.00	25.00	22.00	23.000
TOTAL	89.50	83.00	82.00	84.00	84.625	95.50	93.00	94.00	87.00	92.375	97.50	91.00	97.00	89.00	93.625	91.00	87.00	88.00	88.00	88.500	95.00	90.00	99.00	91.00	93.750

BID PRICE PROPOSAL	$120,539,036.00	$120,539,036.00	$120,539,036.00	$120,539,036.00	$118,370,000.00
(L*LVC)	$20,000,000.00	$47,308,000.00	$40,040,000.00	$40,800,000.00	$67,584,000.00
B Value	$0.00	$4,000,000.00	$0.00	$0.00	$4,000,000.00
ADJUSTED SCORE	1,188,053.60	749,456.41	859,802.79	901,006.06	499,050.67

CONTRACTOR	**Anderson Columbia/Middlesex**	(L*LVC)	B Value
ADD'L LENGTH	5	$20,000,000.00	$0.00
CONTRACTOR	**Community Asphalt**	(L*LVC)	
ADD'L LENGTH	11.827	$47,308,000.00	$4,000,000.00
CONTRACTOR	**de Moya Group/P&S Paving**	(L*LVC)	
ADD'L LENGTH	10.01	$40,040,000.00	$0.00
CONTRACTOR	**Hubbard Construction**	(L*LVC)	
ADD'L LENGTH	10.2	$40,800,000.00	$0.00
CONTRACTOR	**Lane Construction**	(L*LVC)	
ADD'L LENGTH	16.896	$67,584,000.00	$4,000,000.00