

**Addendum 1**  
**For**  
**Financial Project Number: 431163-5-52-01 & 238275-6-52-01**  
**Federal Aid Project Numbers: N/A**  
**Contract Number: E5R52**  
**Wekiva Parkway (Section 4A/4B)**  
**From CR 435 to the SR 46 Interchange**  
**Orange and Lake County, Florida**

**Page 4 of 58, Section II – Schedule of Events: Schedule of Events, several dates in the Schedule of Events are modified as shown below (deleted is shown as strike-through and added is shown highlighted in yellow):**

**II. SCHEDULE OF EVENTS**

Below is the current schedule of events that will take place in the selection process. The Department reserves the right to make changes or alterations to the schedule as the Department determines is in the best interest of the public. Proposers will be notified sufficiently in advance of any changes or alterations in the schedule. Unless otherwise notified in writing by the Department, the dates indicated below for submission of items or for other actions on the part of a Proposer shall constitute absolute deadlines for those activities and failure to fully comply by the time stated shall cause a Proposer to be disqualified.

<b>Date</b>	<b>Event</b>
March 16, 2012	Advertisement
April 6, 2012	Expanded Letters of Interest for Phase 1 of the procurement process due in District Office by 5:00 pm local time
May 25, 2012	Proposal Evaluators submit Expanded Letter of Interest Scores to Contracting Unit 5:00 pm local time
June 4, 2012	Contracting Unit provide Expanded Letter of Interest scores and comment of Proposal Evaluators to Selection Committee 8:15 am local time
June 6, 2012	Public Meeting of Selection Committee to review and confirm Expanded Letter of Interest scores 3:00 pm local time
June 6, 2012	Posting of Expanded Letter of Interest scores 4:00 pm local time
June 8, 2012	Deadline for all responsive Design-Build Firms to affirmatively declare intent to continue to Phase II of the procurement process 4:00 pm local time
June 14, 2012	Final RFP provided to Design-Build Firms providing Affirmative Declaration of Intent to continue to Phase II of the procurement process.
Not Applicable	Deadline for submission of written questions prior to the pre-proposal meeting.

Date	Event
June 14, 2012	Pre-proposal meeting at 9:00 am local time in the Lake Apopka Conference Room in the Orlando Urban Office located at 133 South Semoran Boulevard, Orlando, FL. <b>All impacted Utility Agency/Owners are to be invited to the mandatory Pre-proposal meeting.</b>
June 14, 2012	DBE Workshop from 9:30 am to 3:00 pm local time in the Lake Apopka Conference Room in the Orlando Urban Office located at 133 South Semoran Boulevard, Orlando, FL.
July 6, 2012	Final deadline for submission of questions/requests for information prior to the submittal of Technical Proposals.
<del>June 19, 2012</del> July 3, 2012	Final deadline for submission of Design Exceptions or Variances
June 15, 2012 through June 26, 2012	Alternative Technical Concept Meeting No. 1
June 15, 2012 through June 26, 2012	Alternative Technical Concept Meeting No. 2
<del>June 19, 2012</del> July 3, 2012	Deadline for submittal of Alternative Technical Concept Proposals 5:00 pm local time
July 27, 2012	Information Cut-off date (Last Date Department may provide any information to Design-Build Firms prior to the submittal of Technical Proposals.
August 6, 2012	Technical Proposals due in District Office by 10:00 am local time
<del>September 11, 2012 through September 14, 2012</del> September 11 & 12, 2012	Question and Answer Session. Times will be assigned during the pre-proposal meeting. One hour will be allotted for questions and responses.
<del>September 17, 2012 through September 21, 2012</del> September 17 & 18, 2012 (due 7 calendar days after the Q&A for each Design-Build Firm	Deadline for submittal of Written Clarification letter following Question and Answer Session 5:00 pm local time
September 27, 2012	Price Proposals due in District V Administration Building (District Office), 719 S. Woodland Boulevard, DeLand, Florida 32720 by 9:30 a.m. local time.
September 27, 2012	Public announcing of Technical Scores and opening of Price Proposals at 10:00 a.m. local time in the Osceola County Conference Room, District V Administration Building (District Office), 719 S. Woodland Boulevard, DeLand, Florida 32720
October 1, 2012	Public Meeting of Selection Committee to determine intended Award at 8:15 a.m. in the Secretary's Conference Room, 4 <sup>th</sup> Floor of the District V Administration Building (District Office), 719 S. Woodland Boulevard, DeLand, Florida 32720

<b>Date</b>	<b>Event</b>
October 1, 2012	Posting of the Department's intended decision to Award by 10:00 am (will remain posted for 72 hours)
October 4, 2012	Anticipated Award Date
October 25, 2012	Anticipated Execution Date

**Please respond upon receipt, and direct any questions to Tina Knox at (386) 943-5529, or at [christina.knox@dot.state.fl.us](mailto:christina.knox@dot.state.fl.us)**

Posted: June 19, 2012 @ 2:30 pm  
By: Tina Knox

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.