Addendum No. 1
May 9, 2014

Interstate 75 (SR 93) Improvements
From North of Hernando County Line to South of CR 470
Financial Projects Number(s): 242626-2-52-01
Federal Aid Project Number(s): 0751-184-1
Contract Number: E-5W10

The Request for Proposal is amended to include the following:

1.) Attachments:
Design Variations moved from reference documents to attachments.

2.) Reference Documents :
Design Variations deleted and moved to attachments.

3.) Section V, D. Department Commitments:
The following language deleted. “Outside of F.S. 373.4137”

4.) Section VI, C. Utility Coordination:
Under City of Bushnell Utilities Water Main Relocation Work:
gualifications, the following language deleted : “The contractor that performs the
City of Bushnell utility work, shall be pre-qualified and listed on the Department’s
Responsible Bidders List (RBL) — WM3 category. Additionally,”

5.) Section VI, D. Roadway Plans
Under Typical section Package, the following language added:
“*Except at the existing bridges that are to remain at Gum Slough, Forestry Road

and Jumper Creek.”

6.) Section VI, E. Geometric

At the end of the second paragraph the following language added: “The Department will
approve a design variation/exception for the 1-75 existing vertical curve geometry along
the I-75 corridor to remain, except within the limits of the 1-75/ SR 48 interchange.”




