

## Addendum No. 2

**SR 600 / US 92 Pedestrian Improvements,  
Financial Project Number: 434871-1-52-01  
Contract Number: E-5W32**

**The Request for Proposal is amended to include the following:**

- 1.) Section VI, Design and Construction Criteria, O. Lighting Plans, Add text before first paragraph:

*The Design-Build Firm shall replace all light poles within the project limits.*

*The Design-Build Firm shall provide new high pressure sodium or LED roadway fixtures.*

*The Design-Build Firm shall provide new LED for the pedestrian walkways and pedestrian overpass.*

**Please respond upon receipt, and direct any questions to Lisa Hightower at (386) 943-5515 or at [lisa.hightower@dot.state.fl.us](mailto:lisa.hightower@dot.state.fl.us).**

Posted: April 9, 2014, 3:40 p.m.

By: Lisa Hightower

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.