Centennial FDOT 1915 ★ 2015

Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

April 1, 2015

ADDENDUM NO. 3

To: PROSPECTIVE BIDDERS
FINANCIAL PROJECT NUMBER: 424040-4-52-01
CONTRACT NUMBER: E5W79
COUNTY: Brevard
DESCRIPTION: Florida East Central Regional Rail Trail & Parallel Unpaved Equestrian Trail

---

CHANGE IN REQUEST FOR PROPOSAL WITH ADDITIONAL REFERENCE DOCUMENTS

The Request for Proposal (RFP) has been modified see the attached Addendum No. 3 summary for details on the modifications. The entire modified RFP with the reference documents will replace the previous RFP. The documents will be labeled as following documents in the Contract Proposal Processing (CPP) system:

- E5W79RFP
- Addendum3ReferenceDocs

Please go to the online ordering website, https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the documentation titled E5W79Addendum3.

Please sign the Addendum in the space provided and email, mail or fax back verifying receipt. If you have any further questions please contact Jamie Carter at (386) 943-5525 or by email at jamie.carter@dot.state.fl.us. Fax to: (850) 412-8092.

Sincerely,

Roger Masten
District Contracts Administrator
District Five

Received by: _____

Company: _____

Date: _____

Addendum No. 3

Florida East Central Regional Rail Trail and Parallel Unpaved Equestrian Trail
From Kingman Rd./Smokey Ln. to Volusia County Line, Brevard County
Financial Project Number: 424040-4-52-01
Contract Number: E-5W79

The Request for Proposal is amended to include the following:

1.) List of **REFERENCE DOCUMENTS**, Pg. iii - iv
The following Reference Documents have been added to the list of **REFERENCE DOCUMENTS**:

- Geotech Report for Proposed Bridges 3-26-15
- Wetland Info for Proposed Bridges and Miami Corp 3-30-15