Centennial FDOT 1915 ★ 2015

Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 South Woodland Boulevard
DeLand, Florida 32720

JIM BOXOLD
SECRETARY

April 28, 2015

ADDENDUM NO. 5

To: PROSPECTIVE BIDDERS
FINANCIAL PROJECT NUMBER: 424040-4-52-01
CONTRACT NUMBER: E5W79
COUNTY: Brevard
DESCRIPTION: Florida East Central Regional Rail Trail & Parallel Unpaved Equestrian Trail

---

CHANGE IN REQUEST FOR PROPOSAL

The Request for Proposal (RFP) has been modified, see attached "Addendum No. 5 Summary" for details on the modifications. The updated RFP includes all the revisions from Addendum's #1, #3, #4 and #5 and will replace all previous RFP revisions.

The updated RFP will be labeled as follows in the Contract Proposal Processing (CPP) system:

- E5W79Addendum5RFP

Please go to the online ordering website, https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the documentation titled E5W79Addendum5.

Please sign the Addendum in the space provided and email, mail or fax back verifying receipt. If you have any further questions please contact Jamie Carter at (386) 943-5525 or by email at jamie.carter@dot.state.fl.us. Fax to: (850) 412-8092.

Sincerely,

Roger Masten
District Contracts Administrator
District Five

Received by: _____

Company: _____

Date: _____

Addendum No. 5

Florida East Central Regional Rail Trail and Parallel Unpaved Equestrian Trail
From Kingman Rd./Smokey Ln. to Volusia County Line, Brevard County
Financial Project Number: 424040-4-52-01
Contract Number: E-5W79

The Request for Proposal is amended to include the following:

1.) **Introduction - Description of Work**, *General Trail Requirements*, Pg. 1:

The fifth (5th) sentence is modified as follows:

- "The existing rail bed shall not be graded down more than 6" in depth in locations where an existing utility will be impacted".