FDOT

Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

May 18, 2016

ADDENDUM NO. 5

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NO.: 426904-3-52-01
CONTRACT NO.: E5Y20
DESCRIPTION: Design-Build SR 9 (I-95) New Interchange at St. Johns Heritage Parkway SE, Brevard County

---

PROPOSALS TO BE RECEIVED: Wednesday, September 14, 2016

This is your authorization to make the following changes to the Final Request for Proposal package you now have for the subject project:

Attached for your use is a redline revision to the Final RFP document previously distributed. The following is a summary of the revisions:

SECTION I. A. DESIGN-BUILD RESPONSIBILITY

PAGE 10 Revised date that the Interchange Re-evaluation Report shall be provided

SECTION II. SCHEDULE OF EVENTS

PAGE 12 Additional ATC Meeting dates have been added. Multiple schedule dates have been either added or dates have been changed.

PAGE 13 Multiple schedule dates have either been added or dates have been changed.

Please use this information when preparing your proposal. ALL PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design-Build Proposal Form (Form No. 375-020-12) in the space provided.

Sincerely,

Michelle Sloan

Michelle Sloan
Procurement Manager

cc: Christine Bacomo, PE, File

Please sign below to acknowledge receipt of Addendum No. 5.

Acknowledged by: _____