FLORIDA DEPARTMENT OF TRANSPORTATION
PROJECT SUMMARY OF PAY ITEMS

PROPOSAL: E5Q47
PROJECT : 42927617203 COUNTY/SECTION: COUNTY: BREVARD MANDIST: 05

0451 SUMMARY OF CLEAN DRAINAGE STRUCTURES (LF) PAY ITEMS

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	42927617203 Non-Participating	42927617203 Participating	QUANTITY TOTAL
T		0425- 2-110	MANHOLES, REPAIR	EA	0.000	20.000	20.000

PROPOSAL: E5Q47
PROJECT : 42927617203 COUNTY/SECTION: COUNTY: BREVARD MANDIST: 05

0456 SUMMARY OF REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF) PAY ITEMS

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	42927617203 Non-Participating	42927617203 Participating	QUANTITY TOTAL
		0430- 94- 1	DESILTING PIPE, 0 - 24"	LF	0.000	1829.000	1829.000
		0430- 94- 2	DESILTING PIPE, 25 - 36"	LF	0.000	2448.000	2448.000
		0430- 94- 3	DESILTING PIPE, 37 - 48"	LF	0.000	1220.000	1220.000
T		0431- 1- 1	PIPE LINER, OPTIONAL MATERIAL, 0-24"	LF	0.000	1187.000	1187.000
T		0431- 1- 2	PIPE LINER, OPTIONAL MATERIAL, 25-36"	LF	0.000	1035.000	1035.000
T		0431- 1- 3	PIPE LINER, OPTIONAL MATERIAL, 37-48"	LF	0.000	1220.000	1220.000
		0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID	LS	0.000	1.000	1.000

FLORIDA DEPARTMENT OF TRANSPORTATION
PROJECT SUMMARY OF PAY ITEMS

PROPOSAL: E5Q57
PROJECT : 42798617205 COUNTY/SECTION: COUNTY: VOLUSIA MANDIST: 05
DIST/ST-WIDE

0451 SUMMARY OF CLEAN DRAINAGE STRUCTURES (LF) PAY ITEMS

S P C	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	42798617205 Non-Participating	42798617205 Participating	QUANTITY TOTAL
		0430- 94- 1	DESILTING PIPE, 0 - 24"	LF	0.000	16048.000	16048.000
		0430- 94- 2	DESILTING PIPE, 25 - 36"	LF	0.000	7335.000	7335.000
		0430- 94- 3	DESILTING PIPE, 37 - 48"	LF	0.000	3348.000	3348.000

PROPOSAL: E5Q57
PROJECT : 42798617205 COUNTY/SECTION: COUNTY: VOLUSIA MANDIST: 05
DIST/ST-WIDE

0456 SUMMARY OF REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF) PAY ITEMS

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	42798617205 Non-Participating	42798617205 Participating	QUANTITY TOTAL
T		0425- 2-110	MANHOLES, REPAIR	EA	0.000	202.000	202.000
T		0431- 1- 1	PIPE LINER, OPTIONAL MATERIAL, 0-24"	LF	0.000	16048.000	16048.000
T		0431- 1- 2	PIPE LINER, OPTIONAL MATERIAL, 25-36"	LF	0.000	7335.000	7335.000
T		0431- 1- 3	PIPE LINER, OPTIONAL MATERIAL, 37-48"	LF	0.000	3348.000	3348.000
		0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID	LS	1.000	0.000	1.000

FLORIDA DEPARTMENT OF TRANSPORTATION
PROJECT SUMMARY OF PAY ITEMS

PROPOSAL: E5Q34
PROJECT : 42917627201 COUNTY/SECTION: COUNTY: LAKE MANDIST: 05

0451 SUMMARY OF CLEAN DRAINAGE STRUCTURES (LF) PAY ITEMS

S P C ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	42917627201 Non-Participating	42917627201 Participating	QUANTITY TOTAL
	0430- 94- 1	DESILTING PIPE, 0 - 24"	LF	0.000	1276.000	1276.000
	0430- 94- 2	DESILTING PIPE, 25 - 36"	LF	0.000	1172.000	1172.000
	0430- 94- 3	DESILTING PIPE, 37 - 48"	LF	0.000	240.000	240.000
	0430- 94- 5	DESILTING PIPE, 61" OR GREATER	LF	0.000	172.000	172.000
	E432- 4-	STORM SEWER INSPECTION (VIDEO CAMERA)	LF	0.000	2860.000	2860.000

PROPOSAL: E5Q34
PROJECT : 42917627201 COUNTY/SECTION: COUNTY: LAKE MANDIST: 05

0456 SUMMARY OF REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF) PAY ITEMS

S P C	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	42917627201 Non-Participating	42917627201 Participating	QUANTITY TOTAL
		0101- 1-	MOBILIZATION	LS	0.000	1.000	1.000
		0102- 1-	MAINTENANCE OF TRAFFIC	LS	0.000	1.000	1.000
		0425- 5-	MANHOLE, ADJUST	EA	0.000	2.000	2.000
T		0431- 1- 1	PIPE LINER, OPTIONAL MATERIAL, 0-24"	LF	0.000	1276.000	1276.000
T		0431- 1- 2	PIPE LINER, OPTIONAL MATERIAL, 25-36"	LF	0.000	1172.000	1172.000
T		0431- 1- 3	PIPE LINER, OPTIONAL MATERIAL, 37-48"	LF	0.000	240.000	240.000
T		0431- 1- 5	PIPE LINER, OPTIONAL MATERIAL, 61" AND GREATER	LF	0.000	172.000	172.000
		0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID	LS	0.000	1.000	1.000

FLORIDA DEPARTMENT OF TRANSPORTATION
PROJECT SUMMARY OF PAY ITEMS

PROPOSAL: E5Q45
PROJECT : 43173117201 COUNTY/SECTION: COUNTY: MARION MANDIST: 05

0456 SUMMARY OF REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF) PAY ITEMS

S P C	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	43173117201 Non-Participating	43173117201 Participating	QUANTITY TOTAL
		0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LS	0.000	1.000	1.000

FLORIDA DEPARTMENT OF TRANSPORTATION
PROJECT SUMMARY OF PAY ITEMS

PROPOSAL: E5R53
PROJECT : 42474415201 COUNTY/SECTION: 70014000 COUNTY: BREVARD MANDIST: 05

0200 SUMMARY OF ROADWAY PAY ITEMS

S P C ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	42474415201 Non-Participating	42474415201 Participating	QUANTITY TOTAL
	0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING (42474415201)	LS	0.000	1.000	1.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (42474415201)	LS	0.000	1.000	1.000

FLORIDA DEPARTMENT OF TRANSPORTATION
PROJECT SUMMARY OF PAY ITEMS

PROPOSAL: E5R70
PROJECT : 23800235220 COUNTY/SECTION: COUNTY: DIST/ST-WIDE MANDIST: 05

0200 SUMMARY OF ROADWAY PAY ITEMS

SPC ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	23800235220 Non-Participating	23800235220 Participating	QUANTITY TOTAL
	0102- 14-	TRAFFIC CONTROL OFFICER	MH	0.000	48.000	48.000
	0102- 60-	WORK ZONE SIGN	ED	0.000	2400.000	2400.000
	0102- 74- 1	BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	ED	0.000	2400.000	2400.000
	0102- 76-	ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED	0.000	40.000	40.000
	0102- 77-	HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED	0.000	1400.000	1400.000
	0102- 99-	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED	0.000	80.000	80.000
	0110- 4-	REMOVAL OF EXISTING CONCRETE PAVEMENT	SY	0.000	385.000	385.000
	0120- 1-	REGULAR EXCAVATION	CY	0.000	180.000	180.000
	0120- 2- 2	BORROW EXCAVATION, TRUCK MEASURE	CY	0.000	158.000	158.000
	0520- 1- 7	CONCRETE CURB & GUTTER, TYPE E	LF	0.000	250.000	250.000
	0520- 1- 10	CONCRETE CURB & GUTTER, TYPE F	LF	0.000	250.000	250.000
	0520- 2- 2	CONCRETE CURB, TYPE B	LF	0.000	200.000	200.000
	0520- 2- 4	CONCRETE CURB, TYPE D	LF	0.000	200.000	200.000
	0522- 1-	SIDEWALK CONCRETE, 4" THICK	SY	0.000	100.000	100.000
	0522- 2-	SIDEWALK CONCRETE, 6" THICK	SY	0.000	200.000	200.000
	0527- 1-	DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	EA	0.000	40.000	40.000
	0570- 1- 2	PERFORMANCE TURF, SOD	SY	0.000	800.000	800.000
	E102- 1- 3	MAINTENANCE OF TRAFFIC	LO	0.000	10.000	10.000
	E102- 1- 4	MAINTENANCE OF TRAFFIC (NIGHT WORK)	LO	0.000	8.000	8.000

PROPOSAL: E5R70
PROJECT : 23800235220 COUNTY/SECTION: COUNTY: DIST/ST-WIDE MANDIST: 05

0300 SUMMARY OF SIGNING

PAY ITEMS

SPC ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	23800235220 Non-Participating	23800235220 Participating	QUANTITY TOTAL
	0700- 20- 11	SINGLE POST SIGN, F&I, LESS THAN 12 SF	AS	0.000	16.000	16.000
	0700- 20- 12	SINGLE POST SIGN, F&I, 12-20 SF	AS	0.000	2.000	2.000
	0700- 20- 40	SINGLE POST SIGN, RELOCATE	AS	0.000	2.000	2.000
	0700- 20- 60	SINGLE POST SIGN, REMOVE	AS	0.000	15.000	15.000
	0700- 21- 11	MULTI- POST SIGN, F&I, 50 SF OR LESS	AS	0.000	2.000	2.000
	0700- 48- 18	SIGN PANELS, F & I, 15 OR <	EA	0.000	10.000	10.000
	0700- 48- 48	SIGN PANELS RELOCATE, 15 OR <	EA	0.000	4.000	4.000
	0700- 90- 14	SIGN FLASHING BEACON, F&I, SPAN WIRE	AS	0.000	1.000	1.000
	0705- 11- 1	DELINEATOR, FLEXIBLE TUBULAR	EA	0.000	5.000	5.000
	0706- 3-	RETRO-REFLECTIVE PAVEMENT MARKERS	EA	0.000	144.000	144.000
	0710- 11-131	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP 6",10-30 OR 3-9 SKIP	GM	0.000	1.000	1.000
	0710- 11-231	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	GM	0.000	1.000	1.000
	0711- 11-111	THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	NM	0.000	1.000	1.000
	0711- 11-122	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	LF	0.000	140.000	140.000
	0711- 11-123	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	LF	0.000	2000.000	2000.000
	0711- 11-124	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	LF	0.000	50.000	50.000
	0711- 11-125	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	LF	0.000	925.000	925.000
	0711- 11-131	THERMOPLASTIC, STANDARD, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	GM	0.000	1.000	1.000
	0711- 11-151	THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/6-10 GAP EXTENSION, 6"	LF	0.000	100.000	100.000
	0711- 11-160	THERMOPLASTIC, STANDARD, WHITE, MESSAGE	EA	0.000	5.000	5.000
	0711- 11-170	THERMOPLASTIC, STANDARD, WHITE, ARROW	EA	0.000	45.000	45.000
	0711- 11-211	THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	NM	0.000	1.000	1.000
	0711- 11-222	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	LF	0.000	425.000	425.000
	0711- 11-224	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	LF	0.000	113.000	113.000
	0711- 11-231	THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	GM	0.000	1.000	1.000
	0711- 17-	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENTMARKINGS	SF	0.000	400.000	400.000

PROPOSAL: E5R70
PROJECT : 23800235220 COUNTY/SECTION: COUNTY: DIST/ST-WIDE MANDIST: 05

0500 SUMMARY OF SIGNALIZATION — PAY ITEMS

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	23800235220 Non-Participating	23800235220 Participating	QUANTITY TOTAL
		0630- 1- 11	CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	LF	0.000	140.000	140.000
		0630- 1- 12	CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	LF	0.000	4000.000	4000.000
		0630- 1- 13	CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACEUNDER EXISTING PAVEMENT	LF	0.000	50.000	50.000
		0630- 1- 14	CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	LF	0.000	1000.000	1000.000
		0632- 6- 1	CABLE - SIGNAL, FURNISH & INSTALL	LF	0.000	3700.000	3700.000
T		0633-121- 1	CABLE - FIBER OPTIC, F&I, UNDERGROUND, SGL MODE, 1- 25 PR	LF	0.000	100.000	100.000
D		0634- 5- 1	FIBERGLASS INSULATOR, FURNISH & INSTALL	LF	0.000	50.000	50.000
T		0634- 6- 1	MESSENGER WIRE, F&I	LF	0.000	200.000	200.000
		0635- 1- 11	PULL & JUNCTION BOXES, F&I, PULL BOX	EA	0.000	60.000	60.000
		0635- 1- 12	PULL & JUNCTION BOXES, F&I, AERIAL JUNCTION BOX	EA	0.000	1.000	1.000
		0635- 1- 15	PULL & JUNCTION BOXES, F&I, FIBER OPTICS	EA	0.000	4.000	4.000
M		0635- 1- 16	PULL & JUNCTION BOXES, F&I, SPECIAL	EA	0.000	2.000	2.000
		0639- 1- 12	SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD,METER FURNISHED BY CONTRACTOR	AS	0.000	4.000	4.000
		0639- 1- 22	SIGNALS,ELECTRICAL POWER SERVICE,UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	AS	0.000	1.000	1.000
		0639- 2- 1	SIGNALS, ELECTRICAL SERVICE WIRE	LF	0.000	200.000	200.000
		0641- 1-	STRAIN POLES GUYING, CONCRETE	EA	0.000	2.000	2.000
		0641- 2- 12	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA	0.000	2.000	2.000
		0641- 2- 15	PRESTRESSED CONCRETE POLE, F&I, TYPE P-V	EA	0.000	20.000	20.000
		0641- 2- 17	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	EA	0.000	8.000	8.000
		0641- 2- 18	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	EA	0.000	6.000	6.000
		0641- 2- 30	PRESTRESSED CONCRETE POLE, INSTALL	EA	0.000	2.000	2.000
		0646- 1- 11	ALUMINUM SIGNALS POLE, PEDESTAL	EA	0.000	8.000	8.000
		0650- 1-111	TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, ALUMINUM	AS	0.000	2.000	2.000
		0650- 1-121	TRAFFIC SIGNAL, F&I, 1 SECTION, 2 WAY, ALUMINUM	AS	0.000	2.000	2.000
		0650- 1-311	TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	AS	0.000	40.000	40.000
		0650- 1-313	TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, POLYCARBONATE	AS	0.000	20.000	20.000
		0650- 1-321	TRAFFIC SIGNAL, F&I, 3 SECTION, 2 WAY, ALUMINUM	AS	0.000	2.000	2.000
		0650- 1-323	TRAFFIC SIGNAL, F&I, 3 SECTION, 2 WAY, POLYCARBONATE	AS	0.000	2.000	2.000
		0650- 1-411	TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	AS	0.000	8.000	8.000
		0650- 1-511	TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	AS	0.000	10.000	10.000
		0650- 1-513	TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, POLYCARBONATE	AS	0.000	2.000	2.000
		0650- 51-312	TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, LIGHT WEIGHT	AS	0.000	3.000	3.000
		0650- 51-322	TRAFFIC SIGNAL, F&I, 3 SECTION, 2 WAY, LIGHT WEIGHT	AS	0.000	2.000	2.000
		0650- 51-512	TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, LIGHT WEIGHT	AS	0.000	2.000	2.000
		0650- 53-	TRAFFIC SIGNAL, INSTALL	AS	0.000	30.000	30.000
		0650- 54-	TRAFFIC SIGNAL, RELOCATE	AS	0.000	10.000	10.000
		0653-191-	PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1	AS	0.000	30.000	30.000

PROPOSAL: E5R70
PROJECT : 23800235220 COUNTY/SECTION: COUNTY: DIST/ST-WIDE MANDIST: 05

0500 SUMMARY OF SIGNALIZATION — PAY ITEMS

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	23800235220 Non-Participating	23800235220 Participating	QUANTITY TOTAL
			DIRECTION				
		0653-192-	PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	AS	0.000	10.000	10.000
		0653-300-	PEDESTRIAN SIGNAL , INSTALL ONLY	AS	0.000	12.000	12.000
		0659-109-	SIGNAL HEAD AUXILIARIES, F&I, CONC PEDESTAL TYPE II	EA	0.000	4.000	4.000
		0660- 1-101	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1	EA	0.000	25.000	25.000
		0660- 1-102	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2	EA	0.000	15.000	15.000
		0660- 1-109	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	EA	0.000	25.000	25.000
		0660- 1-110	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	EA	0.000	15.000	15.000
		0660- 2-102	LOOP ASSEMBLY, F&I, TYPE B	AS	0.000	40.000	40.000
		0660- 2-106	LOOP ASSEMBLY, F&I, TYPE F	AS	0.000	26.000	26.000
T		0663- 74- 11	VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	EA	0.000	2.000	2.000
		0665- 11-	PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLERCABINET MOUNTED DETECTOR STATION & SIGN	EA	0.000	40.000	40.000
		0668- 13-	DETECTOR CABINET, SIGNALS, F&I, TYPE III, 32"X20"X14"	EA	0.000	2.000	2.000
		0670- 4- 1	FLASHING BEACON CONTROLLER ASSEMBLY, F&I	AS	0.000	2.000	2.000
		0670- 5-111	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	AS	0.000	1.000	1.000
		0670- 5-112	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	AS	0.000	1.000	1.000
T		0670- 5-131	TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIALONE PREEMPTION PLAN	AS	0.000	1.000	1.000
T		0670- 5-132	TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL, 2 PREEMPTIONPLANS	AS	0.000	1.000	1.000
		0670- 5-311	TRAFFIC CONTROLLER ASSEMBLY, INSTALL, NEMA, 1 PREEMPT	AS	0.000	1.000	1.000
		0678- 1-107	CONTROLLER ACCESSORIES, F&I, TYPE 1 TIME SWITCH	EA	0.000	1.000	1.000
		0690- 10-	SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	EA	0.000	40.000	40.000
		0690- 20-	SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	EA	0.000	4.000	4.000
		0690- 31-	SIGNAL PEDESTAL REMOVAL	EA	0.000	2.000	2.000
		0690- 32- 1	POLE REMOVAL, SHALLOW, DIRECT BURIAL	EA	0.000	2.000	2.000
		0690- 32- 2	POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	EA	0.000	1.000	1.000
		0690- 34- 1	COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	EA	0.000	2.000	2.000
		0690- 34- 2	COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	EA	0.000	2.000	2.000
		0690- 50-	CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	EA	0.000	3.000	3.000
		0690- 70-	DETECTOR PEDESTRIAN ASSEMBLY REMOVE	EA	0.000	8.000	8.000
		0690- 80-	SPAN WIRE ASSEMBLY, REMOVE	EA	0.000	9.000	9.000
		0690- 90-	CONDUIT & CABLING REMOVE	PI	0.000	8.000	8.000
		0690-100-	SIGNAL EQUIPMENT MISCELLANOUS REMOVE	PI	0.000	5.000	5.000
		0699- 1- 1	INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	EA	0.000	10.000	10.000
		E634- 8-113	SPAN WIRE ASSEMBLY (2 WIRE BOX)	LF	0.000	3000.000	3000.000
		E660- 4- 4	LOOP MATERIAL (F&I) (AWG #14 LEAD-IN CABLE)	LF	0.000	6000.000	6000.000

FLORIDA DEPARTMENT OF TRANSPORTATION
PROJECT SUMMARY OF PAY ITEMS

PROPOSAL: E5Q65
PROJECT : 42916017201 COUNTY/SECTION: COUNTY: ORANGE MANDIST: 05
OSCEOLA

0532 SUMMARY OF PAVEMENT STRIPING (LARGE MACHINE) (LM) PAY ITEMS

S P C	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	42916017201 Non-Participating	42916017201 Participating	QUANTITY TOTAL
		E099- 2 -	PERIODIC PAYMENTS OF LUMP SUM	EA	0.000	6.000	6.000