FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/20/10

PAGE : 001 -1
VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : E5N61 PROPOSAL DESC :

LETTING DATE : 04/06/10 2:00 p.m. DISTRICT : 05

SET-ASIDE : U/R CODE :

CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS) FLORIDA DEPARTMENT OF TRANSPORTATION
DISTRICT 5

CONTRACT DAYS: 365
COUNTY: DISTRICT WIDE

PREQUALIFICATION REQUIRED: TRAFFIC SIGNALIZATION

Work consists of replacing controller assemblies at

existing signalized intersections throughout the district.
Work will / may include removal of existing controller
assemblies, installation of new controller assemblies on
existing or new concrete bases. Installation of conduit,
pull boxes, signal / lead-in cable and loop detectors may be
required.

NOTE: THIS PROJECT HAS A BUDGETARY CAP OF $250,000.00.

Work Class 30J - Traffic Signals

FINPROJ (S) : 23800235206 (*) F.A. NO. : N/A COUNTIES : STATEWIDE
LOCAL NAME : PUSHBUTTON ROAD NAME :
PROJ LIMITS : CONTRACTOR PROGRAM SIGNAL ENHANCEMENT
BID BID TOTAL % OVER
RANK VENDOR NAME TYPE STATUS BID LOW BID
1 CHINCHOR ELECTRIC INC. Responsive Winning bid $ 416,843.81 0.00%
2 TRAFFIC CONTROL DEVICES, INC. Responsive Non-Winning Bid $ 454,935.15 9.13%
3 SIGNAL GROUP, INC. (THE) Responsive Non-Winning Bid $ 455,987.50 9.39%
4 INFRASOURCE UNDERGROUND CONSTRUCTION SERVICES, LLC Responsive Non-Winning Bid $ 466,001.80 11.79%
5 AMERICAN LIGHTING AND SIGNALIZATION, INC. Responsive Non-Winning Bid $ 477,175.00 14.47%
6 NEW FLORIDA INDUSTRIAL ELECTRIC, INC. (THE) Responsive Non-Winning Bid $ 502,446.90 20.53%



FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

DATE :
PAGE :

04/20/10
001 -2

CALL ORDER : 001 PROPOSAL ID : EB5N61 PROPOSAL DESC :
LETTING DATE : 04/06/10 2:00 p.m. DISTRICT : 05
SET-ASIDE H U/R CODE :
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS) FLORIDA DEPARTMENT OF TRANSPORTATION
DISTRICT 5
CONTRACT DAYS: 365
COUNTY: DISTRICT WIDE
PREQUALIFICATION REQUIRED: TRAFFIC SIGNALIZATION
Work consists of replacing controller assemblies at
existing signalized intersections throughout the district.
Work will / may include removal of existing controller
assemblies, installation of new controller assemblies on
existing or new concrete bases. Installation of conduit,
pull boxes, signal / lead-in cable and loop detectors may be
required.
NOTE: THIS PROJECT HAS A BUDGETARY CAP OF $250,000.00.
Work Class 30J - Traffic Signals
FINPROJ(S) 23800235206 (*) F.A. NO. : N/A COUNTIES : STATEWIDE
LOCAL NAME PUSHBUTTON ROAD NAME
PROJ LIMITS : CONTRACTOR PROGRAM SIGNAL ENHANCEMENT
I ( 1) I ( 2 ) I ( 3 )
|CHINCHOR ELECTRIC INC,. |TRAFFIC CONTROL DEVICES, IN |SIGNAL GROUP, INC. (THE)
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
|||||||||||||||||||||||||||||||||||||||||| e
SECTION 0001 ROADWAY
| | !
0005 0102 14 80.000 MH | 31.50000 2520.00] 45.50000 3640.00] 68.00000 5440.00
TRAFFIC CONTROL QOFFICER | | |
0010 0102 60 250.000 ED | 0.37000 92.50] 0.40000 100.001 0.45000 112.50
WORK ZONE SIGN | i |
0015 0102 74 1 500.000 ED | 0.32000 160.00] 0.28000 140.00] 0.30000 150.00
BARRICADE, TEMPORARY, TYPES I, II, DI, | |
VP & DRUM I I !
0020 0102 77 125.000 ED | 1.00000 125.00% 0.45000 56.25] 0.50000 62,50
HIGH INTENSITY FLASHING LIGHTS, TEMP, | |
I |

TYPE B

l



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/20/10
TABULATION OF BIDS PAGE : 001 -3
CALL ORDER: 001 PROPOSAL ID: E5N61 LETTING DATE: 04/06/10 2:00 p.m. DISTRICT: 05

I ( 1) M 2 ) | ( 3 )

| CHINCHOR ELECTRIC INC. | TRAFFIC CONTROL DEVICES, IN |SIGNAL GROUP, INC. (THE)
LINE NO / ITEM CODE / ALT | I I
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

|||||||||||||||||||||||||||||||||||||||||| e e e e
0025 0110 4 20.000 SY | 31.50000 630.00} 55.60000 1112.00] 95.00000 1900.00
REMOVAL OF EXISTING CONCRETE PAVEMENT | | |
0030 0120 1 10.000 CY | 102.38000 1023.80] 15.35000 153.50] 78,00000 780.00
REGULAR EXCAVATION I | |
0035 0522 1 50.000 sY | 139.13000 6956.50| 38.85000 1942.50] 61.00000 3050.00
SIDEWALK CONCRETE, 4" THICK | | I
0040 0522 2 50.000 SY | 147.70000 7385.00] 44.25000 2212.50] 68.00000 3400.00
SIDEWALK CONCRETE, 6" THICK | | |
0045 0570 1 2 150.000 SY | 7.59000 1138.50] 7.05000 1057.50] 5.60000 840.00
PERFORMANCE TURF, SOD | I |
0050 E102 1 3 15.000 LO | 1023.75000 15356.25¢ 254.,75000 3821.25] 92.00000 1380.00
MAINTENANCE OF TRAFFIC | [ |
0055 E102 1 4 10.000 LO | 1160.25000 11602.50] 170.00000 1700.00] 121.00000 1210.00
MAINTENANCE OF TRAFFIC (NIGHT WORK) I | |
SECTION 0001 TOTALS | S 46,990.05] $ 15,935.50] $ 18,325.00
|||||||||||||||||||||||||||||||||||||||||| o e e -
SECTION 0002 SIGNALIZATION

| | |
0060 0630 1 11 50.000 LF | 7.67000 383.50] 15.25000 762.50] 10.85000 542.50
CONDUIT - SIGNALS, FURNISH & INSTALL, I I |
ABOVEGROUND | | ]
0065 0630 1 12 250.000 LF | 4,83000 1207.50] 5.85000 1462.50]| 3.00000 750.00
CONDUIT -~ SIGNALS, FURNISH & INSTALL, | I |
UNDERGROUND | ! |
0070 0630 1 13 50.000 LF | 8.98000 449,001 23.25000 1162.50] 5.60000 280.00
CONDUIT - SIGNALS, FURNISH & INSTALL, | | |
SAWCUT & PLACE UNDER EXISTING PAVEMENT | I |
0075 0630 1 14 50.000 LF | 8.98000 449.00| 14.40000 720.00] 9.30000 465.00
CONDUIT, SIGNALS, F & I, UNDERGROUND | | |
-JACKED | | |
0080 0632 6 1 500.000 LF | 9.03000 4515.00] 6.00000 3000.00] 2.45000 1225.00
CABLE - SIGNAL, FURNISH & INSTALL | | |
0085 0635 1 11 20.000 EA | 218.06000 4361.20]| 313.50000 6270.00/1 210.00000 4200.00
PULL & JUNCTION BOXES, F&I, PULL BOX | | |
0090 0635 1 12 2.000 EA | 207.38000 414.76]| 164.25000 328.50] 65.00000 130.00
PULL & JUNCTION BOXES, F&I, AERIAL | | I
JUNCTION BOX | I |
0095 0635 1 15 5.000 EA | 325.50000 1627.50] 1201.25000 6006.25] 950.00000 4750.00
PULL & JUNCTION BOXES, F&I, FIBER OPTIC | I



FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

DATE : 04/20/10
PAGE : 001 -4

SIGNAL EQUIPMENT MISCELLANOUS REMOVE,

CALL ORDER: 001 PROPOSAL ID: E5N61 LETTING DATE: 04/06/10 2:00 p.m. DISTRICT: 05
| ( 1) | ( 2 ) I ( 3 )
|CHINCHOR ELECTRIC INC. |TRAFFIC CONTROL DEVICES, IN |SIGNAL GROUP, INC. (THE)
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
|||||||||||||||||||||||||||||||||||||||||| o e e e e e e e e e e e
0100 0635 1 16 2.000 EA | 1081.50000 2163.00] 1689.75000 3379.50] 1580.00000 3160.00
PULL & JUNCTION BOXES, F&I, SPECIAL | | I
0105 0639 1 12 3.000 AS | 1165.33000 3495.99] 791.50000 2374.50] 1205.00000 3615.00
SIGNALS, ELECTRICAL POWER SERVICE, | I |
OVERHEAD, METER FURNISHED BY CONTRACTOR | I
0110 0639 1 22 3.000 AS | 1232.87000 3698.61| 1037.30000 3111.90] 880.00000 2640.00
SIGNALS, ELECTRICAL POWER SERVICE, | | |
UNDERGROUND, PURCHASED BYCONTRACTOR | | |
FROM POWER COMPANY | | |
0115 0639 2 1 100.000 LF | 1.90000 190.001| 1.05000 105.00] 0.85000 85.00
SIGNALS, ELECTRICAL SERVICE WIRE I | |
0120 0660 1101 50.000 EA | 116.81000 5840.50 | 110.50000 5525.00] 115.00000 5750.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 1 | | I
0125 0660 1102 20.000 EA | 145.16000 2903.20] 143.50000 2870.00] 150.00000 3000.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 2 f | I
0130 0660 1109 50.000 EA | 101.06000 5053.001 194.,75000 9737.50] 165.00000 8250.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | I f
0135 0660 1110 20.000 EA | 161.96000 3239.20] 194.75000 3895.00] 165.00000 3300.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 | I |
0140 0670 5111 5.000 AS | 11626.65000 58133.25] 13635.50000 68177.50] 17040.00000 85200.00
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, | I |
1 PREEMPTION | I |
0145 0670 5112 5.000 AS | 14589.75000 72948.75| 15443.00000 77215.00]| 16020.00000 80100.00
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, | I _
2 PREEMPTION | | |
0150 0670 5131 5.000 AS | 21467.25000 107336.25] 23357.25000 116786.25]| 24375.00000 121875.00
TRAFFIC CONTROLLER ASSEMBLY, F&I, | | |
SPECIAL ONE PREEMPTION PLAN | I |
0155 0670 5132 5,000 AS | 12676.65000 63383.25] 19693.75000 98468.75]| 16620.00000 83100.00
TRAFFIC CONTROLLER ASSEMBLY, F&I, _ { |
SPECIAL, 2 PREEMPTION PLANS | i |
0160 0670 5311 15.000 AS | 1596.00000 23940.00] 1376.50000 20647.50]| 1175.00000 17625.00
TRAFFIC CONTROLLER ASSEMBLY, INSTALL, | | |
NEMA, 1 PREEMPT | | |
0165 0690 90 10.000 PI | 136.50000 1365.00] 187.40000 1874.00] 246.00000 2460.00
CONDUIT & CABLING REMOVE | | |
0170 0690100 10.000 PI | 170.63000 1706.30]| 317.00000 3170.00] 246.00000 2460.00
|



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/20/10
TABULATION OF BIDS PAGE : 001 -5
CALL ORDER: 001 PROPOSAL ID: ES5N61 LETTING DATE: 04/06/10 2:00 p.m. DISTRICT: 05
I ( 1) [ 2 ) I ( 3 )
|CHINCHOR ELECTRIC INC. | TRAFFIC CONTROL DEVICES, IN |[SIGNAL GROUP, INC., (THE)
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
|||||||||||||||||||||||||||||||||||||||||| o e
0175 E660 4 4 1000.000 LF | 1.05000 1050.00] 1.95000 1950.00] 2.70000 2700.00
LOOP MATERIAL (F&I) (AWG #14 LEAD-IN | |
CABLE) | | I
SECTION 0002 TOTALS { $ 369,853.76] $ 438,999.65] $ 437,662.50
CONTRACT TOTALS | $ 416,843.81]| $ 454,935.15| $ 455,987.50



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/20/10
TABULATION OF BIDS PAGE : 001 -6

CALL ORDER: 001 PROPOSAL ID: E5N61 LETTING DATE: 04/06/10 2:00 p.m. DISTRICT: 05

e 4 ) e 5 ) (¢ 6 )

[ INFRASOURCE UNDERGROUND CON |AMERICAN LIGHTING AND SIGNA |NEW FLORIDA INDUSTRIAL ELECTRIC
LINE NO / ITEM CODE / ALT _ _ _
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SECTION 0001 ROADWAY

CONDUIT - SIGNALS, FURNISH & INSTALL,
SAWCUT & PLACE UNDER EXISTING PAVEMENT

|
0005 0102 14 80.000 MH | 83.16000 6652.80| 65.00000 5200.00] 42.54000 3403.20
TRAFFIC CONTROL OFFICER | | I
0010 0102 60 250.000 ED | 0.96000 240.00] 1.00000 250.00¢ 0.91000 227.50
WORK ZONE SIGN ! [ |
0015 0102 74 1 500.000 ED | 0.64000 320.00] 1.00000 500.00] 0.61000 305.00
BARRICADE, TEMPORARY, TYPES I, II, DI, | I |
VP & DRUM | | |
0020 0102 77 125.000 ED | 0.32000 40.00] 1.00000 125.00] 0.30000 37.50
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | I
0025 0110 4 20.000 sY | 38.38000 767.60] 35.00000 700.00] 25.52000 510.40
REMOVAL OF EXISTING CONCRETE PAVEMENT i | i
0030 0120 1 10.000 CY | 8.96000 89.60] 30.00000 300.00} 35.25000 352.50
REGULAR EXCAVATION | | |
0035 0522 1 50.000 SY | 153.52000 7676.00] 35.00000 1750.00} 42.54000 2127.00
SIDEWALK CONCRETE, 4" THICK | | f
0040 0522 2 50.000 sY | 166.32000 8316.00} 40.00000 2000.00] 48.62000 2431.00
SIDEWALK CONCRETE, 6" THICK | f | :
0045 0570 1 2 150.000 SY | 3.20000 480.00] 6.00000 900.00] 12.03000 1804.50
PERFORMANCE TURF, SOD | | |
0050 E102 1 3 15.000 LO | 447.78000 6716.70] 1000.00000 15000.00] 1468.86000 22032.90
MAINTENANCE OF TRAFFIC | | |
0055 E102 1 4 10.000 LO | 511.75000 5117.50} 1500.00000 15000.00] 1525.68000 15256.80
MAINTENANCE OF TRAFFIC (NIGHT WORK) | | |
SECTION 0001 TOTALS I $ 36,416.20| $ 41,725.00} $ 48,488.30
|||||||||||||||||||||||||||||||||||||||||| o e e e
SECTION 0002 SIGNALIZATION
| | |
0060 0630 1 11 50.000 LF | 24.63000 1231.50¢ 15.00000 750.00] 14.54000 727.00
CONDUIT - SIGNALS, FURNISH & INSTALL, | | |
ABOVEGROUND | | |
0065 0630 1 12 250.000 LF | 3.64000 910.00]| 6.00000 1500.00] 7.34000 1835.00
CONDUIT - SIGNALS, FURNISH & INSTALL, I | |
UNDERGROUND | | |
0070 0630 1 13 50.000 LF | 31.60000 1580.00] 30.00000 1500.00] 20.68000 1034.00
| |
| |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/20/10
TABULATION OF BIDS PAGE : 001 -7

CALL ORDER: (01 PROPOSAL ID: E5N61 LETTING DATE: 04/06/10 2:00 p.m. DISTRICT: 05

e 4 ) e 5 ) ¢ 6 )

| INFRASOURCE UNDERGROUND CON |AMERICAN LIGHTING AND SIGNA |NEW FLORIDA INDUSTRIAL ELECTRIC
I

I

LINE NO / ITEM CODE / ALT | |

TRAFFIC CONTROLLER ASSEMBLY, F&I,
SPECIAL ONE PREEMPTION PLAN

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
|||||||||||||||||||||||||||||||||||||||||| B i e At et Tt T TP PP
0075 0630 1 14 50.000 LF | 17.36000 868.00] 20.00000 1000.00] 9.17000 458.50

CONDUIT, SIGNALS, F & I, UNDERGROUND | | |
~-JACKED | | |
0080 0632 6 1 500.000 LF | 3.17000 1585.00} 5.00000 2500.00] 2.23000 1115.00
CABLE - SIGNAL, FURNISH & INSTALL | | I
0085 0635 1 11 20.000 EA | 254.03000 5080.60 ]| 300.00000 6000.00 | 268.82000 5376.40
PULL & JUNCTION BOXES, F&I, PULL BOX | | I
0090 0635 1 12 2.000 EA | 256.61000 513.22]| 200.00000 400.00] 224.,75000 449.50
PULL & JUNCTION BOXES, F&I, AERIAL I | i
JUNCTION BOX | | |
0095 0635 1 15 5.000 EA | 563.78000 2818.90]| 1000.00000 5000.00] 856.81000 4284.05
PULL & JUNCTION BOXES, F&I, FIBER OPTIC | I
0100 0635 1 16 2.000 EA | 2373.37000 4746.74| 1800.00000 3600.00]| 1707.99000 3415.98
PULL & JUNCTION BOXES, F&I, SPECIAL | | I
0105 0639 1 12 3.000 AS | 1524.27000 4572.81]| 1500.00000 4500.00/ 1105.98000 3317.94
SIGNALS, ELECTRICAL POWER SERVICE, | | I
OVERHEAD, METER FURNISHED BY CONTRACTOR | | |
0110 0639 1 22 3.000 AS | 1483.21000 4449,63| 2000.00000 6000.00] 1025.81000 3077.43
SIGNALS, ELECTRICAL POWER SERVICE, | | |
UNDERGROUND, PURCHASED BYCONTRACTOR | | !
FROM POWER COMPANY | | |
0115 0639 2 1 100.000 LF | 1.27000 127.00] 2.00000 200.00] 1.31000 131.00
SIGNALS, ELECTRICAL SERVICE WIRE | I |
0120 0660 1101 50.000 EA | 125.22000 6261.00] 120.00000 6000.00] 98.45000 4922.50
LOOP DETECTOR INDUCTIVE, F&I, TYPE 1 | I |
0125 0660 1102 20.000 EA | 162.18000 3243.60] 150.00000 3000.00] 131.27000 2625.40
LOOP DETECTOR INDUCTIVE, F&I, TYPE 2 | | |
0130 0660 1109 50.000 EA | 181.34000 9067.00]| 180.00000 9000.00] 182.31000 9115.50
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 i | |
0135 0660 1110 20.000 EA | 181.34000 3626.80]| 200.00000 4000.00] 182.31000 3646.20
LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 | I I
0140 0670 5111 5.000 AS | 10111.04000 50555.20] 13000.00000 65000.00] 13479.43000 67397.15
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, | I I
1 PREEMPTION | | |
0145 0670 5112 5.000 AS | 16888.59000 84442.95| 15000.00000 75000.00/ 15278.25000 76391.25
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, | |
2 PREEMPTION | |
0150 0670 5131 5.000 AS |

|

|

t
f
25760.59000 128802.95| 21000.00000 105000.00] 23155.40000 115777.00
_
_



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/20/10
TABULATION OF BIDS PAGE : 001 -8

CALL ORDER: 001 PROPOSAL ID: E5N61 LETTING DATE: 04/06/10 2:00 p.m. DISTRICT: 05

(¢ 4 ) e 5 ) ¢ 6 )

| INFRASOURCE UNDERGROUND CON |AMERICAN LIGHTING AND SIGNA |NEW FLORIDA INDUSTRIAL ELECTRIC
szmzo\HemZOOOm\wbe _ _ _
_

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
|||||||||||||||||||||||||||||||||||||||||| e
0155 0670 5132 5.000 as | 17526.51000 87632.551 21000.00000 105000.001 23155.40000 115777.00
TRAFFIC CONTROLLER ASSEMBLY, F&I, | |
SPECIAL, 2 PREEMPTION PLANS | ] |
0160 0670 5311 15.000 AS | 1119.95000 16799.25} 1000.00000 15000.00] 1367.08000 20506.20
TRAFFIC CONTROLLER ASSEMBLY, INSTALL, | |
NEMA, 1 PREEMPT | | I
0165 0690 90 10.000 PI | 389.22000 3892.20]| 300.00000 3000.00] 267.78000 2677.80
CONDUIT & CABLING REMOVE | | |
0170 0690100 10.000 PI | 457.87000 4578.70]| 1000.00000 10000.00] 714.08000 7140.80
SIGNAL EQUIPMENT MISCELLANOUS REMOVE | | |
0175 E660 4 4 1000.000 LF | 2.20000 2200.00]| 2.50000 2500.00} 2.76000 2760.00
LOOP MATERIAL (F&I) (AWG #14 LEAD-IN } |
CABLE) } | |
SECTION 0002 TOTALS | 429,585.60] $ 435,450.00] S 453, 958.60
CONTRACT TOTALS | F\ g% $ 477,175.00] S 502,446.90
CERTIFIED TO BE A TRUE COPY AND APPROVED BY R’\N \J \OMB\%Q\D
District Contradts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE 04/20/10
PAGE : 003 -1
VENDOR RANKING
CALL ORDER : 003 PROPOSAL 1ID E5M93 PROPOSAL DESC :
LETTING DATE : 04/06/10 2:00 p.m. DISTRICT : 05
SET-ASIDE : U/R CODE :
CONTRACT TIME : 90 CALENDAR DAYS Florida Department of Transportation
District 5
Proposal ID: E-5M93
Project No. 425684-2-72-03
Fiscal Year 2010
Counties: Lake
Calendar Days: 90
Non Renewable
INTENT AND SCOPE
The work specified in this Contract consist of removing and
replacing drainage pipe, pipe lining, modify manhole,
install inlets and remove and replace control structure at
retention area.
FINPROJ (S) : 42568427203 (*) F.A. NO N/A COUNTIES : LAKE
LOCAL NAME MISC PROJECTS D/W ROAD NAME
PROJ LIMITS DRAINAGE
BID BID TOTAL % OVER
RANK VENDOR NAME TYPE STATUS BID LOW BID
1 ATLANTIC CIVIL CONSTRUCTORS COR Responsive Winning bid 3 86,151.00 0.00%
2 SWELL CONSTRUCTION Responsive Non-Winning Bid $ 133,813.00 55.32%
3 C M ENGINEERING SERVICES FLORID Responsive Non-Winning Bid $ 139,000.00 61.34%
4 ROGAR MANAGEMENT & CONSULTING O Responsive Non-Winning Bid $ 141,824.70 64.62%
5 A.N.P. CONTRACTING CORP. Responsive Non-Winning Bid $ 143,835.00 66.95%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE

: 04/20/10
TABULATION OF BIDS PAGE : 003 -2
CALL ORDER : 003 PROPOSAL ID : ESM93 PROPOSAL DESC :
LETTING DATE : 04/06/10 2:00 p.m. DISTRICT : 05
SET-ASIDE : U/R CODE :
CONTRACT TIME : 90 CALENDAR DAYS Florida Department of Transportation
District 5
Proposal ID: KE-5M93
Project No. 425684-2-72-03
Fiscal Year 2010
Counties: Lake
Calendar Days: 90
Non Renewable
INTENT AND SCOPE
The work specified in this Contract consist of removing and
replacing drainage pipe, pipe lining, modify manhole,
install inlets and remove and replace control structure at
retention area.
FINPROJ (S) : 42568427203 (*) F.A. NO. : N/A COUNTIES : LAKE
LOCAL NAME : MISC PROJECTS D/W ROAD NAME :
PROJ LIMITS : DRAINAGE
I ( 1) I ( 2 ) I ( 3 )
|ATLANTIC CIVIL CONSTRUCTORS |SWELL CONSTRUCTION |C M ENGINEERING SERVICES FLORID
LINE NO / ITEM CODE / ALT I _ _
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
|||||||||||||||||||||||||||||||||||||||||| e e e e e e e e e e e
SECTION 0001 OUTFALL DITCHES, CLEAN AND REPAIR (LF)
! | _
0005 0999 25 LUMP | 6135.00000 6135.001 6135.00000 6135.00] 6135.00000 6135.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
0010 E099 1 LUMP | 80016.00000 80016.001 127678.00000 127678.00 132865.00000 132865.00
LUMP SUM | | |
SECTION 0001 TOTALS | $ 86,151.00] $ 133,813.00] $ 139,000.00

CONTRACT TOTALS | $ 86,151.00] $ 133,813.00} $ 139,000.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/20/10
TABULATION OF BIDS PAGE : 003 -3

CALL ORDER: 003 PROPOSAL ID: ES5M93 LETTING DATE: 04/06/10 2:00 p.m. DISTRICT: 05

e 4 )
|ROGAR MANAGEMENT & CONSULTI

_A 5 )
A
LINE NO / ITEM CODE / ALT | _
I

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
|||||||||||||||||||||||||||||||||||||||||| o
SECTION 0001 OUTFALL DITCHES, CLEAN AND REPAIR (LF)
| | |
0005 0999 25 LUMP | 6135.00000 6135.00] 6135.00000 6135.00]
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
0010 E099 1 LUMP | 135689.70000 135689.70fF 137700.00000 137700.00]
LUMP SUM | | |
SECTION 0001 TOTALS | 141,824,700} S 143,835.00] S
CONTRACT TOTALS | ,824. qo_ $ 143,835.00] S 0.00
CERTIFIED TO BE A TRUE COPY AND APPROVED BY %\N@B\%G\b
v r\ Distrift ooswnm&ﬁm Administrator DATE *

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/20/10
PAGE : 002 -1
VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : E5M96-RO PROPOSAL DESC :

LETTING DATE 04/06/10 2:00 p.m. DISTRICT : 05

SET-ASIDE U/R CODE :

CONTRACT TIME : 1095 CALENDAR DAYS Florida Department of Transportation
District 5

MANDATORY PRE-BID CONFERENCE REQUIRED

Proposal ID: E-5M96-R0
Project No: 425684-1-72-09

Fiscal Year 2010

Counties: Orange

Calendar Days: 1085

Contract is Lump Sum and Renewable

INTENT AND SCOPE:

The work specified in this Contract is Site Specific and
consists of maintaining concrete sidewalks and curb inlet

tops on various State Roads in Orange County.

This is a Performance Based Contract.

FINPROJ(S) : F.A. NO. : COUNTIES : STATEWIDE ORANGE

LOCAL NAME H ROAD NAME :
PROJ LIMITS :

BID BID TOTAL % OVER
RANK VENDOR NAME TYPE STATUS BID LOW BID

NO BIDS RECEIVED



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/20/10

TABULATION OF BIDS PAGE : 002 -2
CALL ORDER : 002 PROPOSAL ID : E5M96-RO PROPOSAL DESC
LETTING DATE : 04/06/10 2:00 p.m. DISTRICT : 05
SET-ASIDE : U/R CODE :
CONTRACT TIME : 1095 CALENDAR DAYS Florida Department of Transportation
District 5
MANDATORY PRE~BID CONFERENCE REQUIRED
Proposal ID: E-5M96-R0O
Project No: 425684-1-72-09
Fiscal Year 2010
Counties: Orange
Calendar Days: 1095
Contract is Lump Sum and Renewable
INTENT AND SCOPE:
The work specified in this Contract is Site Specific and
consists of maintaining concrete sidewalks and curb inlet
tops on various State Roads in Orange County.
This is a Performance Based Contract.
FINPROJ (S) : F.A. NO. : COUNTIES : STATEWIDE ORANGE
LOCAL NAME : ROAD NAME :

PROJ LIMITS :

{NO VALID BIDS

|
|
LINE NO / ITEM CODE / ALT |
|

_ .
I
ITEM DESCRIPTION QUANTITY |
||||||||||||||||||||||||||||||||||||||||||| ) %@llllli ke
CERTIFIED TO BE A TRUE COPY AND APPROVED BY N\\%Q\“@\%

District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



