FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/14/10
PAGE : 002 -1
VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : E5P14 PROPOSAL DESC
LETTING DATE : 10/05/10 2:00 p.m. DISTRICT : 05

SET-ASIDE : U/R CODE :

CONTRACT TIME : 90 CALENDAR DAYS

FLORIDA DEPARTMENT OF TRANSPORTATION
DISTRICT FIVE

CONTRACT NUMBER: E5P14
FINANCIAL PROJECT NUMBER: 427818-1-72-01

Fiscal Year 2011
Counties: BREVARD
Contract Calendar Days: 90 - Non-Renewable

Intent and Scope.

The improvements under this Contract consist of removing and
replacing sections of the bulkhead cap at SR528 (Section
70070) over the Banana River, Bridges 700028 and 700115.
Work includes, but is not limited to shoring the precast
bulkhead panels, removing defective sections of the bulkhead
concrete cap, replacing corroded reinforcing steel, forming
and placing new bulkhead cap, and restoring backfill and
sand-cement rip-rap.

Submit with bid the name and PE Number of the Engineer who
will be responsible for the shoring calculations and shop
drawings.

Special Qualification of Pre-Qualification Required:

This Project requires the Contractor to have specific
expertise and experience in the performance of Minor Bridge
projects or Prequalification in Minor Bridges can be
substituted for the required work experience.

FINPROJ (S) : 42781817201 (*) F.A., NO. : N/A COUNTIES : BREVARD

LOCAL NAME : BULK HEAD REPAIRS ROAD NAME
PROJ LIMITS



BID BID TOTAL $ OVER

RANK VENDOR NO. /NAME TYPE STATUS BID LOW BID
1 F592733482 ONAS CORPORATION Non Responsiv Non-Winning Bid $ 142,976.00 0.00%
2 F591836740 CEM ENTERPRISES, INC. D/B/A SUNSHINE Responsive Winning bid $ 291,213.99 103 %
3 F593370544 S.E. CLINE CONSTRUCTION, INC. Responsive Non-Winning Bid $ 379,325.00 165 %
4 F591146125 SIEG & AMBACHTSHEER, INC. Responsive Non~-Winning Bid $ 381,591.00 166 %
5 F650447555 L & S CONCRETE RESTORATION, INC. Responsive Non-Winning Bid $ 409,502.00 186 %
6 F650183422 CUSTOM BUILT MARINE CONSTRUCTION, INC Responsive Non-Winning Bid $ 413,606.00 189 &
7 F200260122 EMERALD UTILITIES & SITE DEVELOPMENT Responsive Non-Winning Bid $ 431,402.50 201 %
8 F060421150 LANE CONSTRUCTION CORPORATION (THE) Responsive Non-Winning Bid $ 474,222.20 231 %
9 F203697126 LUCAS MARINE CONSTRUCTION, LLC Responsive Non-Winning Bid $ 506,428.00 254 %
10 F592903287 LEWARE CONSTRUCTION COMPANY OF FLORID Responsive Non-Winning Bid $ 544,000.00 280 %
11 F591969760 WORTH CONTRACTING, INC. Responsive Non-Winning Bid $ 591,158.06 313 &
12 F592361020 M & J CONSTRUCTION COMPANY OF PINELLA Responsive Non-Winning Bid $ 669,985.42 368 %
13 F592695595 SHORELINE FOUNDATION, INC. Responsive Non-Winning Bid $ 713,870.58 399 %



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/14/10

TABULATION OF BIDS PAGE : 002 -3

CALL ORDER : 002 PROPOSAL ID : E5P14 PROPOSAL DESC

LETTING DATE : 10/05/10 2:00 p.m. DISTRICT : 05

SET-ASIDE : U/R CODE :

CONTRACT TIME : 90 CALENDAR DAYS
FLORIDA DEPARTMENT OF TRANSPORTATION
DISTRICT FIVE
CONTRACT NUMBER: ES5P14
FINANCIAL PROJECT NUMBER: 427818-1-72-01
Fiscal Year 2011
Counties: BREVARD
Contract Calendar Days: 90 - Non-Renewable
Intent and Scope.
The improvements under this Contract consist of removing and
replacing sections of the bulkhead cap at SR528 (Section
70070) over the Banana River, Bridges 700028 and 700115.
Work includes, but is not limited to shoring the precast
bulkhead panels, removing defective sections of the bulkhead
concrete cap, replacing corroded reinforcing steel, forming
and placing new bulkhead cap, and restoring backfill and
sand-cement rip-rap.
Submit with bid the name and PE Number of the Engineer who
will be responsible for the shoring calculations and shop
drawings.
Special Qualification of Pre-Qualification Required:
This Project requires the Contractor to have specific
expertise and experience in the performance of Minor Bridge
projects or Prequalification in Minor Bridges can be
substituted for the required work experience.

FINPROJ(S) : 42781817201 (*) F.A. NO. : N/A COUNTIES : BREVARD

LOCAL NAME : BULK HEAD REPAIRS ROAD NAME

PROJ LIMITS

(¢ 1 ) F592733482 I ( 2 ) F591836740
|ONAS CORPORATION |CEM ENTERPRISES, INC. D/B/A
LINE NO / ITEM CODE / ALT | |

3 ) F593370544
.E. CLINE CONSTRUCTION, INC.

0~



ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o e e
SECTION 0001 SUBSTRUCTURE MAINTENANCE/REPAIR (MH)

RIPRAP, SAND-CEMENT
SECTION 0001 TOTALS

| | |
0010 0102 1 1.000 LS | 5000.00000 5000.00] 1674.28000 1674.28]| 22737.53000 22737.53
MAINTENANCE OF TRAFFIC | ! [
0020 0110 1 1 1.000 LS | 14000.00000 14000.00| 89377.84000 89377.84| 101681.00000 101681.00
CLEARING & GRUBBING | | I
0030 0400 4 8 142.000 CY | 620.00000 88040.00] 935.39000 132825.38] 732.93000 104076.06
CONC CLASS IV, BULKHEAD | | |
0034 0413149 71.000 GA | 80.00000 5680.00] 76.78000 5451.38]| 290.93000 20656.03
PENETRANT SEALER | | |
0040 0415 1 8 15706.000 LB | 1.00000 15706.00] 0.96000 15077.76| 2.62000 41149.72
REINFORCING STEEL- BULKHEAD | | I
0050 0530 1 97.000 CY | 150.00000 14550.00] 482.,55000 46807.35]| 917.78000 89024.66
| | !
| f J

$ 142,976.00 $ 291,213.99 $ 379,325.00

CONTRACT TOTALS | $ 142,976.00] $ 291,213.99] $ 379,325.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/14/10

RIPRAP, SAND-CEMENT
SECTION 0001 TOTALS

TABULATION OF BIDS PAGE : 002 -5
CALL ORDER: 002 PROPOSAL ID: E5P14 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05

I ( 4 ) F591146125 P ( 5 ) F650447555 | ( 6 ) F650183422

|SIEG & AMBACHTSHEER, INC. |L & S CONCRETE RESTORATION, |CUSTOM BUILT MARINE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | f
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— Fo e e e e
SECTION 0001 SUBSTRUCTURE MAINTENANCE/REPAIR (MH)

| | |
0010 0102 1 1.000 LS | 2000.00000 2000.00] 5000.00000 5000.00] 7500.00000 7500.00
MAINTENANCE OF TRAFFIC | I |
0020 0110 1 1 1.000 LS | 82680.00000 82680.00| 83100.00000 83100.00| 156000.00000 156000.00
CLEARING & GRUBBING | I |
0030 0400 4 8 142.000 CY | 1600.00000 227200.00] 1656.00000 235152.00] 1250.00000 177500.00
CONC CLASS IV, BULKHEAD | | |
0034 0413149 71.000 GA | 180.00000 12780.00] 92.00000 6532.00] 50.00000 3550.00
PENETRANT SEALER | | I
0040 0415 1 8 15706.000 LB | 1.00000 15706.00] 2.00000 31412.00] 1.00000 15706.00
REINFORCING STEEL- BULKHEAD | | i
0050 0530 1 97.000 CY | 425.00000 41225.001 498.00000 48306.00] 550.00000 53350.00

| | I

{ I I

$ 381,591.00 $ 409,502.00 $ 413,606.00

CONTRACT TOTALS | $ 381,591.00} $ 409,502.00] $ 413,606.00



CALL ORDER: 002

FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

PROPOSAL ID: E5P14

LETTING DATE:

10/05/10 2:00 p.m.

DATE : 10/14/
PAGE : 002 -0

DISTRICT: 05

10

I ( 7 ) F200260122 b 8 ) F060421150 | ( 9 ) F203697126
|EMERALD UTILITIES & SITE DE |LANE CONSTRUCTION CORPORATI |LUCAS MARINE CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
SECTION 0001 SUBSTRUCTURE MAINTENANCE/REPAIR (MH)
| | I
0010 0102 1 1.000 LS | 13000.00000 13000.00] 1000.00000 1000.00]| 5000.00000 5000.00
MAINTENANCE OF TRAFFIC i | |
0020 0110 1 1 1.000 LS | 79000.00000 79000.00| 63000.00000 63000.00| 397222.00000 397222.00
CLEARING & GRUBBING | I I
0030 0400 4 8 142.000 CY | 1900.00000 269800.00] 2305.00000 327310.00] 300.00000 42600.00
CONC CLASS IV, BULKHEAD | | f
0034 0413149 71.000 GA | 130.00000 9230.00| 390.00000 27690.001 100.00000 7100.00
PENETRANT SEALER | | f
0040 0415 1 8 15706.000 LB | 1.25000 19632.50 1.20000 18847.20] 1.00000 15706.00
REINFORCING STEEL- BULKHEAD | | |
0050 0530 1 97.000 CY | 420.00000 40740.,00} 375.00000 36375.00] 400.00000 38800.00
RIPRAP, SAND-CEMENT | | |
SECTION 0001 TOTALS | $ 431,402.50] $ 474,222.20] $ 506,428.00
CONTRACT TOTALS I $ 431,402.50] $ 474,222.20]| $ 506,428.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/14/10

RIPRAP, SAND-CEMENT
SECTION 0001 TOTALS

TABULATION OF BIDS PAGE : 002 -7
CALL ORDER: 002 PROPOSAL ID: E5P14 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05

| ( 10 ) F592903287 ¢ 11 ) F591969760 | ( 12 ) F592361020

| LEWARE CONSTRUCTION COMPANY |WORTH CONTRACTING, INC. |M & J CONSTRUCTION COMPANY OF P
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT{ UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e e e e e
SECTION 0001 SUBSTRUCTURE MAINTENANCE/REPAIR (MH)

| [ I
0010 0102 1 1.000 LS | 14448.00000 14448.00] 0.00000 0.001 35000.00000 35000.00
MAINTENANCE OF TRAFFIC | I |
0020 0110 1 1 1.000 LS | 125640.00000 125640.00| 202516.81000 202516.81| 185000.00000 185000.00
CLEARING & GRUBBING | | f
0030 0400 4 8 142.000 CY | 2250.00000 319500.00} 1754.35000 249117.70} 1255.77000 178319.34
CONC CLASS IV, BULKHEAD | [ t
0034 0413149 71.000 GA | 200.00000 14200.00¢ 169.43000 12029.53]| 190.00000 13490.00
PENETRANT SEALER | | |
0040 0415 1 8 15706.000 LB | 2.00000 31412.00] 3.50000 54971.00| 7.65000 120150.90
REINFORCING STEEL- BULKHEAD | | I
0050 0530 1 97.000 CY | 400.00000 38800.00] 747.66000 72523.02] 1422.94000 138025.18

| | |

| I |

$ 544,000.00 $ 591,158.06 $ 669,985.42

CONTRACT TOTALS | $ 544,000.00] $ 591,158.06| $ 669,985.42



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/14/10
TABULATION OF BIDS PAGE : 002 -8

CALL ORDER: 002 PROPOSAL ID: E5P14 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05

( 13 ) F592695595 ( )
SHORELINE FOUNDATION, INC.
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 SUBSTRUCTURE MAINTENANCE/REPAIR (MH)
I

| !
0010 0102 1 1.000 LS | 10097.00000 10097.00] |
MAINTENANCE OF TRAFFIC | | I
0020 0110 1 1 1.000 LS | 11738.00000 11738.00] |
CLEARING & GRUBBING | | |
0030 0400 4 8 142.000 CY | 3856.97000 547689.74| |
CONC CLASS IV, BULKHEAD | [ |
0034 0413149 71.000 GA | 252.90000 17955.90] |
PENETRANT SEALER | | |
0040 0415 1 8 15706.000 LB | 0.86000 13507.16] |
REINFORCING STEEL- BULKHEAD | | I
0050 0530 1 97.000 Cy | 1163.74000 112882.78/{ |
RIPRAP, SAND-CEMENT | | [

SECTION 0001 TOTALS | $ 713,870.58| $ I $
CONTRACT TOTALS | $ 713,870.58]| $ 0.00] $ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED B

(01910

s Administrator DATE]

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



CALL ORDER
LETTING DATE
SET-ASIDE

CONTRACT TIME

FINPROJ (S)

LOCAL NAME
PROJ LIMITS

FLORIDA DEPARTMENT OF TRANSPORTATION DATE

10/14/10
PAGE : 003 -1

VENDOR RANKING

003 PROPOSAL ID E5P50

10/05/10 2:00 p.m. DISTRICT : 05
U/R CODE :

2557 CALENDAR DAYS

42795417201  (*) F.A. NO. : N/A

DISTRICT WIDE
TRAFFIC SERVICES

PROPOSAL DESC
FLORIDA DEPARTMENT OF TRANSPORTATION
DISTRICT FIVE

CONTRACT NUMBER: E5PS50
FINANCIAL PROJECT NUMBER: 42795417201

Fiscal Year 2011
Counties: Brevard and Orange
Contract Calendar Days: 2557 (7 Years)

Contract is Lump Sum and Non-Renewable

INTENT AND SCOPE

The work specified in this Contract is Site Specific and
consist of maintaining thermoplastic and reflective pavement
markings on State Road 520 in Brevard and Orange Counties.

The contract requires that the work specified be maintained
for a warranty period of 2557 calendar days (7 years).

Special Qualification of Pre-Qualification Required:
This Project requires the Contractor to have specific
expertise and experience in the performance of Pavement
Markings (Thermoplastic) projects.

Prequalification in Pavement Markings (Thermoplastic) can be
substituted for the required work experience.

RANK
1 F743148751
2 F743032210
3 F341233573
4 F264642586
5 F341337287

ROGAR MANAGEMENT & CONSULTING OF FLOR
AMERISEAL HIGHWAY STRIPING, INC.
OGLESBY CONSTRUCTION, INC.

MCSHEA CONTRACTING, LLC

AKCA INC.

COUNTIES BREVARD ORANGE
ROAD NAME
BID BID TOTAL % OVER
TYPE STATUS BID LOW BID
Non Responsiv Non-Winning Bid $ 896,654.27 0.00%
Responsive Winning bid $ 1,188,328.00 32.52%
Responsive Non-Winning Bid $ 1,590,000.00 77.32%
Responsive Non-Winning Bid $ 1,677,000.00 87.02%
Responsive Non-Winning Bid $ 1,985,000.00 121 ¢



FLORIDA DEPARTMENT OF TRANSPORTATION DATE 10/14/10
TABULATION OF BIDS PAGE 003 -2

CALL ORDER 003 PROPOSAL ID E5P50 PROPOSAL DESC

LETTING DATE 10/05/10 2:00 p.m. DISTRICT 05 FLORIDA DEPARTMENT OF TRANSPORTATION

SET-ASIDE U/R CODE DISTRICT FIVE

CONTRACT TIME 2557 CALENDAR DAYS
CONTRACT NUMBER: ES5P50
FINANCIAL PROJECT NUMBER: 42795417201
Fiscal Year 2011
Counties: Brevard and Orange
Contract Calendar Days: 2557 (7 Years)
Contract is Lump Sum and Non-Renewable
INTENT AND SCOPE
The work specified in this Contract is Site Specific and
consist of maintaining thermoplastic and reflective pavement
markings on State Road 520 in Brevard and Orange Counties.
The contract requires that the work specified be maintained
for a warranty period of 2557 calendar days (7 years).
Special Qualification of Pre-Qualification Required:
This Project requires the Contractor to have specific
expertise and experience in the performance of Pavement
Markings (Thermoplastic) projects.
Prequalification in Pavement Markings (Thermoplastic) can be
substituted for the required work experience.

FINPROJ(S) 42795417201 (*) F.A. NO. N/A COUNTIES BREVARD ORANGE

LOCAL NAME DISTRICT WIDE ROAD NAME

PROJ LIMITS TRAFFIC SERVICES

(¢ 1 ) F743148751 ] ( 2 ) F743032210 | ( 3 ) F341233573
|ROGAR MANAGEMENT & CONSULTI |AMERISEAL HIGHWAY STRIPING, |OGLESBY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | ! |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o e e e

SECTION 0001

PAVEMENT STRIPING (LARGE MACHINE)

(LM)
I | [



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/14/10
TABULATION OF BIDS PAGE : 003 -3

CALL ORDER: 003 PROPOSAL ID: E5P50 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05

1 ) F743148751 I ( 2 ) F743032210 3 ) F341233573

( I ( .
ROGAR MANAGEMENT & CONSULTI |AMERISEAL HIGHWAY STRIPING, |OGLESBY CONSTRUCTION, INC.
I

LINE NO / ITEM CODE / ALT |

I
I
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0005 0999 2 LUMP | 896654.27000 896654.27| 1188328.00000 1188328.00| 1590000.00000 1590000.00
LUMP SUM CONTRACT, ALTERNATIVE BIDDING | | |
SECTION 0001 TOTALS | 3 896,654.27] $ 1,188,328.00] $ 1,590,000.00

CONTRACT TOTALS | $ 896,654.27| $ 1,188,328.00] $ 1,590,000.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/14/10

TABULATION OF BIDS PAGE : 003 -4
CALL ORDER: 003 PROPOSAL ID: E5PS50 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05
| ( 4 ) F264642586 | ( 5 )} F341337287 | ( )
|MCSHEA CONTRACTING, LLC |AKCA INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e

SECTION 0001 PAVEMENT STRIPING (LARGE MACHINE) (LM)

| I I
1677000.00000 1677000.00] 1985000.00000 1985000.00}

0005 0999 2 LUMP |
LUMP SUM CONTRACT, ALTERNATIVE BIDDING | | [
SECTION 0001 TOTALS | $ 1,677,000.00} $ 1,985,000.00] $
CONTRACT TOTALS 1,677,000.00] $ 1,985,000.00]| 3 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BM ’@ /O/ /Q/ /0
DATE 7 Y

1ct)Contracﬂ~ Administrator

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



CALL ORDER
LETTING DATE
SET-ASIDE
CONTRACT TIME

FINPROJ (S)

LOCAL NAME
PROJ LIMITS

PUSHBUTTON
CONTRACTOR PROGRAM

FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/14/10

PAGE : 001 -1

VENDOR RANKING

001 PROPOSAL ID : E5N88

10/05/10 2:00 p.m. DISTRICT : 05
U/R CODE :

365 WORKING DAYS (AVAILABLE DAYS)

23800235209 (*) F.A. NO. : N/A

SIGNAL ENHANCEMENT

PROPOSAL DESC

FLORIDA DEPARTMENT OF TRANSPORTATION
DISTRICT FIVE

FINANCIAL PROJECT NUMBER: 238002-3-5209
CONTRACT NUMBER: E5N88

CALENDAR DAYS: 365

COUNTY: DISTRICT WIDE

BEDGETARY CEILING OF $500,000.00 OR BID AMOUNT,
WHICHEVER IS LESS.

PREQUALIFICATION: SIGNALIZATION

SCOPE OF WORK:

Work consists of providing a quick response for resolving
issues concerning signalization and pavement markings.
Primary work includes signal installation and modification
(ie: strain poles, signal cable, traffic signals, pedestrian
signals, communications equipment), concrete (curb & gutter
and sidewalk), sodding and loop assemblies. Contract length
is 12 months.

Note: THIS CONTRACT HAS A BUDGETARY CAP OF $500,000.00.

Work Class 30J - Traffic Signals
COUNTIES : DISTRICT WIDE

ROAD NAME



BID BID TOTAL % OVER

RANK VENDOR NO./NAME TYPE STATUS BID LOW BID
1 F650243807 SIGNAL GROUP, INC. (THE) Responsive Winning bid $ 618,899.50 0.00%
2 F943198006 TRANSCORE ITS, LLC. Responsive Non-Winning Bid $ 789,685.80 27.59%
3 F591858994 TRAFFIC CONTROL DEVICES, INC. Responsive Non-Winning Bid $ 801,932.00 29.57%
4 F592554039 AMERICAN LIGHTING AND SIGNALIZATION, Responsive Non-Winning Bid $ 833,471.00 34.66%
5 F593146076 PAH CONSTRUCTORS, INC. Responsive Non-Winning Bid $ 842,318.10 36.09%
6 F202950491 NEW FLORIDA INDUSTRIAL ELECTRIC, INC. Responsive Non-Winning Bid $ 879,489.35 42.10%
7 F571191566 FLORIDA SAFETY CONTRACTORS, INC. Responsive Non-Winning Bid $ 972,523.64 57.13%
8 F592582822 TRAFFIC CONTROL PRODUCTS OF FLORIDA, Responsive Non~Winning Bid $ 986,325.80 59.36%
9 F593044703 CHINCHOR ELECTRIC INC. Responsive Non-Winning Bid $ 1,017,244.12 64.36%



10/14/10
001 -3

DATE
PAGE

FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

CALL ORDER 001 PROPOSAL ID E5N88 PROPOSAL DESC
LETTING DATE 10/05/10 2:00 p.m. DISTRICT 05
SET-ASIDE U/R CODE
CONTRACT TIME 365 WORKING DAYS (AVAILABLE DAYS)
FLORIDA DEPARTMENT OF TRANSPORTATION
DISTRICT FIVE
FINANCIAL PROJECT NUMBER: 238002-3-5209
CONTRACT NUMBER: ESN88
CALENDAR DAYS: 365
COUNTY: DISTRICT WIDE
BEDGETARY CEILING OF $500,000.00 OR BID AMOUNT,
WHICHEVER IS LESS.
PREQUALIFICATION: SIGNALIZATION
SCOPE OF WORK:
Work consists of providing a quick response for resolving
issues concerning signalization and pavement markings.
Primary work includes signal installation and modification
(ie: strain poles, signal cable, traffic signals, pedestrian
signals, communications equipment), concrete (curb & gutter
and sidewalk), sodding and loop assemblies. Contract length
is 12 months.
Note: THIS CONTRACT HAS A BUDGETARY CAP OF $500,000.00.
Work Class 30J - Traffic Signals
FINPROJ(S) 23800235209 (*) F.A. NO. N/A COUNTIES DISTRICT WIDE
LOCAL NAME PUSHBUTTON ROAD NAME
PROJ LIMITS CONTRACTOR PROGRAM SIGNAL ENHANCEMENT
| ( 1 ) F650243807 | ( 2 ) F943198006 | ( 3 ) F591858994
| SIGNAL GROUP, INC. (THE) | TRANSCORE ITS, LLC. | TRAFFIC CONTROL DEVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ +

SECTION 0001 ROADWAY



FLORIDA DEPARTMENT OF TRANSPORTATION DATE 10/14/10
TABULATION OF BIDS PAGE 001 -4
CALL ORDER: 001 PROPOSAL ID: E5N88 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05

| ( 1 ) F650243807 [ 2 F943198006 I ( 3 ) F591858994

| SIGNAL GROUP, INC. (THE) | TRANSCORE ITS, | TRAFFIC CONTROL DEVICES, INC.
LINE NO / ITEM CODE / ALT | I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e e et ittt T T———

0005 0102 14 48.000 MH | 60.00000 2880.00| 60.00000 2880.00] 40.50000 1944.00
TRAFFIC CONTROL OFFICER | | I
0010 0102 60 2400.000 ED | 0.40000 960.00] 0.42000 1008.00] 0.33000 792.00
WORK ZONE SIGN | | |
0015 0102 74 1 2400.000 ED | 0.25000 600.00} 0.30000 720.00] 0.20000 480.00
BARRICADE, TEMPORARY, TYPES I, II, DI, | | [
VP & DRUM | | I
0020 0102 76 40.000 ED | 8.40000 336.00] 9.65000 386.00} 8.85000 354.00
ADVANCE WARNING ARROW PANEL | | [
0025 0102 77 1400.000 ED | 0.26000 364.00] 0.30000 420.00] 0.33000 462.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | I
TYPE B | | I
0030 0102 99 80.000 ED | 23.00000 1840.00]| 24.00000 1920.00] 22.25000 1780.00
PORTABLE CHANGEABLE MESSAGE SIGN, | i |
TEMPORARY, VARIABLE MESSAGE SIGN | |
0035 0110 4 385.000 sy | 10.50000 4042.50] 30.00000 11550.00] 22.00000 8470.00
REMOVAL OF EXISTING CONCRETE PAVEMENT | | |
0040 0120 1 180.000 CY | 75.00000 13500.00] 10.00000 1800.00] 8.85000 1593.00
REGULAR EXCAVATION | | |
0045 0120 2 2 158.000 CcY | 75.00000 11850.00]| 15.00000 2370.00| 16.60000 2622.80
BORROW EXCAVATION, TRUCK MEASURE | I
0050 0520 1 7 250.000 LF | 12.60000 3150.00] 30.00000 7500.00]| 20.00000 5000.00
CONCRETE CURB & GUTTER, TYPE E | | f
0055 0520 1 10 250.000 LF | 12.60000 3150.00] 30.00000 7500.00 | 20.00000 5000.00
CONCRETE CURB & GUTTER, TYPE F | | |
0060 0520 2 1 200.000 LF | 15.80000 3160.00] 30.00000 6000.00]| 22.25000 4450.00
CONCRETE CURB, TYPE A | | I
0065 0520 2 4 200.000 LF | 12.65000 2530.00] 30.00000 6000.00}| 22.25000 4450.00
CONCRETE CURB, TYPE D | | |
0070 0522 1 100.000 SY | 20.00000 2000.00| 38.00000 3800.00] 33.20000 3320.00
SIDEWALK CONCRETE, 4" THICK | | [
0075 0522 2 200.000 SY | 27.00000 5400.00} 48.00000 9600.00}| 55.30000 11060.00
SIDEWALK CONCRETE, 6" THICK | | |
0080 0527 1 40.000 EA | 265.00000 10600.00} 475.00000 19000.00| 276.50000 11060.00
DETECTABLE WARNING ON EXISTING WALKING | | I
SURFACE, RETROFIT | | I
0085 0570 1 2 800.000 sY | 3.75000 3000.00] 2.00000 1600.00| 6.30000 5040.00

| | |

PERFORMANCE TURF, SOD



THERMOPLASTIC, STANDARD, WHITE, SOLID,
8"

FLORIDA DEPARTMENT OF TRANSPORTATION DATE 10/14/10
TABULATION OF BIDS PAGE 001 -5
CALL ORDER: 001 PROPOSAL ID: ES5NS88 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05

I ( 1 ) F650243807 | ( 2 ) F943198006 I ( 3 ) F591858994

| SIGNAL GROUP, INC. (THE) | TRANSCORE ITS, | TRAFFIC CONTROL DEVICES, INC.
LINE NO / ITEM CODE / ALT | I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE BAMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— L e et e e
0090 E102 1 3 10.000 LO | 275.00000 2750.00 | 300.00000 3000.00] 5892.25000 58922.50
MAINTENANCE OF TRAFFIC | | [
0095 E102 1 ¢4 8.000 LO | 85.00000 680.00] 600.00000 4800.00] 398.00000 3184.00
MAINTENANCE OF TRAFFIC (NIGHT WORK) | | |
SECTION 0001 TOTALS | s 72,792.50] $ 91,854.00] 129,984.30
—————————————————————————————————————————— F e e e e
SECTION 0002 SIGNING

| | I
0100 0700 20 11 16.000 AS | 251.00000 4016.00] 300.00000 4800.00] 273.50000 4376.00
SINGLE POST SIGN, F&I, LESS THAN 12 SF | I |
0105 0700 20 12 2.000 AS | 552.00000 1104.00] 1278.00000 2556.001 1255.50000 2511.00
SINGLE POST SIGN, F&I, 12-20 SF | i |
0110 0700 20 40 2.000 AS | 75.00000 150.00}| 60.00000 120.00] 892.75000 1785.50
SINGLE POST SIGN, RELOCATE | | |
0115 0700 20 60 15.000 AS | 15.00000 225.00]| 10.00000 150.00] 43.00000 645.00
SINGLE POST SIGN, REMOVE | | |
0120 0700 21 11 2.000 AS | 2680.00000 5360.00| 3690.00000 7380.00]| 3850.50000 7701.00
MULTI- POST SIGN, F&I, 50 SF OR LESS | | I
0125 0700 48 18 10.000 EA | 424.00000 4240.00] 338.00000 3380.00] 606.50000 6065.00
SIGN PANELS, F & I, 15 OR < | f |
0130 0700 48 48 4.000 EA | 208.00000 832.00| 24.00000 96.00] 161.00000 644.00
SIGN PANELS RELOCATE, 15 OR < | | ’ I
0135 0700 90 14 1.000 AS | 458.00000 458.00| 3255,00000 3255.00]| 17252.00000 17252.00
SIGN FLASHING BEACON, F&I, SPAN WIRE | | [
0140 0705 11 1 5.000 EA | 40.00000 200.00] 72.00000 360.00} 98.75000 493.75
DELINEATOR, FLEXIBLE TUBULAR ! f |
0145 0706 3 144.000 EA | 4.,25000 612.00] 5.40000 777.60]| 5.55000 799.20
RETRO-REFLECTIVE PAVEMENT MARKERS | |
0150 0710 11131 1.000 GM | 278.00000 278.00| 603.00000 603.00] 221.25000 221.25
PAINTED PAVEMENT MARKINGS, STANDARD, | | I
WHITE, SKIP, 6" | ! !
0155 0710 11231 1.000 GM | 278.00000 278.00] 603.00000 603.00] 221.25000 221.25
PAINTED PAVEMENT MARKINGS, STANDARD, | : | |
YELLOW, SKIP, 6" | | I
0160 0711 11111 1.000 NM | 4245.00000 4245.00]| 4221.00000 4221.00] 4425.50000 4425.50
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
6" | | '
0165 0711 11122 140.000 LF | 1.25000 175.00} 2.20000 308.00] 0.8%000 124.60

| | |

| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/14/10

TABULATION OF BIDS PAGE : 001 -6
CALL ORDER: 001 PROPOSAL ID: E5N88 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05
] ( 1 ) F650243807 [ ¢ 2 ) F943198006 i ( 3 ) F591858994
| SIGNAL GROUP, INC., (THE) | TRANSCORE ITS, LLC. | TRAFFIC CONTROL DEVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— R e Ot
0170 0711 11123 2000.000 LF | 1.70000 3400.00] 3.40000 6800.00] 2.20000 4400.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" | | |
0175 0711 11124 50.000 LF | 2.50000 125.00] 4.60000 230.00] 3.30000 165.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
18" | | I
0180 0711 11125 925.000 LF | 3.35000 3098.75| 5.80000 5365.00]| 4.40000 4070.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" | | |
0185 0711 11131 1.000 GM | 1150.00000 1150.00| 1447.00000 1447.00] 1217.00000 1217.00
THERMOPLASTIC, STANDARD, WHITE, SKIP, 6 | | I
0190 0711 11151 100.000 LF | 0.68000 68.00]| 2.50000 250.00| 0.95000 95.00
THERMOPLASTIC, STANDARD, WHITE, | |
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
6" | | I
0195 0711 11160 5.000 EA | 151.00000 755.00] 217.00000 1085.00] 221,25000 1106.25
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |
0200 0711 11170 45.000 EA | 68.00000 3060.00| 115.00000 5175.00| 94.00000 4230.00
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0205 0711 11211 1.000 NM | 4169.00000 4169.00] 4221.00000 4221.00]| 4425.75000 4425.75
THERMOPLASTIC, STANDARD,YELLOW, SOLID, | | !
6" | f I
0210 0711 11222 425,000 LF | 1.25000 531.25| 2.20000 935.00] 0.95000 403.75
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
gn | | |
0215 0711 11224 113.000 LF | 2.50000 282.50] 3.40000 384.20]| 3.30000 372.90
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
18" | | |
0220 0711 11231 1.000 GM | 1148.00000 1148.00| 1447.00000 1447.00] 1327.50000 1327.50
THERMOPLASTIC, STANDARD, YELLOW, SKIP, | | |
6" | | I
0225 0711 17 400.000 SF | 2.70000 1080.00] 3.60000 1440.00] 2.75000 1100.00
THERMOPLASTIC, REMOVE | | |
SECTION 0002 TOTALS | $ 41,040.50] S 57,388.80] 3 70,178.20
—————————————————————————————————————————— e
SECTION 0003 SIGNALIZATION
0230 0630 1 11 140.000 LF 6.65000 931.00 10.00000 1400.00 16.25000 2275.00

CONDUIT - SIGNALS, FURNISH & INSTALL,
ABOVEGROUND



CALL ORDER: 001

FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

PROPOSAL ID: E5SNS88

LETTING DATE: 10/05/10 2:00 p.m.

DATE
PAGE

10/14/10
001 -7

DISTRICT: 05

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0235 0630 1 12 4000.000 LF
CONDUIT - SIGNALS, FURNISH & INSTALL,
UNDERGROUND

0240 0630 1 13 50.000 LF

CONDUIT - SIGNALS, FURNISH & INSTALL,
SAWCUT & PLACE UNDER EXISTING PAVEMENT

0245 0630 1 14 1600.000 LF
CONDUIT, SIGNALS, F & I, UNDERGROUND
-JACKED

0250 0632 6 1 3700.000 LF
CABLE -~ SIGNAL, FURNISH & INSTALL

0255 0633121 1 100.000 LF
CABLE - FIBER OPTIC, F&I, UNDERGROUND,
SGL MODE, 1- 25 PR

0260 0634 5 1 50.000 LF
FIBERGLASS INSULATOR, FURNISH & INSTALL
0265 0634 6 1 200.000 LF
MESSENGER WIRE, F&I

0270 0635 1 11 60.000 EA
PULL & JUNCTION BOXES, F&I, PULL BOX
0275 0635 1 12 1.000 EA
PULL & JUNCTION BOXES, F&I, AERIAL
JUNCTION BOX

0280 0635 1 15 4.000 EA
PULL & JUNCTION BOXES, F&I, FIBER OPTIC
0285 0635 1 16 2.000 EA
PULL & JUNCTION BOXES, F&I, SPECIAL
0290 0639 1 12 4.000 As

SIGNALS, ELECTRICAL POWER SERVICE,
OVERHEAD, METER FURNISHED BY CONTRACTOR
0295 0639 1 22 1.000 As
SIGNALS, ELECTRICAL POWER SERVICE,
UNDERGROUND, PURCHASED BYCONTRACTOR
FROM POWER COMPANY

0300 0639 2 1 200.000 LF
SIGNALS, ELECTRICAL SERVICE WIRE

0305 0641 1 2.000 EA

STRAIN POLES GUYING, CONCRETE

1)

F650243807

(
SIGNAL GROUP,

2.

17.

19.

260.

108.

525,
1195.

625.

700.

355.

| ( 2 ) F943198006 I ( 3 ) F591858994
| TRANSCORE ITS, LLC. | TRAFFIC CONTROL DEVICES, INC.
| !
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
____________________________ +____.__._-__-____.___—______.__._--+______.__—————————_————————————--—
4.00000 16000.00]| 4.55000 18200.00
I I
I
20.00000 1000.00] 14.75000 737.50
| |
| I
| 10.60000 16960.00| 12.00000 19200.00
| I
I |
| 3.90000 14430.00] 5.80000 21460.00
I I
| 1.60000 160.00] 3.60000 360.00
| I
I |
| 12.50000 625.00] 19.25000 962.50
I I
| 3.00000 600.00] 1.60000 320.00
I I
| 200.00000 12000.00¢ 283.50000 17010.00
I |
! 200.00000 200.00/ 66.75000 66.75
| |
I |
| 345.00000 1380.00| 615.75000 2463.00
| I
I 505.00000 1010.00/{ 990.75000 1981.50
I I
| 852.00000 3408.00] 874.50000 3498.00
I !
| |
I 852.00000 852.00] 1123.75000 1123.75
I I
! I
I I
| 1.60000 320.00] 1.00000 200.00
I I
| 411.00000 822.00] 478.25000 956.50
[ I

50000
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.00000
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50000

75000
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00000
00000

00000

00000
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00000

INC.

(THE)

AMOUNT |

10000.00]

450.
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987.
420.
15600.
108.

2100.
2390.

2500.

700.

220.

710.

I
00|

0
0
0
5
0
0
0
0
0
0

0
0
0

o

0

0
0
0
0
0
0
0
0

0

0
0



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/14/10

TRAFFIC SIGNAL, F&I, 3 SECTIONS, 2 WAY,
SPECIAL

TABULATION OF BIDS PAGE : 001 -8
CALL ORDER: 001 PROPOSAL ID: E5NS88 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05

| ( 1 ) F650243807 | ( 2 ) F943198006 | ( 3 ) F591858994

| SIGNAL GROUP, INC. (THE) | TRANSCORE ITS, LLC. | TRAFFIC CONTROL DEVICES, INC.
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e e e e et

0310 0641 2 12 2.000 EA | 525.00000 1050.00] 547.00000 1094.00]| 884.00000 1768.00
PRESTRESSED CONCRETE POLE, F&I, TYPE ] | I
P-II SERVICE POLE | | I
0315 0641 2 14 2.000 EA | 3015.00000 6030.00] 3078.00000 6156.00] 3359.25000 6718.50
PRESTRESSED CONCRETE POLE, F&I, TYPE | | f
P-IV | | |
0320 0641 2 15 20.000 EA | 3275.00000 65500.00]| 4452.00000 82040.00] 3359.25000 67185.00
PRESTRESSED CONCRETE POLE, F&I, TYPE P- | | I
0325 0641 2 17 8.000 EA | 3970.00000 31760.00] 5752.00000 46016.00] 4622.50000 36980.00
PRESTRESSED CONCRETE POLE, F&I, TYPE | | |
P-VII | | |
0330 0641 2 18 6.000 EA | 4415.00000 26490.00/| 7397.00000 44382.00| 4811.00000 28866.00
PRESTRESSED CONCRETE POLE, F&I, TYPE | | |
P-VIII | | I
0335 0641 2 30 2.000 EA | 975.00000 1950.00] 1088.00000 2176.00| 1805.50000 3611.00
PRESTRESSED CONCRETE POLE, INSTALL | | !
0340 0650 51111 2.000 As | 465.00000 930.00} 502.00000 1004.00] 383.50000 767.00
TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, | | |
STANDARD | | |
0345 0650 51121 2.000 As | 650.00000 1300.00]| 744.00000 1488.00]| 573.00000 1146.00
TRAFFIC SIGNAL, F&I, 1 SECTIONS, 2 WAY, | | |
STANDARD | ! i
0350 0650 51311 40.000 AS | 800.00000 32000.00] 777.00000 31080.00| 636.00000 25440.00
TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, | | |
STANDARD | | I
0355 0650 51312 3.000 AS | 715.00000 2145.00] 772.00000 2316.00]| 634.75000 1904.25
TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, | | |
LIGHT WEIGHT | f i
0360 0650 51313 20.000 AS | 775.00000 15500.00] 772.00000 15440.00] 634.75000 12695.00
TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, | | |
SPECIAL | | |
0365 0650 51321 2.000 AS | 1250.00000 2500.00]| 1330.00000 2660.00]| 1127.25000 2254.50
TRAFFIC SIGNAL, F&I, 3 SECTION, 2 WAY, | f I
STANDARD | | f
0370 0650 51322 2.000 AS | 1230.00000 2460.00{ 1330.00000 2660.00] 1127.25000 2254.50
TRAFFIC SIGNAL, F&I, 3 SECTION, 2 WAY, | | |
LIGHT WEIGHT i | [
0375 0650 51323 2.000 AS | 1325.00000 2650.001 1327.00000 2654.00]| 1127.25000 2254.50

| | [

| I |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/14/10

TABULATION OF BIDS PAGE : 001 -9
CALL ORDER: 001 PROPOSAL ID: E5N88 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05

| ( 1 ) F650243807 | ( 2 ) F943198006 ¢ 3 ) F591858994

| SIGNAL GROUP, INC. (THE) | TRANSCORE ITS, LLC. | TRAFFIC CONTROL DEVICES, INC.
LINE NC / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE BAMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— F o e e e e

0380 0650 51511 10.000 AS | 1105.00000 11050.00] 1212.00000 12120.00] 981.25000 9812.50
TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, | i |
STANDARD | | |
0385 0650 51512 2.000 AS | 1005.00000 2010.00]| 1172.00000 2344.00] 944.00000 1888.00
TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, | | I
LIGHT WEIGHT | [ f
0390 0650 51513 2.000 AS | 1090.00000 2180.00] 1172.00000 2344.00] 944.00000 1888.00
TRAFFIC SIGNAL, Fs&I, 5 SECTIONS, 1 WAY, | i |
SPECIAL | | |
0395 0650 53 30.000 AS | 135.00000 4050.00]| 150.00000 4500.00] 26.50000 795.00
TRAFFIC SIGNAL, INSTALL | | I
0400 0653191 30.000 AS | 625.00000 18750.00] 636.00000 19080.00] 619.50000 18585.00
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | I
DOWN, 1 DIRECTION | I I
0405 0653192 10.000 AS | 1270.00000 12700.00]| 1150.00000 11500.00) 1226.50000 12265.00
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | [
DOWN, 2 DIRECTIONS ' | I {
0410 0653391 8.000 AS | 145.00000 1160.00]| 121.00000 968.00} 156.50000 1252.00
PEDESTRIAN SIGNAL , INSTALL, LED - | f
COUNT DOWN, 1 DIRECTION | [ |
0415 0653392 4.000 AS | 270.00000 1080.00| 185.00000 740.00] 313.25000 1253.00
PEDESTRIAN SIGNAL , INSTALL, LED - | |
COUNT DOWN, 2 DIRECTION | | I
0420 0659101 75.000 EA | 75.00000 5625.00] 122.00000 9150.00] 125.00000 9375.00
SIGNAL HEAD AUXILIARIES, F&I, BACK i [ |
PLATES 3 SECT | | I
0425 0659107 8.000 EA | 675.00000 5400.00] 677.00000 5416.00] 870.50000 6964.00
SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM | ! |
PEDESTAL | f |
0430 0659109 4.000 EA | 405.00000 1620.00] 723.00000 2892.00| 862.75000 3451.00
SIGNAL HEAD AUXILIARIES, F&I, CONC | | I
PEDESTAL TYPE II | | |
0435 0659118 10.000 EA | 136.00000 1360.00] 150.00000 1500.00] 176.00000 1760.00
SIGNAL HEAD AUXILIARIES, F&I, BACK | I I
PLATES, 5 SECT CLUSTER | | I
0440 0660 1101 25.000 EA | 124.00000 3100.00} 127.00000 3175.00] 115.75000 2893.75
LOOP DETECTOR INDUCTIVE, F&I, TYPE 1 | | |
0445 0660 1102 15.000 EA | 150.00000 2250.00] 162.00000 2430.00]| 149.25000 2238.75

| | |

LOOP DETECTOR INDUCTIVE, F&I, TYPE 2



FLORIDA DEPARTMENT OF TRANSPORTATION DATE 10/14/10
TABULATION OF BIDS PAGE 001 -10
CALL ORDER: 001 PROPOSAL ID: ES5SN88 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05
| 1 ) F650243807 | ( 2 ) F943198006 J ( 3 ) F591858994
| SIGNAL GROUP, INC. (THE) | TRANSCORE ITS, LLC. |TRAFFIC CONTROL DEVICES, INC.
LINE NO / ITEM CODE / ALT | | !

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e ——————
0450 0660 1109 25.000 EA | 166.00000 4150.00] 181.00000 4525.00] 318.50000 7962.50

LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | | |
0455 0660 1110 15.000 EA | 175.00000 2625.00| 197.00000 2955.00] 318.50000 4777.50
LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 | | |
0460 0660 2101 2.000 &S | 325.00000 650.00] 585.00000 1170.00] 555.50000 1111.00
LOOP ASSEMBLY- F&I, TYPE A | | |
0465 0660 2102 40.000 As | 270.00000 10800.00]| 435.00000 17400.00]| 389.50000 15580.00
LOOP ASSEMBLY, F&I, TYPE B | | |
0470 0660 2106 26.000 AS | 475.00000 12350.00] 675.00000 17550.001 555.50000 14443.00
LOOP ASSEMBLY, F&I, TYPE F | | I
0475 0663 74 11 2.000 EA | 7000.00000 14000.001 6920.00000 13840.00} 6807.00000 13614.00
VEHICLE DETECTOR ASSEM, F&I, OPTICAL | | |
TYPE | f |
0480 0665 11 40.000 EA | 96.00000 3840.001 120.00000 4800.00] 119.25000 4770.00
PEDESTRIAN DETECTOR, F&I, POLE OR | | |
CONTROLLER CABINET MOUNTED DETECTOR | | I
STATION & SIGN | | I
0485 0668 13 2.000 EA | 1070.00000 2140.00] 1850.00000 3700.00] 1310.25000 2620.50
DETECTOR CABINET, SIGNALS, F&I, TYPE | | |
III, 32"X20"X14" | I f
0490 0670 4 1 2.000 As | 450.00000 900.001 1455.00000 2910.00¢ 1215.00000 2430.00
FLASHING BEACON CONTROLLER ASSEMBLY, F& | | |
0495 0670 5111 1.000 AS | 14100.00000 14100.00] 14275.00000 14275.00] 13944.50000 13944.50
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, | | |
1 PREEMPTION | | |
0500 0670 5112 1.000 As | 16500.00000 16500.00] 19932.00000 19932.00] 16233.50000 16233.50
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, | | |
2 PREEMPTION | | |
0505 0670 5131 1.000 As | 24150.00000 24150.00] 24478.00000 24478.00] 23671.25000 23671.25
TRAFFIC CONTROLLER ASSEMBLY, F&I, | | |
SPECIAL ONE PREEMPTION PLAN | | |
0510 0670 5132 1.000 AsS | 25385.00000 25385.00} 24478.00000 24478.00] 23671.25000 23671.25
TRAFFIC CONTROLLER ASSEMBLY, F&I, | | |
SPECIAL, 2 PREEMPTION PLANS | I I
0515 0670 5311 1.000 AS | 980.00000 980.001 1242.00000 1242.00] 1522.25000 1522.25
TRAFFIC CONTROLLER ASSEMBLY, INSTALL, | | |
NEMA, 1 PREEMPT | | |
0520 0678 1107 1.000 EA | 400.00000 400.00] 625.00000 625.00] 387.75000 387.75
CONTROLLER ACCESSORIES, F&I, TYPE 1 | | |

| ! |

TIME SWITCH



FLORIDA DEPARTMENT OF TRANSPORTATION DATE 10/14/10
TABULATION OF BIDS PAGE 001 -11
CALL ORDER: 001 PROPOSAL ID: E5N88 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05
| ( 1 ) F650243807 I ( 2 ) F943198006 | ( 3 ) F591858994
| SIGNAL GROUP, INC. (THE) | TRANSCORE ITS, LLC. | TRAFFIC CONTROL DEVICES, INC.
LINE NO / ITEM CODE / ALT | | !

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o e e e ———
0525 0690 10 40.000 EA | 15.00000 600.00] 25.00000 1000.00¢ 26.00000 1040.00

SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | | |
0530 0690 20 4.000 EA | 20.00000 80.00] 25.,00000 100.00] 26.00000 104.00
SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | | |
0535 0690 31 2.000 EA | 135.00000 270.00] 111.00000 222.00] 159.00000 318.00
SIGNAL PEDESTAL REMOVAL | | |
0540 0690 32 1 2.000 EA | 880.00000 1760.00} 990.00000 1980.00] 1283.50000 2567.00
POLE REMOVAL, SHALLOW, DIRECT BURIAL } | I
0545 0690 32 2 1.000 EA | 840.00000 840.00| 1610.00000 1610.00] 1283.50000 1283.50
POLE REMOVAL, SHALLOW, BOLT ON | | f
ATTACHMENT | | |
0550 0690 33 1 20.000 LF | 44.00000 880.00]| 245.00000 4900.00] 173.25000 3465.00
POLE REMOVAL, DEEP DIRECT BURIAL | | |
0555 0690 33 2 20.000 LF | 42.00000 840.00]| 245.00000 4900.00] 173.25000 3465.00
POLE REMOVAL, DEEP, BOLT ON ATTACHMENT | | |
0560 0690 50 3.000 EA | 215.00000 645.001 212.00000 636.00] 469.00000 1407.00
CONTROLLER ASSEMBLY, REMOVE, COMPLETE | | |
ASSEMBLY | | I
0565 0690 70 8.000 EA | 10.00000 80.00] 28.00000 224.00]| 9.25000 74.00
DETECTOR PEDESTRIAN ASSEMBLY REMOVE | | |
0570 0690 80 9.000 EA | 125.00000 1125.00]| 217.00000 1953.00] 318.00000 2862.00
SPAN WIRE ASSEMBLY, REMOVE | | |
0575 0690 90 8.000 PI | 110.00000 880.00] 282.00000 2256.00| 318.00000 2544.00
CONDUIT & CABLING REMOVE | | I
0580 0690100 5.000 PI | 110.00000 550.00]| 282.00000 1410.00] 285.25000 1426.25
SIGNAL EQUIPMENT MISCELLANOUS REMOVE | | |
0585 0699 1 1 10.000 EA | 2425.00000 24250.00] 3518.00000 35180.00]| 3684.50000 36845.00
INTERNAL ILLUM SIGN, FURNISH & INSTALL, | | |
STREET NAME | | |
0590 E634 8113 3000.000 LF | 2.30000 6900.00] 8.90000 26700.00]| 6.45000 19350.00
SPAN WIRE ASSEMBLY (2 WIRE BOX) | | |
0595 E660 4 4 6000.000 LF | 1.25000 7500.00 | 1.00000 6000.00]| 3.20000 19200.00
LOOP MATERIAL (F&I) (AWG #14 LEAD-IN | | |
CABLE) | I I
SECTION 0003 TOTALS | $ 505,066.50]| $ 640,443.00] 601,769.50
CONTRACT TOTALS I $ 618,899.50] $ 789,685.80} 801,932.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/14/10

DETECTABLE WARNING ON EXISTING WALKING
SURFACE, RETROFIT

TABULATION OF BIDS PAGE : 001 -12
CALL ORDER: 001 PROPOSAL ID: E5N88 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05

| ( 4 ) F592554039 | ¢ 5 ) F593146076 | ( 6 ) F202950491

|AMERICAN LIGHTING AND SIGNA |PAH CONSTRUCTORS, INC. INEW FLORIDA INDUSTRIAL ELECTRIC
LINE NO / ITEM CODE / ALT | f |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o e e e e e
SECTION 0001 ROADWAY

| I f
0005 0102 14 48.000 MH | 55.00000 2640.00! 50.55000 2426.40| 44.85000 2152.80
TRAFFIC CONTROL OFFICER | f |
0010 0102 60 2400.000 ED | 0.35000 840.00| 0.45000 1080.00] 0.93000 2232.00
WORK ZONE SIGN | | I
0015 0102 74 1 2400.000 ED | 0.25000 600.00] 0.35000 840.00] 0.38000 912.00
BARRICADE, TEMPORARY, TYPES I, II, DI, | | |
VP & DRUM | | |
0020 0102 76 40.000 ED | 9.00000 360.00]| 12.15000 486.00] 25.76000 1030.40
ADVANCE WARNING ARROW PANEL | | I
0025 0102 77 1400.000 ED | 0.35000 490.00] 0.45000 630.00] 0.51000 714.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | f
TYPE B | | |
0030 0102 99 80.000 ED | 22.00000 1760.00] 20.25000 1620.00/{ 36.01000 2880.80
PORTABLE CHANGEABLE MESSAGE SIGN, | | [
TEMPORARY, VARIABLE MESSAGE SIGN | I I
0035 0110 4 385.000 sY | 12.00000 4620.00] 30.35000 11684.75]| 14.38000 5536.30
REMOVAL OF EXISTING CONCRETE PAVEMENT | | [
0040 0120 1 180.000 cy | 3.00000 540.00| 14.15000 2547.00| 16.77000 3018.60
REGULAR EXCAVATION | | |
0045 0120 2 2 158.000 CY | 8.00000 1264.00| 10.15000 1603.70] 22.77000 3597.66
BORROW EXCAVATION, TRUCK MEASURE | I I
0050 0520 1 7 250.000 LF | 15.00000 3750.00] 18.20000 4550.00] 28.76000 7190.00
CONCRETE CURB & GUTTER, TYPE E | | |
0055 0520 1 10 250.000 LF | 15.00000 3750.00! 18.20000 4550.00( 29.96000 7490.00
CONCRETE CURB & GUTTER, TYPE F | | |
0060 0520 2 1 200.000 LF | 19.00000 3800.00] 18.20000 3640.00] 28.76000 5752.00
CONCRETE CURB, TYPE A | I I
0065 0520 2 4 200.000 LF | 16.00000 3200.00] 18.20000 3640.00] 29.96000 5992.00
CONCRETE CURB, TYPE D | ! |
0070 0522 1 100.000 sY | 35.00000 3500.00] 46.00000 4600.001 47.93000 4793.00
SIDEWALK CONCRETE, 4" THICK | | |
0075 0522 2 200.000 SY | 40.00000 8000.00] 51.00000 10200.00] 62.30000 12460.00
SIDEWALK CONCRETE, 6" THICK | | |
0080 0527 1 40.000 EA | 400.00000 16000.00} 304.00000 12160.00] 599.07000 23962.80

| | |

| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/14/10
TABULATION OF BIDS PAGE 001 -13
CALL ORDER: 001 PROPOSAL ID: E5N88 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05
1 ( 4 ) F592554039 | ( 5 ) F593146076 ] ( 6 ) F202950491
|AMERICAN LIGHTING AND SIGNA |PAH CONSTRUCTORS, INC. INEW FLORIDA INDUSTRIAL ELECTRIC
LINE NO / ITEM CODE / ALT | I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o e e e e e e
0085 0570 1 2 800.000 sY | 6.00000 4800.00] 5.10000 4080.00]| 7.19000 5752.00
PERFORMANCE TURF, SOD | I I
0090 E102 1 3 10.000 LO | 1500.00000 15000.00] 2781.00000 27810.00]| 3047.07000 30470.70
MAINTENANCE OF TRAFFIC | | |
0095 E102 1 4 8.000 LO | 2000.00000 16000.00] 1172.00000 9376.00]| 664.52000 5316.16
MAINTENANCE OF TRAFFIC (NIGHT WORK) | | |
SECTION 0001 TOTALS | $ 90,914.00]| S 107,523.85] $ 131,253.22
—————————————————————————————————————————— o e e e e
SECTION 0002 SIGNING
| I |
0100 0700 20 11 16.000 As | 300.00000 4800.00¢ 253.00000 4048.00]| 346.63000 5546.08
SINGLE POST SIGN, F&I, LESS THAN 12 SF | | |
0105 0700 20 12 2.000 AS | 1200.00000 2400.00| 1071.00000 2142.00] 1037.20000 2074.40
SINGLE POST SIGN, F&I, 12-20 SF | | |
0110 0700 20 40 2.000 AS | 100.00000 200.00]| 51.00000 102.00] 85.50000 171.00
SINGLE POST SIGN, RELOCATE | [ I
0115 0700 20 60 15.000 AS | 20.00000 300.00]| 2.00000 30.00]| 35.30000 529.50
SINGLE POST SIGN, REMOVE | | I
0120 0700 21 11 2.000 AS | 4000.00000 8000.00| 3081.00000 6162.00} 3049.57000 6099.14
MULTI- POST SIGN, F&I, 50 SF OR LESS | | |
0125 0700 48 18 10.000 EA | 450.00000 4500.00 | 283.00000 2830.00| 253.97000 2539.70
SIGN PANELS, F & I, 15 OR < | | |
0130 0700 48 48 4.000 EA | 100.00000 400.00| 21.00000 84.00] 113.13000 452.52
SIGN PANELS RELOCATE, 15 OR < | I I
0135 0700 %90 14 1.000 AS | 14000.00000 14000.00} 15010.00000 15010.00] 7574.74000 7574.74
SIGN FLASHING BEACON, F&I, SPAN WIRE | I f
0140 0705 11 1 5.000 EA | 100.00000 500.00] 61.00000 305.00] 62.59000 312.95
DELINEATOR, FLEXIBLE TUBULAR | | |
0145 0706 3 144.000 EA | 5.00000 720.00] 4.55000 655,20 5.39000 776.16
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0150 0710 11131 1.000 GM | 400.00000 400.00] 600.00000 600.00| 599.07000 599.07
PAINTED PAVEMENT MARKINGS, STANDARD, | |
WHITE, SKIP, 6" | I I
0155 0710 11231 1.000 GM | 420.00000 420.00| 600.00000 600.00] 599.07000 599.07
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SKIP, 6" | | |
0160 0711 11111 1.000 NM | 4000.00000 4000.00] 3600.00000 3600.00/{ 4193.48000 4193.48
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
| ! l

6"



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/14/10

TABULATION OF BIDS PAGE : 001 -14
CALL ORDER: 001 PROPOSAL ID: E5N88 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05
I ( 4 ) F592554039 | ( 5 ) F593146076 | 6 ) F202950491
|AMERICAN LIGHTING AND SIGNA |PAH CONSTRUCTORS, INC. INEW FLORIDA INDUSTRIAL ELECTRIC
LINE NO / ITEM CODE / ALT | | !

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e e e e e —————————————
0165 0711 11122 140.000 LF | 3.00000 420.00]| 1.85000 259.00]| 2.15000 301.00

THERMOPLASTIC, STANDARD, WHITE, SOLID, | | I
g | | [
0170 0711 11123 2000.000 LF | 4,00000 8000.00| 2.85000 5700.00] 3.36000 6720.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" | J |
0175 0711 11124 50.000 LF | 5.00000 250.00| 3.85000 192.50} 4.55000 227.50
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | [
18" | [ I
0180 0711 11125 925.000 LF | 6.00000 5550.00] 4.,85000 4486.25} 5.75000 5318.75
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" | ! |
0185 0711 11131 1.000 GM | 2000.00000 2000.00} 1220.00000 1220.00] 1437.76000 1437.76
THERMOPLASTIC, STANDARD, WHITE, SKIP, 6 | | I
0190 0711 11151 100.000 LF | 3.00000 300.00] 2.15000 215.00] 2.51000 251.00
THERMOPLASTIC, STANDARD, WHITE, | | I
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
6" | I I
0195 0711 11160 5.000 EA | 200.00000 1000.00] 182.00000 910.00} 215.66000 1078.30
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |
0200 0711 11170 45.000 EA | 100.00000 4500.00] 96.00000 4320.00] 113.83000 5122.35
THERMOPLASTIC, STANDARD, WHITE, ARROW | | I
0205 0711 11211 1.000 NM | 4000.00000 4000.00]| 3600.00000 3600.00]| 4193.48000 4193.48
THERMOPLASTIC, STANDARD,YELLOW, SOLID, | | |
6" | | |
0210 0711 11222 425.000 LF | 3.00000 1275.00} 1.85000 786.25| 2.15000 913.75
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | f
g» | | |
0215 0711 11224 113.000 LF | 4.00000 452.00] 2.85000 322.05] 3.36000 379.68
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | [ [
8" | f !
0220 0711 11231 1.000 GM | 1500.00000 1500.00| 1220.00000 1220.00] 1437.76000 1437.76
THERMOPLASTIC, STANDARD, YELLOW, SKIP, | | |
6" - | |
0225 0711 17 400.000 SF | 5.00000 2000.00]| 4.00000 1600.00]| 3.60000 1440.00
THERMOPLASTIC, REMOVE | | I

SECTION 0002 TOTALS | $ 71,887.00| $ 60,999.25} $ 60,289.14

—————————————————————————————————————————— to e e e e e

SECTION 0003 SIGNALIZATION



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/14/10

TABULATION OF BIDS PAGE : 001 -15
CALL ORDER: 001 PROPOSAL ID: E5N88 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05

| ¢ 4 ) F592554039 | ( 5 ) F593146076 I ( 6 ) F202950491

|AMERICAN LIGHTING AND SIGNA |PAH CONSTRUCTORS, INC. |INEW FLORIDA INDUSTRIAL ELECTRIC
LINE NO / ITEM CODE / ALT | ! |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o e e ———

0230 0630 1 11 140.000 LF | 15.00000 2100.00} 16.00000 2240.001 15.73000 2202.20
CONDUIT - SIGNALS, FURNISH & INSTALL, | | I
ABOVEGROUND | | !
0235 0630 1 12 4000.000 LF | 4.00000 16000.00] 2.25000 9000.00] 5.17000 20680.00
CONDUIT - SIGNALS, FURNISH & INSTALL, | f |
UNDERGROUND | | I
0240 0630 1 13 50.000 LF | 20.00000 1000.00] 11.00000 550.00] 20.51000 1025.50
CONDUIT - SIGNALS, FURNISH & INSTALL, | I I
SAWCUT & PLACE UNDER EXISTING PAVEMENT | | i
0245 0630 1 14 1600.000 LF | 8.00000 12800.00] 9.00000 14400.00| 11.23000 17968.00
CONDUIT, SIGNALS, F & I, UNDERGROUND | | |
-JACKED | | |
0250 0632 6 1 3700.000 LF | 4.00000 14800.00] 7.25000 26825.00] 3.67000 13579.00
CABLE - SIGNAL, FURNISH & INSTALL | |
0255 0633121 1 100.000 LF | 20.00000 2000.00} 12.65000 1265.00] 5.89000 589.00
CABLE - FIBER OPTIC, F&I, UNDERGROUND, | | I
SGL MODE, 1- 25 PR | | I
0260 0634 5 1 50.000 LF | 20.00000 1000.00] 30.00000 1500.00] 23.35000 1167.50
FIBERGLASS INSULATOR, FURNISH & INSTALL | | f
0265 0634 6 1 200.000 LF | 4.00000 800.00| 1.70000 340.00] 4.02000 804.00
MESSENGER WIRE, F&I | ! |
0270 0635 1 11 60.000 EA | 250.00000 15000.00| 175.00000 10500.00] 263.49000 15809.40
PULL & JUNCTION BOXES, F&I, PULL BOX | | I
0275 0635 1 12 1.000 EA | 200.00000 200.00] 138.00000 138.00] 233.32000 233.32
PULL & JUNCTION BOXES, F&I, AERIAL | | I
JUNCTION BOX | | |
0280 0635 1 15 4,000 EA | 600.00000 2400.00] 1045.00000 4180.00] 914.22000 3656.88
PULL & JUNCTION BOXES, F&I, FIBER OPTIC | | I
0285 0635 1 16 2.000 EA | 1200.00000 2400.001 1059.00000 2118.00] 1194.46000 2388.92
PULL & JUNCTION BOXES, F&I, SPECIAL | i |
0290 0639 1 12 4.000 AS | 1000.00000 4000.00| 849.00000 3396.00| 1130.62000 4522.48
SIGNALS, ELECTRICAL POWER SERVICE, | | |
OVERHEAD, METER FURNISHED BY CONTRACTOR | | |
0295 0639 1 22 1.000 AS | 1500.00000 1500.00] 874.00000 874.00]| 1042.22000 1042.22
SIGNALS,ELECTRICAL POWER SERVICE, | | |
UNDERGROUND, PURCHASED BYCONTRACTOR | !
FROM POWER COMPANY | [ f
0300 0639 2 1 200.000 LF | 2.00000 400.00] 4.50000 900.00] 1.28000 256.00

| | |

SIGNALS, ELECTRICAL SERVICE WIRE



LIGHT WEIGHT

FLORIDA DEPARTMENT OF TRANSPORTATION DATE 10/14/10
TABULATION OF BIDS PAGE 001 -16
CALL ORDER: 001 PROPOSAL ID: E5N88 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05

| ( 4 ) F592554039 | ( 5 ) F593146076 I ( 6 ) F202950491

|AMERICAN LIGHTING AND SIGNA |PAH CONSTRUCTORS, INC. [INEW FLORIDA INDUSTRIAL ELECTRIC
LINE NO / ITEM CODE / ALT | ! |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e e e e e e e e ——————————

0305 0641 1 2.000 EA | 500.00000 1000.00] 316.00000 632.00] 525.95000 1051.90
STRAIN POLES GUYING, CONCRETE | I f
0310 0641 2 12 2.000 EA | 800.00000 1600.00]| 752.00000 1504.00| 656.62000 1313.24
PRESTRESSED CONCRETE POLE, F&I, TYPE | | I
P-II SERVICE POLE | | |
0315 0641 2 14 2.000 EA | 4000.00000 8000.00] 5206.00000 10412.00] 4268.18000 8536.36
PRESTRESSED CONCRETE POLE, F&I, TYPE | | |
P-IV | | f
0320 0641 2 15 20.000 EA | 4500.00000 90000.00] 5813.00000 116260.00| 4758.69000 95173.80
PRESTRESSED CONCRETE POLE, F&I, TYPE P- | | |
0325 0641 2 17 8.000 EA | 6000.00000 48000.00] 8018.00000 64144.00] 5770.70000 46165.60
PRESTRESSED CONCRETE POLE, F&I, TYPE | [ |
P-VII | | !
0330 0641 2 18 6.000 EA | 7000.00000 42000.001 9129.00000 54774.00] 5930.88000 35585.28
PRESTRESSED CONCRETE POLE, F&I, TYPE | f |
P-VIII | | |
0335 0641 2 30 2.000 EA | 2500.00000 5000.00] 4178.00000 8356.00] 2722.18000 5444 .36
PRESTRESSED CONCRETE POLE, INSTALL | I I
0340 0650 51111 2.000 ASs | 500.00000 1000.00] 401.00000 802.00] 499.99000 999.98
TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, | [ |
STANDARD | | |
0345 0650 51121 2.000 ASs | 700.00000 1400.00{ 619.00000 1238.00] 716.82000 1433.64
TRAFFIC SIGNAL, F&I, 1 SECTIONS, 2 WAY, | | I
STANDARD | | I
0350 0650 51311 40.000 AS | 800.00000 32000.00] 668.00000 26720.00! 823.16000 32926.40
TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, | I |
STANDARD | | |
0355 0650 51312 3.000 AS | 800.00000 2400.00| 667.00000 2001.00} 823.16000 2469.48
TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, | | |
LIGHT WEIGHT | | |
0360 0650 51313 20.000 AS | 800.00000 16000.00] 651.00000 13020.00} 823.16000 16463.20
TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, | I |
SPECIAL | | |
0365 0650 51321 2.000 AS | 1400.00000 2800.00| 1178.00000 2356.00] 1393.64000 2787.28
TRAFFIC SIGNAL, F&I, 3 SECTION, 2 WAY, | | [
STANDARD | i I
0370 0650 51322 2.000 AS | 1400.00000 2800.00| 1170.00000 2340.00¢ 1393.64000 2787.28
TRAFFIC SIGNAL, F&I, 3 SECTION, 2 WAY, | | |

| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/14/10

SIGNAL HEAD AUXILIARIES, F&I, BACK
PLATES, 5 SECT CLUSTER

TABULATION OF BIDS PAGE : 001 -17
CALL ORDER: 001 PROPOSAL ID: ES5NS88 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05

I ( 4 ) F592554039 | ( 5 ) F593146076 | ( 6 ) F202950491

|AMERICAN LIGHTING AND SIGNA |PAH CONSTRUCTORS, INC. |INEW FLORIDA INDUSTRIAL ELECTRIC
LINE NO / ITEM CODE / ALT | I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e e At D et e e

0375 0650 51323 2.000 AS | 1400.00000 2800.00] 1124.00000 2248.00| 1393.64000 2787.28
TRAFFIC SIGNAL, F&I, 3 SECTIONS, 2 WAY, | i |
SPECIAL | ! !
0380 0650 51511 10.000 &S | 1300.00000 13000.00¢ 1062.00000 10620.00]| 1242.44000 12424.40
TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, | | I
STANDARD | | I
0385 0650 51512 2.000 AS | 1300.00000 2600.00] 1029.00000 2058.00] 1242.44000 2484.88
TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, | | !
LIGHT WEIGHT | | |
0390 0650 51513 2.000 AS | 1300.00000 2600.00} 1036.00000 2072.00] 1242.44000 2484.88
TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, | I I
SPECIAL | | I
0395 0650 53 30.000 AS | 1300.00000 39000.001 100.00000 3000.00]1 195.91000 5877.30
TRAFFIC SIGNAL, INSTALL | | I
0400 0653191 30.000 AS | 70.00000 2100.00] 490.00000 14700.00] 583.09000 17492.70
PEDESTRIAN SIGNAL, F&I, LED - COUNT | I I
DOWN, 1 DIRECTION | | I
0405 0653192 10.000 AS | 550.00000 5500.00] 1002.00000 10020.001 1111.83000 11118.30
PEDESTRIAN SIGNAL, F&I, LED - COUNT | f |
.DOWN, 2 DIRECTIONS I | |
0410 0653391 8.000 AS | 1100.00000 8800.00| 93.00000 744.00] 110.06000 880.48
PEDESTRIAN SIGNAL , INSTALL, LED - | |
COUNT DOWN, 1 DIRECTION | I I
0415 0653392 4.000 AS | 50.00000 200.00] 212.00000 848.00} 172.36000 689.44
PEDESTRIAN SIGNAL , INSTALL, LED - | !
COUNT DOWN, 2 DIRECTION | | |
0420 0659101 75.000 EA | 100.00000 7500.00 | 67.00000 5025.00| 144.05000 10803.75
SIGNAL HEAD AUXILIARIES, F&I, BACK i | I
PLATES 3 SECT | | [
0425 0659107 8.000 EA | 700.00000 5600.00| 670.00000 5360.00]| 824.46000 6595.68
SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM | | |
PEDESTAL | ! |
0430 0659109 4.000 EA | 800.00000 3200.00]| 675.00000 2700.00] 707.02000 2828.08
SIGNAL HEAD AUXILIARIES, F&I, CONC | | |
PEDESTAL TYPE II | [ I
0435 0659118 10.000 EA | 200.00000 2000.00] 152.00000 1520.00] 180.06000 1800.60

| | I

| I I



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/14/10

TRAFFIC CONTROLLER ASSEMBLY, F&I,
SPECIAL, 2 PREEMPTION PLANS

TABULATION OF BIDS PAGE : 001 -18
CALL ORDER: 001 PROPOSAL ID: ES5N88 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05

I ( 4 ) F592554039 | ( 5 ) F593146076 | ( 6 ) F202950491

|AMERICAN LIGHTING AND SIGNA |PAH CONSTRUCTORS, INC. |INEW FLORIDA INDUSTRIAL ELECTRIC
LINE NO / ITEM CODE / ALT | I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE BAMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— Fom e e

0440 0660 1101 25.000 EA | 120.00000 3000.00] 133.00000 3325.00} 110.20000 2755.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 1 | i
0445 0660 1102 15.000 EA | 150.00000 2250,00| 160.00000 2400.00| 144.80000 2172.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 2 | | |
0450 0660 1109 25.000 EA | 350.00000 8750.00] 133.00000 3325.00] 320.36000 8009.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | I |
0455 0660 1110 15.000 EA | 350.00000 5250.00] 203.00000 3045.00] 320.36000 4805.40
LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 | | i
0460 0660 2101 2.000 AS | 550.00000 1100.00] 629.00000 1258.00| 621.19000 1242.38
LOOP ASSEMBLY- F&I, TYPE A | | |
0465 0660 2102 40.000 AS | 550.00000 22000.00] 508.00000 20320.00] 477.40000 19096.00
LOOP ASSEMBLY, F&I, TYPE B | | |
0470 0660 2106 26.000 AS | 600.00000 15600.00]| 640.00000 16640.00]| 657.12000 17085.12
LOOP ASSEMBLY, F&I, TYPE F | | [
0475 0663 74 11 2.000 EA | 6500.00000 13000.00] 6265.00000 12530.00] 7710.57000 15421.14
VEHICLE DETECTOR ASSEM, F&I, OPTICAL | [ I
TYPE | | I
0480 0665 11 40.000 EA | 170.00000 6800.00| 130.00000 5200.00] 110.09000 4403.60
PEDESTRIAN DETECTOR, F&I, POLE OR | |
CONTROLLER CABINET MOUNTED DETECTOR | | J
STATION & SIGN | I |
0485 0668 13 2.000 EA | 1200.00000 2400.00| 2505.00000 5010.00] 110.09000 220.18
DETECTOR CABINET, SIGNALS, F&I, TYPE | | I
III, 32"X20"X14" | f !
0490 0670 4 1 2.000 AS | 1500.00000 3000.00]| 350.00000 700.00| 647.19000 1294.38
FLASHING BEACON CONTROLLER ASSEMBLY, F& | | |
0495 0670 5111 1.000 AS | 16000.00000 16000.00] 13009.00000 13009.00| 14242.39000 14242.39
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, | | |
1 PREEMPTION | | [
0500 0670 5112 1.000 AS | 17000.00000 17000.00} 15005.00000 15005.00] 16613.03000 16613.03
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, | | i
2 PREEMPTION | | |
0505 0670 5131 1.000 AS | 22000.00000 22000.00] 21506.00000 21506.00] 24315.71000 24315.71
TRAFFIC CONTROLLER ASSEMBLY, F&I, | I |
SPECIAL ONE PREEMPTION PLAN | | [
0510 0670 5132 1.000 AS | 23000.00000 23000.00] 22587.00000 22587.00] 24315.71000 24315.71

| | |

| | !



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/14/10

TABULATION OF BIDS PAGE : 001 -19
CALL ORDER: 001 PROPOSAL ID: E5N88 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05
I ( 4 ) F592554039 | ( 5 ) F593146076 | ( 6 ) F202950491
|AMERICAN LIGHTING AND SIGNA |PAH CONSTRUCTORS, INC. INEW FLORIDA INDUSTRIAL ELECTRIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e

0515 0670 5311 1.000 as | 1500.00000 1500.00] 2052.00000 2052.00] 1333.06000 1333.06
TRAFFIC CONTROLLER ASSEMBLY, INSTALL, | | |
NEMA, 1 PREEMPT | | f
0520 0678 1107 1.000 EA | 500.00000 500.00t 465.00000 465.001 384.65000 384.69
CONTROLLER ACCESSORIES, F&I, TYPE 1 ] | |
TIME SWITCH | | |
0525 0690 10 40.000 EA | 50.00000 2000.00| 34.00000 1360.00] 40.99000 1639.60
SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | | |
0530 0690 20 4.000 EA | 40.00000 160.00| 20.00000 80.00| 31.15000 124.60
SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | | |
0535 0690 31 2.000 EA | 200.00000 400.00] 80.00000 160.00] 93.45000 186.90
SIGNAL PEDESTAL REMOVAL | | |
0540 0690 32 1 2.000 EA | 1500.00000 3000.00] 801.00000 1602.00]| 1197.65000 2395.30
POLE REMOVAL, SHALLOW, DIRECT BURIAL | | |
0545 0690 32 2 1.000 EA | 1000.00000 1000.00| 880.00000 880.00| 1629.45000 1629.45
POLE REMOVAL, SHALLOW, BOLT ON | |
ATTACHMENT | I |
0550 0690 33 1 20.000 LF | 150.00000 3000.001 133.00000 2660.00] 95.48000 1909.60
POLE REMOVAL, DEEP DIRECT BURIAL | | |
0555 0690 33 2 20.000 LF | 100.00000 2000.00| 167.00000 3340.00] 163.46000 3269.20
POLE REMOVAL, DEEP, BOLT ON ATTACHMENT | | |
0560 0690 50 3.000 EA | 200.00000 600.00] 159.00000 477.00] 197.02000 591.06
CONTROLLER ASSEMBLY, REMOVE, COMPLETE | | |
ASSEMBLY | | |
0565 0690 70 8.000 EA | 20.00000 160.00]| 20.00000 160.00] 31.15000 249,20
DETECTOR PEDESTRIAN ASSEMBLY REMOVE | |
0570 0690 80 9.000 EA | 200.00000 1800.00} 159.00000 1431.00] 205.50000 1849.50
SPAN WIRE ASSEMBLY, REMOVE | | |
0575 0690 90 8.000 PI | 200.00000 1600.00| 106.00000 848.00] 249.20000 1993.60
CONDUIT & CABLING REMOVE | | |
0580 0690100 5.000 PI | 500.00000 2500.00] 212.00000 1060.00] 664.52000 3322.60
SIGNAL EQUIPMENT MISCELLANOUS REMOVE ] |
0585 0699 1 1 10.000 EA | 4000.00000 40000.00] 3211.00000 32110.00] 4334.76000 43347.60
INTERNAL ILLUM SIGN, FURNISH & INSTALL, | | |
STREET NAME | | |
0590 E634 8113 3000.000 LF | 4.00000 12000.00| 5.75000 17250.00] 6.54000 19620.00
SPAN WIRE ASSEMBLY (2 WIRE BOX) | | |
0595 E660 4 4 6000.000 LF | 2.00000 12000.00]| 3.05000 18300.00] 5.13000 30780.00
LOOP MATERIAL (F&I) (AWG #14 LEAD-IN | |
CABLE) | I I

SECTION 0003 TOTALS } $ 670,670.00] S 673,795.00| $ 687,946.99

CONTRACT TOTALS | $ 833,471.00] $ 842,318.10] $ 879,489.35



DETECTABLE WARNING ON
SURFACE, RETROFIT

EXISTING WALKING

FLORIDA DEPARTMENT OF TRANSPORTATION DATE 10/14/10
TABULATION OF BIDS PAGE 001 =20
CALL ORDER: 001 PROPOSAL ID: E5NS88 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05

| ( 7 ) F571191566 I ( 8 ) F592582822 | ¢ 9 ) F593044703

| FLORIDA SAFETY CONTRACTORS, |TRAFFIC CONTROL PRODUCTS OF |CHINCHOR ELECTRIC INC.
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— et e e e D et et .
SECTION 0001 ROADWAY

| | |
0005 0102 14 48.000 MH | 45.77000 2196.96] 52.00000 2496.00] 42.26000 2028.48
TRAFFIC CONTROL OFFICER | | I
0010 0102 60 2400.000 ED | 0.46000 1104.00] 0.40000 960.00] 0.36000 864.00
WORK ZONE SIGN | I I
0015 0102 74 1 2400.000 ED | 0.34000 816.00]| 0.30000 720.00] 0.17000 408.00
BARRICADE, TEMPORARY, TYPES I, II, DI, | ! |
VP & DRUM | | |
0020 0102 76 40.000 ED | 13.73000 549.20| 12.00000 480.00] 30.19000 1207.60
ADVANCE WARNING ARROW PANEL | | |
0025 0102 77 1400.000 ED | 0.46000 644.00] 0.40000 560.00] 0.39000 546.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | [ I
TYPE B | | |
0030 0102 99 80.000 ED | 22.88000 1830.40]| 20.00000 1600.00} 35.02000 2801.60
PORTABLE CHANGEABLE MESSAGE SIGN, | I f
TEMPORARY, VARIABLE MESSAGE SIGN | |
0035 0110 4 385.000 sSY | 57.21000 22025.85] 25.00000 9625.00] 16.30000 6275.50
REMOVAL OF EXISTING CONCRETE PAVEMENT | | I
0040 0120 1 180.000 CY | 10.87000 1956.60| 64.00000 11520.00] 10.61000 1909.80
REGULAR EXCAVATION | ! f
0045 0120 2 2 158.000 CY | 16.99000 2684.42] 83.00000 13114.00] 11.83000 1869.14
BORROW EXCAVATION, TRUCK MEASURE | |
0050 0520 1 7 250.000 LF | 16.59000 4147.50] 38.00000 9500.00| 19.08000 4770.00
CONCRETE CURB & GUTTER, TYPE E | | |
0055 0520 1 10 250.000 LF | 22.31000 5577.50} 38.00000 9500.00] 17.46000 4365.00
CONCRETE CURB & GUTTER, TYPE F | | |
0060 0520 2 1 200.000 LF | 22.31000 4462.00| 31.00000 6200.00] 18.47000 3694.00
CONCRETE CURB, TYPE A | | I
0065 0520 2 4 200.000 LF | 13.10000 2620.00] 31.00000 6200.00] 17.86000 3572.00
CONCRETE CURB, TYPE D | | [
0070 0522 1 100.000 SY | 83.52000 8352.00] 49.00000 4900.00] 36.39000 3639.00
SIDEWALK CONCRETE, 4" THICK | | [
0075 0522 2 200.000 SY | 100.11000 20022.00} 74.00000 14800.00] 37.47000 7494.00
SIDEWALK CONCRETE, 6" THICK | | |
0080 0527 1 40.000 EA | 1086.96000 43478.40/| 506.00000 20240.00| 399.10000 15964.00

| |

| I



6"

FLORIDA DEPARTMENT OF TRANSPORTATION DATE 10/14/10
TABULATION OF BIDS PAGE 001 -21
CALL ORDER: 001 PROPOSAL ID: E5N88 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05

I ( 7 ) F571191566 | ( 8 ) F592582822 | ( 9 ) F593044703

| FLORIDA SAFETY CONTRACTORS, |TRAFFIC CONTROL PRODUCTS OF |CHINCHOR ELECTRIC INC.
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e e e
0085 0570 1 2 800.000 SY | 2.22000 1776.00]| 6.25000 5000.00] 8.45000 6760.00
PERFORMANCE TURF, SOD | | |
0090 E102 1 3 10.000 LO | 1302.97000 13029.70} 880.00000 8800.00] 5796.00000 57960.00
MAINTENANCE OF TRAFFIC | | |
0095 E102 1 4 8.000 LO | 1646.22000 13169.76/ 880.00000 7040.00] 1328.25000 10626.00
MAINTENANCE OF TRAFFIC (NIGHT WORK) | | I
SECTION 0001 TOTALS | $ 150,442.29] $ 133,255.00! 136,754.12
—————————————————————————————————————————— F e e e e e e e e e e
SECTION 0002 SIGNING

| f |
0100 0700 20 11 16.000 AS | 227.60000 3641.60]| 230.00000 3680.00/ 463.62000 7417.92
SINGLE POST SIGN, F&I, LESS THAN 12 SF | | I
0105 0700 20 12 2.000 AS | 712.15000 1424.30] 1060.00000 2120.00] 563.12000 1126.24
SINGLE POST SIGN, F&I, 12-20 SF | | [
0110 0700 20 40 2.000 AS | 49.26000 98.52] 50.00000 100.00]| 268.07000 536.14
SINGLE POST SIGN, RELOCATE | | [
0115 0700 20 60 15.000 AS | 16.42000 246.30] 1.00000 15.00| 33.51000 502.65
SINGLE POST SIGN, REMOVE | | |
0120 0700 21 11 2.000 AS | 3299.97000 6599.94 | 3050.00000 6100.00| 5194.42000 10388.84
MULTI- POST SIGN, F&I, 50 SF OR LESS | | I
0125 0700 48 18 10.000 EA | 263.88000 2638.80| 280.00000 2800.00] 395.21000 3952.10
SIGN PANELS, F & I, 15 OR < | ! f
0130 0700 48 48 4.000 EA | 24.63000 98.52 | 20.00000 80.00 | 134.03000 536.12
SIGN PANELS RELOCATE, 15 OR < | | |
0135 0700 90 14 1.000 AS | 1334.91000 1334.91| 18800.00000 18800.00]| 12678.75000 12678.75
SIGN FLASHING BEACON, F&I, SPAN WIRE | | I
0140 0705 11 1 5.000 EA | 53.15000 265.75| 60.00000 300.00] 84.53000 422.65
DELINEATOR, FLEXIBLE TUBULAR | | |
0145 0706 3 144.000 EA | 5.15000 741.60| 4.00000 576.00| 6.04000 869.76
RETRO-REFLECTIVE PAVEMENT MARKERS | |
0150 0710 11131 1.000 GM | 572.08000 572.08| 400.00000 400.00] 1275.12000 1275.12
PAINTED PAVEMENT MARKINGS, STANDARD, | f
WHITE, SKIP, 6" i | I
0155 0710 11231 1.000 GM | 572.08000 572.08]| 400.00000 400.00] 1275.12000 1275.12
PAINTED PAVEMENT MARKINGS, STANDARD, | [ I
YELLOW, SKIP, 6" | | |
0160 0711 11111 1.000 NM | 4004.58000 4004.58} 3400.00000 3400.00] 5738.04000 5738.04
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |

| I |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE 10/14/10
TABULATION OF BIDS PAGE : 001 -22
CALL ORDER: 001 PROPOSAL ID: ES5N88 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05
i ( 7 ) F571191566 | ( 8 ) F592582822 I ( 9 ) F593044703
| FLORIDA SAFETY CONTRACTORS, |TRAFFIC CONTROL PRODUCTS OF |CHINCHOR ELECTRIC INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e e e

0165 0711 11122 140.000 LF | 2.06000 288.40| 1.60000 224,00 1.45000 203.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | I [
g" | | |
0170 0711 11123 2000.000 LF | 3.20000 6400.00] 2.60000 5200.00] 2.72000 5440,00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | I
2" | | I
0175 0711 11124 50.000 LF | 3.43000 171.50] 3.60000 180.00] 3.92000 196.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | !
18" | i |
0180 0711 11125 925.000 LF | 5.49000 5078.25] 4.60000 4255.00] 6.04000 5587.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | I
24" ! [ |
0185 0711 11131 1.000 GM | 1373.00000 1373.00] 1100.00000 1100.00] 1593.90000 1593.90
THERMOPLASTIC, STANDARD, WHITE, SKIP, 6 | i f
0190 0711 11151 100.000 LF | 2.40000 240,00} 1.90000 190.00] 2.42000 242.00
THERMOPLASTIC, STANDARD, WHITE, | | |
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
6" | I I
0195 0711 11160 5.000 EA | 114.42000 572.10]| 170.00000 850.00] 241.50000 1207.50
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |
0200 0711 11170 45.000 EA | 108.70000 4891.50] 80.00000 3600.00] 78.49000 3532.05
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0205 0711 11211 1.000 NM | 4004.58000 4004.58] 3400.00000 3400.00/ 5738.04000 5738.04
THERMOPLASTIC, STANDARD,YELLOW, SOLID, | I |
6" | | I
0210 0711 11222 425,000 LF | 2.06000 875.50]| 1.60000 680.00] 1.45000 616.25
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | f !
8" | | |
0215 0711 11224 113.000 LF | 3.20000 361.60] 2.60000 293.80] 3.92000 442,96
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | [ |
18" | | |
0220 0711 11231 1.000 GM | 1373.00000 1373.00]| 1100.00000 1100.00] 1593.90000 1593.90
THERMOPLASTIC, STANDARD, YELLOW, SKIP, | i I
6" I | |
0225 0711 17 400.000 SF | 3.43000 1372.00] 2.50000 1000.00| 4.83000 1932.00
THERMOPLASTIC, REMOVE | I |

SECTION 0002 TOTALS | $ 49,240.41| $ 60,843.80] $ 75,044.05

—————————————————————————————————————————— to e e e e
SECTION 0003 SIGNALIZATION



FLORIDA DEPARTMENT OF TRANSPORTATION DATE 10/14/10
TABULATION OF BIDS PAGE : 001 -23
CALL ORDER: 001 PROPOSAL ID: E5N88 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05

| 7 ) F571191566 | ( 8 F592582822 ¢ 9 ) F593044703

| FLORIDA SAFETY CONTRACTORS, |TRAFFIC CONTROL PRODUCTS OF |CHINCHOR ELECTRIC INC.
LINE NO / ITEM CODE / ALT | I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE BMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e e e e e e —  ————————————

0230 0630 1 11 140.000 LF | 8.70000 1218.00] 10.10000 1414.00¢ 12.53000 1754.20
CONDUIT - SIGNALS, FURNISH & INSTALL, | | I
ABOVEGROUND | | |
0235 0630 1 12 4000.000 LF | 3.52000 14080.00} 6.73000 26920.00] 3.29000 13160.00
CONDUIT - SIGNALS, FURNISH & INSTALL, i | |
UNDERGROUND | | |
0240 0630 1 13 50.000 LF | 16.00000 800.00] 27.54000 1377.00] 9.29000 464.50
CONDUIT - SIGNALS, FURNISH & INSTALL, | | I
SAWCUT & PLACE UNDER EXISTING PAVEMENT | | |
0245 0630 1 14 1600.000 LF | 14.87000 23792.00} 16.96000 27136.00] 9.29000 14864.00
CONDUIT, SIGNALS, F & I, UNDERGROUND | | I
-JACKED | I |
0250 0632 6 1 3700.000 LF | 2.11000 7807.00] 6.40000 23680.00] 25.46000 94202.00
CABLE - SIGNAL, FURNISH & INSTALL | ! [
0255 0633121 1 100.000 LF | 18.31000 1831.00] 11.92000 1192.00] 4.00000 400.00
CABLE - FIBER OPTIC, F&I, UNDERGROUND, | | |
SGL MODE, 1- 25 PR | I !
0260 0634 5 1 50.000 LF | 56.96000 2848.00| 21.00000 1050.00] 13.11000 655.50
FIBERGLASS INSULATOR, FURNISH & INSTALL | | !
0265 0634 o6 1 200.000 LF | 2.22000 444,00 4.54000 908.00} 1.96000 392.00
MESSENGER WIRE, F&I | | I
0270 0635 1 11 60.000 EA | 233.18000 13990.80]| 271.00000 16260.00| 237.33000 14239.80
PULL & JUNCTION BOXES, F&I, PULL BOX | I I
0275 0635 1 12 1.000 EA | 171.68000 171.68]| 575.00000 575.00] 253.58000 253.58
PULL & JUNCTION BOXES, F&I, AERIAL | | |
JUNCTION BOX | f !
0280 0635 1 15 4.000 EA | 1186.50000 4746.00| 626.00000 2504.00| 519.59000 2078.36
PULL & JUNCTION BOXES, F&I, FIBER OPTIC | | |
0285 0635 1 16 2.000 EA | 1740.22000 3480.44| 1421.00000 2842.00] 1082.85000 2165.70
PULL & JUNCTION BOXES, F&I, SPECIAL | | I
0290 0639 1 12 4.000 AS | 1157.55000 4630.20| 1182.00000 4728.00] 1268.68000 5074.72
SIGNALS, ELECTRICAL POWER SERVICE, | |
OVERHEAD, METER FURNISHED BY CONTRACTOR | | [
0295 0639 1 22 1.000 AS | 969.45000 969.45]| 722.00000 722.00] 1349.53000 1349.53
SIGNALS, ELECTRICAL POWER SERVICE, | | [
UNDERGROUND, PURCHASED BYCONTRACTOR | [ |
FROM POWER COMPANY | i |
0300 0639 2 1 200.000 LF | 1.04000 208.00] 1.02000 204.00} 2.58000 516.00

i | |

SIGNALS, ELECTRICAL SERVICE WIRE



LIGHT WEIGHT

FLORIDA DEPARTMENT OF TRANSPORTATION DATE 10/14/10
TABULATION OF BIDS PAGE 001 -24
CALL ORDER: 001 PROPOSAL ID: E5NS8S8 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05
I ( 7 ) F571191566 I( 8 ) F592582822 | ( 9 ) F593044703
| FLORIDA SAFETY CONTRACTORS, |TRAFFIC CONTROL PRODUCTS OF |CHINCHOR ELECTRIC INC.
LINE NO / ITEM CODE / ALT | | [

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e ————— e ————————
0305 0641 1 2.000 EA | 399.03000 798.06| 476.00000 952.00| 339.10000 678.20

STRAIN POLES GUYING, CONCRETE | | |
0310 0641 2 12 2.000 EA | 872.60000 1745.20| 766.00000 1532.00| 222.48000 444,96
PRESTRESSED CONCRETE POLE, F&I, TYPE | | I
P-1II SERVICE POLE | I I
0315 0641 2 14 2.000 EA | 3512.52000 7025.04| 4059.00000 8118.00] 3391.14000 6782.28
PRESTRESSED CONCRETE POLE, F&I, TYPE | | |
P-1IV | ! f
0320 0641 2 15 20.000 EA | 3826.11000 76522.20] 6295.00000 125900.00] 5090.74000 101814.80
PRESTRESSED CONCRETE POLE, F&I, TYPE P- | | [
0325 0641 2 17 8.000 EA | 4444,54000 35556.32] 7101.00000 56808.00| 6848.77000 54790.16
PRESTRESSED CONCRETE POLE, F&I, TYPE | | |
P-VII | | |
0330 0641 2 18 6.000 EA | 4597.57000 27585.42| 7422.00000 44532.00] 7151.00000 42906.00
PRESTRESSED CONCRETE POLE, F&I, TYPE | ! |
P-VIII | | |
0335 0641 2 30 2.000 EA | 1466.36000 2932.72| 3713.00000 7426.00| 2047.92000 4095.84
PRESTRESSED CONCRETE POLE, INSTALL | | |
0340 0650 51111 2.000 As | 412.36000 824.72| 566.00000 1132.00] 448,84000 897.68
TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, | | !
STANDARD ] | |
0345 0650 51121 2.000 AS | 632.51000 1265.02] 846.00000 1692.00| 731.02000 1426.04
TRAFFIC SIGNAL, F&I, 1 SECTIONS, 2 WAY, | | |
STANDARD | | |
0350 0650 51311 40.000 AS | 727.78000 29111.20] 827.00000 33080.00] 733.51000 29340.40
TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, | | |
STANDARD | | [
0355 0650 51312 3.000 AS | 726.56000 2179.68] 826.00000 2478.00| 731.02000 2193.06
TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, | [ |
LIGHT WEIGHT | | [
0360 0650 51313 20.000 AS | 727.78000 14555.60} 874.00000 17480.00]| 724.80000 14496.00
TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, | f I
SPECIAL | | i
0365 0650 51321 2.000 AS | 1279.49000 2558,98] 1505.00000 3010.00] 1436.00000 2872.00
TRAFFIC SIGNAL, F&I, 3 SECTION, 2 WAY, | [ |
STANDARD | I |
0370 0650 51322 2.000 AS | 1279.49000 2558.98| 1583.00000 3166.00]| 1428.53000 2857.06
TRAFFIC SIGNAL, F&I, 3 SECTION, 2 WAY, | | |

| | f



CALL ORDER: 001

FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

PROPOSAL ID: ES5N88

LETTING DATE:

10/05/10

2:00 p.m.

DATE
PAGE

10/14/10
001 -25

DISTRICT: 05

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0375 0650 51323 2.000 aAs
TRAFFIC SIGNAL, F&I, 3 SECTIONS, 2 WAY,
SPECIAL

0380 0650 51511 10.000 As
TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY,
STANDARD

0385 0650 51512 2.000 Aas
TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY,
LIGHT WEIGHT

0390 0650 51513 2.000 As
TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY,
SPECIAL

0395 0650 53 30.000 AS
TRAFFIC SIGNAL, INSTALL

0400 0653191 30.000 AS

PEDESTRIAN SIGNAL, F&I, LED - COUNT

DOWN, 1 DIRECTION

0405 0653192 10.000 AS
PEDESTRIAN SIGNAL, F&I, LED - COUNT
DOWN, 2 DIRECTIONS

0410 0653391 8.000 AS
PEDESTRIAN SIGNAL , INSTALL, LED -
COUNT DOWN, 1 DIRECTION

0415 0653392 4.000 AS
PEDESTRIAN SIGNAL , INSTALL, LED -
COUNT DOWN, 2 DIRECTION

0420 0659101 75.000 EA
SIGNAL HEAD AUXILIARIES, F&I, BACK
PLATES 3 SECT

0425 0659107 8.000 EA
SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM
PEDESTAL

0430 0659109 4.000 EA
SIGNAL HEAD AUXILIARIES, F&I, CONC
PEDESTAL TYPE II

0435 0659118 10.000 EA
SIGNAL HEAD AUXILIARIES, F&I, BACK

PLATES, 5 SECT CLUSTER

7 ) F571191566
LORIDA SAFETY CONTRACTORS,

1135.

6589.
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556.
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131.
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667.
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147.
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30000
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85000
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36000

32000

07000
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|
f
1470.50]
I
[

I (

8 )

F592582822
| TRAFFIC CONTROL PRODUCTS OF

9 ) F593044703

[
| CHINCHOR ELECTRIC INC.
|

2832.
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2660.
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19081.
12754.
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9832.
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24
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50

64

20
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AMOUNT|{ UNIT PRICE AMOUNT| UNIT PRICE
____________________________ +___...__________.________._...____+____.._______.__._________.._...._______
2558.98]| 1560.00000 3120.00]| 1416.10000
l l
| I
11350.20] 1311.00000 13110.00} 1346.23000
I I
I |
13179.54} 1366.00000 2732.00] 1330.06000
| |
I I
2196.60| 1261.00000 2522.00] 1330.06000
| I
| l
3940.50] 378.00000 11340.00] 201.05000
| |
16691.40] 692.00000 20760.00] 636.05000
| |
I |
10348.501 1201.00000 12010.00} 1275.48000
| l
| I
788.08| 212.00000 1696.00] 134.03000
l |
l |
525.44| 255.00000 1020.00]{ 268.07000
i I
f !
8577.00] 186.00000 13950.00] 131.10000
! |
| I
5338.56| 660.00000 5280.001 653.33000
| l
| [
3180.28]| 744.00000 2976.00] 697.30000
I
!
212.00000 2120.00] 258.55000
I
I



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/14/10
TABULATION OF BIDS PAGE : 001 -26

CALL ORDER: 001 PROPOSAL ID: E5N88 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05

( 7 ) F571191566 I
FLORIDA SAFETY CONTRACTORS, |TRAFFIC CONTROL PRODUCTS OF |{CHINCHOR ELECTRIC INC.
I I

8 ) F592582822 | ( 9 ) F593044703

LINE NO / ITEM CODE / ALT

TRAFFIC CONTROLLER ASSEMBLY, F&I,
SPECIAL, 2 PREEMPTION PLANS

|
!
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Fom e e ———— -
0440 0660 1101 25.000 EA | 121.70000 3042.50] 183.00000 4575.00] 131.18000 3279.50
LOOP DETECTOR INDUCTIVE, F&I, TYPE 1 | | I
0445 0660 1102 15.000 EA | 154.76000 2321.40] 218.00000 3270.00] 167.24000 2508.60
LOOP DETECTOR INDUCTIVE, F&I, TYPE 2 | | I
0450 0660 1109 25.000 EA | 171.90000 4297.501 236.00000 5900.00t 185.90000 4647.50
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | | |
0455 0660 1110 15.000 EA | 171.90000 2578.50] 236.00000 3540.00] 185.90000 2788.50
LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 | I I
0460 0660 2101 2.000 As | 638.90000 1277.80] 916.00000 1832.001 714.72000 1429.44
LOOP ASSEMBLY- F&I, TYPE A | | |
0465 0660 2102 40.000 AS | 548.74000 21949.60]| 685.00000 27400.00] 593.97000 23758.80
LOOP ASSEMBLY, F&I, TYPE B | I I
0470 0660 2106 26.000 As | 7168.19000 186372.94| 867.00000 22542.00] 835.47000 21722.22
LOOP ASSEMBLY, F&I, TYPE F | | [
0475 0663 74 11 2.000 EA | 12636.61000 25273.22| 7073.00000 14146.00] 6850.75000 13701.50
VEHICLE DETECTOR ASSEM, F&I, OPTICAL | | |
TYPE | | I
0480 0665 11 40.000 EA | 157.49000 6299.60]| 170.00000 6800.00| 166.51000 6660.40
PEDESTRIAN DETECTOR, F&I, POLE OR | f |
CONTROLLER CABINET MOUNTED DETECTOR | | |
STATION & SIGN | I I
0485 0668 13 2.000 EA | 676.14000 1352.28| 1140.00000 2280.00] 1210.52000 2421.04
DETECTOR CABINET, SIGNALS, F&I, TYPE | ! f
III, 32"X20"X14" | | |
0490 0670 4 1 2.000 AS | 581.88000 1163.76]| 1075.00000 2150.00] 899.59000 1799.18
FLASHING BEACON CONTROLLER ASSEMBLY, F& | | I
0495 0670 5111 1.000 AS | 13967.54000 13967.541 14798.00000 14798.00} 14809.35000 14809.35
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, | | |
1 PREEMPTION | | I
0500 0670 5112 1.000 AS | 16232.41000 16232.41} 17154.00000 17154.00] 17259.49000 17259.49
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, | | [
2 PREEMPTION | | |
0505 0670 5131 1.000 as | 23591.42000 23591.42| 24880.00000 24880.00] 25233.01000 25233.01
TRAFFIC CONTROLLER ASSEMBLY, F&I, | |
SPECIAL ONE PREEMPTION PLAN | |
0510 0670 5132 1.000 as | 23591.42000 23591.42| 26060.00000 26060.00] 25233.01000 25233.01
| | |
I I I



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/14/10
TABULATION OF BIDS PAGE : 001 -27

CALL ORDER: 001 PROPOSAL ID: ES5N88 LETTING DATE: 10/05/10 2:00 p.m. DISTRICT: 05

( 7 ) F571191566 | ( 8 ) F592582822 | ( 9 ) F593044703
FLORIDA SAFETY CONTRACTORS, |{TRAFFIC CONTROL PRODUCTS OF |CHINCHOR ELECTRIC INC.

LINE NO / ITEM CODE / ALT | |

|

|

i
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— L e e e s st et T T
0515 0670 5311 1.000 AS | 1554.81000 1554.81| 2100.00000 2100.00] 1440.55000 1440.55
TRAFFIC CONTROLLER ASSEMBLY, INSTALL, | | [
NEMA, 1 PREEMPT | | |
0520 0678 1107 1.000 EA | 380.53000 380.53] 979.00000 979.00| 583.16000 583.16
CONTROLLER ACCESSORIES, F&I, TYPE 1 | |
TIME SWITCH | | f
0525 0690 10 40.000 EA | 32.84000 1313.60] 130.00000 5200.00] 16.75000 670.00
SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | | I
0530 0690 20 4.000 EA | 32.84000 131.36]| 130.00000 520.00] 67.02000 268.08
SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | I !
0535 0690 31 2.000 EA | 131.35000 262.70] 123.00000 246.00| 134.03000 268.06
SIGNAL PEDESTAL REMOVAL | | |
0540 0690 32 1 2.000 EA | 2185.13000 4370.26| 1665.00000 3330.00]1 1206.29000 2412.58
POLE REMOVAL, SHALLOW, DIRECT BURIAL | | |
0545 0690 32 2 1.000 EA | 1259.95000 1259.95] 1527.00000 1527.00} 1206.29000 1206.29
POLE REMOVAL, SHALLOW, BOLT ON ] ! |
ATTACHMENT | | |
0550 0690 33 1 20.000 LF | 90.89000 1817.80| 203.00000 4060.00] 1407.95000 28159.00
POLE REMOVAL; DEEP DIRECT BURIAL | |
0555 0690 33 2 20.000 LF | 90.89000 1817.80| 166.00000 3320.00| 1407.95000 28159.00
POLE REMOVAL, DEEP, BOLT ON ATTACHMENT | | I
0560 0690 50 3.000 EA | 262.70000 788.10]| 412.00000 1236.00] 402.10000 1206.30
CONTROLLER ASSEMBLY, REMOVE, COMPLETE | | f
ASSEMBLY ] | |
0565 0690 70 8.000 EA | 16.42000 131.36] 40.00000 320.00] 16.75000 134.00
DETECTOR PEDESTRIAN ASSEMBLY REMOVE | | |
0570 0690 80 9.000 EA | 98.51000 886.59| 336.00000 3024.00] 536.13000 4825.17
SPAN WIRE ASSEMBLY, REMOVE | | |
0575 0690 90 8.000 PI | 525.40000 4203.20} 168.00000 1344.00] 201.05000 1608.40
CONDUIT & CABLING REMOVE | | |
0580 0690100 5.000 PI | 788.10000 3940,50] 336.00000 1680.00} 134.03000 670.15
SIGNAL EQUIPMENT MISCELLANOUS REMOVE | | |
0585 0699 1 1 10.000 EA | 3480.92000 34809.20| 3400.00000 34000.00]| 3999.24000 39992.40
INTERNAL ILLUM SIGN, FURNISH & INSTALL, | | |
STREET NAME | | f
0590 E634 8113 3000.000 LF | 2.86000 8580.00] 8.52000 25560.00] 7.85000 23550.00
SPAN WIRE ASSEMBLY (2 WIRE BOX) | |
0595 E660 4 4 6000.000 LF | 1.15000 6900.00¢ 2.50000 15000.00¢ 0.63000 3780.00
LOOP MATERIAL (F&I) (AWG #14 LEAD-IN | | |
CABLE) | 1 |
SECTION 0003 TOTALS I $ 772,840.94| $ 792,227.00] S 805,445.63

CONTRACT TOTALS | $ 972,523.64]| $ 986,325.80] $ 1,017,244.12
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NOTE:

Dibtrift Contracts Administrator DATE

Failure to file a protest within the time prescribed

in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



