FLORIDA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING LIST

DATE : 06/12/08
PAGE : 1

CALL ORDER : 010
LETTING DATE : 06/03/08 2:00 p.m.
SET-ASIDE :
CONTRACT TIME : 180 CALENDAR DAYS

PROPOSAL ID : E5J49
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :

STATE OF FLORIDA
FLORIDA DEPARTMENT OF TRANSPORTATION
District 5

FINANCIAL PROJECT NO.: 422042-3-72-02
CONTRACT NUMBER: E5J49
COUNTY: ORANGE, OSCEOLA, SEMINOLE

Fiscal Year 2008

Contract is Non-Renewable/Site Specific

Contract Time Charges begin on the earlier date of:
(1) The 14th calendar day from the Notice to Proceed date, or
(2) The date that the Contractor begins work.

INTENT AND SCOPE:
The work specified in this Contract consists of: Milling and resurfacing pavement, striping, replacement of reflective pavement markers and traffic loops on various roads in Seminole, Orange, and Osceola Counties.

The 2007 edition of the Florida Department of Transportation Standard Specifications for Road and Bridge Construction as amended by the specifications package, and the 2006 edition of the Florida Department of Transportation Design Standards (English Units) and applicable modifications, will govern the work performed under this Contract.

FINPROJ(S) : 42204237202 (*)
F.A. NO. : N/A
LOCAL NAME : MILL & RESURFACE
PROJ LIMITS : VARIOUS LOCATIONS

COUNTIES : SEMINOLE OSCEOLA
ORANGE
ROAD NAME :

RANK	VENDOR NAME	FUEL ADJ	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	RANGER CONSTRUCTION INDUSTRIES, INC.	N/A	Responsive	Winning bid	$ 625,333.70	0.00%
2	MIDDLESEX CORPORATION (THE)	N/A	Responsive		$ 646,000.00	3.30%
3	P & S PAVING, INC.	N/A	Responsive		$ 803,125.78	28.43%
4	APAC-SOUTHEAST, INC.	N/A	Responsive		$ 843,465.28	34.88%

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____ District Contracts Administrator

6/17/08
DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

AWARD CONTINGENT UPON APPROVAL OF FUNDS AVAILABILITY FROM THE COMPTROLLER'S OFFICE.

FLORIDA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING LIST

DATE : 06/12/08
PAGE : 1

CALL ORDER : 012
LETTING DATE : 06/03/08 2:00 p.m.
SET-ASIDE :
CONTRACT TIME : 30 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E5L84
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :

STATE OF FLORIDA
DLORIDA DEPARTMENT OF TRANSPORTATION

FINANCIAL NUMBER: 411526-1-52-01
CONTRACT NUMBER: E5L84
COUNTY: ORANGE

Intent and Scope 411526-1

The Improvements under this Contract consist of structural steel painting.
Located in Orange County, Florida (75270), bridge No. 750175 of SR 435 (Kirkman Rd)
over SR 400 (I-4) from MP 1.524 to MP 1.486. Total project length is 202.0 ft.
This is a Lump Sum Contract with only one pay item listed in the Contract.
All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision.
Payment for all work in this Contract will be made under:
Item No. 999-2 Lump Sum Contract - LS
Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments.

FINPROJ(S) : 41152615201 (*)
F.A. NO. : N/A
COUNTIES : ORANGE

LOCAL NAME : SR 435
PROJ LIMITS : OVER I-4
BR # 750175
ROAD NAME : SR 435

RANK	VENDOR NAME	FUEL ADJ	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	N/A	Responsive	Winning bid	$ 166,990.00	0.00%
2	S & D INDUSTRIAL PAINTING, INC.	N/A	Responsive		$ 229,000.00	37.13%
3	ROYAL BRIDGE, INC.	N/A	Responsive		$ 285,000.00	70.66%
4	ASTRON GENERAL CONTRACTING COMPANY, INC.	N/A	Responsive		$ 296,000.00	77.25%
5	WORTH CONTRACTING, INC.	N/A	Responsive		$ 296,000.00	77.25%

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____ District Contracts Administrator

DATE 6/17/08

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

AWARD CONTINGENT UPON APPROVAL OF FUNDS AVAILABILITY FROM THE COMPTROLLER'S OFFICE.

FLORIDA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING LIST

DATE : 06/12/08
PAGE : 1

CALL ORDER : 013
LETTING DATE : 06/03/08 2:00 p.m.
SET-ASIDE :
CONTRACT TIME : 60 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E5L87
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :

STATE OF FLORIDA
FLORIDA DEPARTMENT OF TRANSPORTATION

FINANCIAL NUMBER: 423090-1-52-01
CONTRACT NUMBER: E5L87
COUNTY: ORANGE

INTENT AND SCOPE 423090-1-52-01
ARTICLE 4-1 (Page 19) is expanded by the following:
The Improvements under this Contract consist of Replacement of Sign Structure 75S192 and Repair of Sign Structure 75S184 on SR 435 (Kirkman Road) in Orange County.

The summary of pay items for this project is listed in the plans.

FINPROJ(S) : 42309015201 (*) F.A. NO. : N/A

COUNTIES : ORANGE

LOCAL NAME : I-4 (SR 400) EB
PROJ LIMITS : WEST OF TURKEY LAKE RD

ROAD NAME : SR 400

RANK	VENDOR NAME	FUEL ADJ	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	TRAFFIC CONTROL PRODUCTS OF FLORIDA, INC.	N/A	Responsive	Winning bid	$ 415,220.00	0.00%
2	AMERICAN LIGHTING AND SIGNALIZATION, INC.	N/A	Responsive		$ 428,820.00	3.27%
3	HIGHWAY SAFETY DEVICES, INC.	N/A	Responsive		$ 432,508.18	4.16%
4	UNITED SIGNS & SIGNALS, INC.	N/A	Responsive		$ 436,441.00	5.11%
5	ATLAS TRAFFIC MANAGEMENT SYSTEM	N/A	Responsive		$ 470,317.50	13.26%
6	DIGITAL TRAFFIC SYSTEMS	N/A	Responsive		$ 497,435.00	19.80%
7	TRAFFIC CONTROL DEVICES, INC.	N/A	Responsive		$ 543,700.00	30.94%

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____ 6/17/08
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

AWARD CONTINGENT UPON APPROVAL OF FUNDS AVAILABILITY FROM THE COMPTROLLER'S OFFICE.

FLORIDA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING LIST

DATE : 06/12/08
PAGE : 1

CALL ORDER : 005
LETTING DATE : 06/03/08 2:00 p.m.
SET-ASIDE :
CONTRACT TIME : 60 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E5L88
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :

FLORIDA DEPARTMENT OF TRANSPORTATION
DISTRICT FIVE

FINANCIAL NO.: 416124-1-52-01
CONTRACT NO.: E5L88
COUNTY: BREVARD COUNTY

INTENT AND SCOPE 416124-1-52-01

ARTICLE 4-1 (Page 19) is expanded by the following:

The Improvements under this Contract consist of mechanical, electrical and structural work for the Christa McAuliffe Bridge in Brevard County. Work is included on bridges numbered 700201 and 700072. Limits of the project are from end of bridge to end of bridge.

The summary of pay items for this project is listed in the plans.

FINPROJ(S) : 41612415201 (*) F.A. NO. : N/A COUNTIES : BREVARD

LOCAL NAME : SR 3
PROJ LIMITS : OVER BARGE CANAL BRIDGE # 700072 & 700201 ROAD NAME : SR 3

RANK	VENDOR NAME	FUEL ADJ	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SIEG & AMBACHTSHEER, INC.	N/A	Responsive	Winning bid	$ 243,138.00	0.00%

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____ 6/17/08
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

AWARD CONTINGENT UPON APPROVAL OF FUNDS AVAILABILITY FROM THE COMPTROLLER'S OFFICE.

FLORIDA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING LIST

DATE : 06/12/08
PAGE : 1

CALL ORDER : 006
LETTING DATE : 06/03/08 2:00 p.m.
SET-ASIDE :
CONTRACT TIME : 140 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E5L89
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :

FLORIDA DEPARTMENT OF TRANSPORTATION
DISTRICT FIVE

FINANCIAL NO.: 422903-1-52-01
CONTRACT NO.: E5L89

INTENT AND SCOPE 422903-1-52-01

ARTICLE 4-1 (Page 19) is expanded by the following:

The Improvements under this Contract consist of mechanical, fluid power, electrical and structural work for the New Smyrna North Bridge, bridge number 790172, in Volusia County. Limits of the project are from end of bridge to end of bridge.

The summary of pay items for this project is listed in the plans.

FINPROJ(S) : 42290315201 (*) F.A. NO. : N/A

LOCAL NAME : SR 44
PROJ LIMITS : OVER THE IWW INDIAN RIVER BRIDGE 700172

COUNTIES : VOLUSIA

ROAD NAME : SR 44

RANK	VENDOR NAME	FUEL ADJ	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SIEG & AMBACHTSHEER, INC.	N/A	Bids Rejected		$ 706,444.00	0.00%

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____ 6/17/08
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

AWARD CONTINGENT UPON APPROVAL OF FUNDS AVAILABILITY FROM THE COMPTROLLER'S OFFICE.

FLORIDA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING LIST

CALL ORDER : 008
LETTING DATE : 06/03/08 2:00 p.m.
SET-ASIDE :
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E5L91
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :

STATE OF FLORIDA
FLORIDA DEPARTMENT OF TRANSPORTATION

FINANCIAL PROJECT NO.: 238002-2-52-36
CONTRACT NUMER: E5L91
COUNTY DISTRICT: DISTRICT WIDE

BUDGETARY CEILING OF $500,000.00 OR BID AMOUNT, WHICHEVER IS LESS.

PRE-QUALIFICATION: FLEXIBLE PAVEMENT

Work consists of providing a quick response for installing traffic operational improvements. Work includes minor roadway improvements, such as:
creating new or modifying existing turn lanes, median modifications, concrete (curb, gutter and sidewalks), milling, removal of flexible pavement, asphalt, sodding and loop assemblies. Contract length is 12 months.

NOTE: THIS CONTRACT HAS A BUDGETARY CAP OF $500,000.00.

Work class 04 - Flexible Pavement

FINPROJ(S) : 23800225236 (*) F.A. NO. : N/A

COUNTIES : STATEWIDE

LOCAL NAME : PUSHBUTTON
PROJ LIMITS : CONTRACTOR PROGRAM SIGNAL ENHANCEMENT

ROAD NAME :

RANK	VENDOR NAME	FUEL ADJ	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	EMERALD UTILITIES & SITE DEVELO	N/A	Responsive	Winning bid	$ 835,217.67	0.00%
2	SEMPER FI SERVICES, LLC	N/A	Responsive		$ 843,302.85	0.96%
3	P & S PAVING, INC.	N/A	Responsive		$ 948,491.80	13.56%
4	FLORIDA HIGHWAY PRODUCTS, INC.	N/A	Responsive		$ 1,055,967.62	26.43%
5	MIDDLESEX CORPORATION (THE)	N/A	Responsive		$ 1,187,821.50	42.21%
6	COMMUNITY ASPHALT CORP.	N/A	Responsive		$ 1,248,112.50	49.43%
7	RANGER CONSTRUCTION INDUSTRIES, INC.	N/A	Responsive		$ 1,606,769.15	92.37%

CERTIFIED TO BE A TRUE COPY AND APPROVED BY Vicki Wood
District Contracts Administrator

6/17/08
DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

AWARD CONTINGENT UPON APPROVAL OF FUNDS AVAILABILITY FROM THE COMPTROLLER'S OFFICE.

FLORIDA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING LIST

CALL ORDER : 009
LETTING DATE : 06/03/08 2:00 p.m.
SET-ASIDE :
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E5L92
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :

STATE OF FLORIDA
FLORIDA DEPARTMENT OF TRANSPORTATION

FINANCIAL PROJECT NO.: 238002-2-52-37
CONTRACT NUMBER: E5L92
COUNTY: DISTRICT WIDE

Work consists of providing a quick response for resolving unexpected problems concerning signalization, pavement markings and signing. Work includes signal installation and modification (ie: strain poles, signal cable, traffic signals, pedestrian signals, communications equipment), concrete (curb & gutter, sidewalk), sodding and loop assemblies. Contract length is 12 months.

NOTE: THIS PROJECT HAS A BUDGETARY CAP OF $500,000.00.

Work Class 30J - Traffic Signals

FINPROJ(S) : 23800225237 (*) F.A. NO. : N/A

COUNTIES : STATEWIDE

LOCAL NAME : PUSHBUTTON
PROJ LIMITS : CONTRACTOR PROGRAM SIGNAL ENHANCEMENT

ROAD NAME :

RANK	VENDOR NAME	FUEL ADJ	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PAH CONSTRUCTORS, INC.	N/A	Responsive	Winning bid	$ 999,733.45	0.00%
2	TRAFFIC CONTROL DEVICES, INC.	N/A	Responsive		$ 1,028,688.00	2.89%
3	AMERICAN LIGHTING AND SIGNALIZATION, INC.	N/A	Responsive		$ 1,112,151.00	11.24%
4	CHINCHOR ELECTRIC INC.	N/A	Responsive		$ 1,225,194.09	22.55%

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____ 6/17/08
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

AWARD CONTINGENT UPON APPROVAL OF FUNDS AVAILABILITY FROM THE COMPTROLLER'S OFFICE.

FLORIDA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING LIST

DATE : 06/12/08
PAGE : 1

CALL ORDER : 001
LETTING DATE : 06/03/08 2:00 p.m.
SET-ASIDE :
CONTRACT TIME : 120 CALENDAR DAYS

PROPOSAL ID : E5M13
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :

STATE OF FLORIDA
DEPARTMENT OF TRANSPORTATION
DISTRICT 5

Fiscal Year 2009 "Early" Advertisement

This Contract is Non-Renewable

FINANCIAL NO.: 244739-4-72-01
CONTRACT NO.: E5M13
COUNTY: BREVARD COUNTY

Contract Calendar Time:
120 calendar days for the initial application of traffic stripes and markings and reflective pavement markers with a Warranty Period of 5 to 8 years from Completion and Acceptance of the initial application.

Contract Time Charges shall begin on the earlier date of:
(1) The 14th calendar day from the Notice to Proceed date, or
(2) The date that the Contractor begins work.

MANDATORY Pre-bid meeting required.

INTENT AND SCOPE:
The work specified in this contract is Site Specific and consists of removing, existing reflective pavement markers, thermoplastic/paint stripes and pavement markings and the application of new reflective pavement markers, traffic stripes and pavement markings on State Road 5/US 1 and State Road 500/US 192 in Brevard County. The contract requires that the work specified in this contract be maintained for a warranty period of 5 to 8 years.

The 2007 edition of the Florida Department of Transportation Standard Specifications for Road and Bridge Construction and the 2006 edition of the Florida Department of Transportation Design Standards (English Units) including applicable revisions, will govern the work performed under this Contract.

FINPROJ(S) : 24473947201 (*)
F.A. NO. : N/A

LOCAL NAME : PAVEMENT MARKINGS
PROJ LIMITS : PERFORMANCE BASED

COUNTIES : BREVARD

ROAD NAME :

RANK	VENDOR NAME	FUEL ADJ	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	AKCA INC.	N/A	Responsive	Winning bid	$ 687,000.00	0.00%
2	OGLESBY CONSTRUCTION, INC.	N/A	Responsive		$ 1,195,000.00	73.94%

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____ 6/17/08
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

AWARD CONTINGENT UPON APPROVAL OF FUNDS AVAILABILITY FROM THE COMPTROLLER'S OFFICE.

CALL ORDER : 002
LETTING DATE : 06/03/08 2:00 p.m.
SET-ASIDE :
CONTRACT TIME : 365 CALENDAR DAYS

PROPOSAL ID : E5M15
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :

STATE OF FLORIDA
FLORIDA DEPARTMENT OF TRANSPORTATION
DISTRICT 5

FINANCIAL NO.: 423516-2-72-01
CONTRACT NO.: E5M15
COUNTIES: BREVARD, ORANGE, OSCEOLA AND VOLUSIA

Fiscal Year 2009 "Early" Ad

Contract is Non-Renewable

Contract Time Charges shall begin on the earlier date of:
(1) The 14th calendar day from the Notice to Proceed date, or
(2) The date that the Contractor begins work.

INTENT AND SCOPE:
The work specified in this Contract consists of the replacement of damaged sections of guardrail, guardrail posts, end anchorage assemblies, and related guardrail equipment on state maintained roadways in Brevard and portions of Orange, Osceola and Volusia Counties.

The Contract work will be controlled through the issuance of Work Documents.

The 2007 edition of the Florida Department of Transportation Standard Specifications for Road and Bridge Construction as amended by the specifications package, and the 2006 edition of the Florida Department of Transportation Design Standards (English Units) and applicable modifications, will govern the work performed under this Contract.

FINPROJ(S) : 42351627201 (*)
F.A. NO. : N/A

LOCAL NAME : GUARDRAIL REPAIR
PROJ LIMITS : VARIOUS LOCATIONS

COUNTIES : BREVARD VOLUSIA
ORANGE OSCEOLA
ROAD NAME :

RANK	VENDOR NAME	FUEL ADJ	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SOUTHEAST ATTENUATORS INC	N/A	Responsive	Winning bid	$ 141,210.00	0.00%
2	ALL FLORIDA GUARDRAIL CORP.	N/A	Responsive		$ 142,300.00	0.77%
3	CORNERSTONE BUSINESSES, INC.	N/A	Responsive		$ 146,310.00	3.61%
4	USA SERVICES OF FLORIDA, INC.	N/A	Responsive		$ 171,995.00	21.80%
5	R. J. P. ENTERPRISES, INC.	N/A	Responsive		$ 230,375.00	63.14%
6	GRADING & BUSH HOG SERVICES IN	N/A	Responsive		$ 230,525.00	63.24%

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____ 6/17/08
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

AWARD CONTINGENT UPON APPROVAL OF FUNDS AVAILABILITY FROM THE COMPTROLLER'S OFFICE.

CALL ORDER : 007
LETTING DATE : 06/03/08 2:00 p.m.
SET-ASIDE :
CONTRACT TIME : 120 CALENDAR DAYS

PROPOSAL ID : E5M31
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :

STATE OF FLORIDA
FLORIDA DEPARTMENT OF TRANSPORTATION
District 5

FINANCIAL NO.: 423640-1-72-01
CONTRACT NO.: E5M31
COUNTY: ORANGE

Fiscal Year 2009 "Early" Ad

INTENT AND SCOPE: The work specified in this Contract consists of remoing damaged concrete pavement, constructing concrete pavement, replacing reflective pavement markers and pavement markings, and maintaining traffic at various locations on Interstate Four and SR 50 in Orange County.

The work under this Contract is Site Specific.
Contract is Non-Renewable

Contract Time Charges begin on the earlier date of:
(1) The 14th calendar day from the Notice to Proceed date, or
(2) The date that the Contractor begins work.

The 2007 edition of the Florida Department of Transportation Standard Specifications for Road and Bridge Construction as amended by the specifications package, and the 2006 edition of the Florida Department of Transportation Design Standards (English Units) and applicable modifications, will govern the work performed under this Contract.

FINPROJ(S) : 42364017201 (*) F.A. NO. : N/A

LOCAL NAME : SLAB REPAIRS & JOINT
PROJ LIMITS : SEAL VARIOUS ROADS

COUNTIES : ORANGE

ROAD NAME :

RANK	VENDOR NO./NAME		FUEL ADJ	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID	% OVER EST
0	-EST-	ENGINEER'S ESTIMATE	N/A			$ 2,098,723.63	74.75%	0.00%
1	VF562401460002	A&M SI CONSTRUCTION COMPANY, INC.	N/A	Responsive	winning bid	$ 1,200,931.78	0.00%	-42 %
2	VF010591341002	TONY'S CONSTRUCTION, INC.	N/A	Responsive		$ 1,229,385.24	2.36%	-41 %
3	VF200260122001	EMERALD UTILITIES & SITE DEVELO	N/A	Responsive		$ 1,472,682.84	22.62%	-29 %
4	VF590594298007	HUBBARD CONSTRUCTION COMPANY	N/A	Responsive		$ 1,513,112.20	25.99%	-27 %
5	VF593673981001	CONPILOG INTERNATIONAL COM	N/A	Responsive		$ 1,678,636.32	39.77%	-20 %
6	VF591836740001	CEM ENTERPRISES, INC. D/B/A SUNSHINE	N/A	Responsive		$ 1,706,330.50	42.08%	-18 %
7	VF470530367002	KIEWIT SOUTHERN CO.	N/A	Responsive		$ 1,911,855.00	59.19%	-8.90%

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____ District Contracts Administrator

DATE 6/17/08

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

AWARD CONTINGENT UPON APPROVAL OF FUNDS AVAILABILITY FROM THE COMPTROLLER'S OFFICE.

FLORIDA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING LIST

DATE : 06/12/08
PAGE : 1

CALL ORDER : 011
LETTING DATE : 06/03/08 2:00 p.m.
SET-ASIDE :
CONTRACT TIME : 120 CALENDAR DAYS

PROPOSAL ID : E5M34
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :

STATE OF FLORIDA
FLORIDA DEPARTMENT OF TTRANSPORTATION
District FIVE

FINANCIAL NUMBER: 423640-4-72-01
CONTRACT NUMBER: E5M34
COUNTY: ORANGE AND OSCEOLA

Fiscal Year 2009 "Early" Ad

INTENT AND SCOPE: The work specified in this Contract consists of consists of the removal, replacement, or repair of concrete sidewalks, driveways, curb ramps, and concrete curbs and gutters on various roadways in Orange and Osceola Counties.

The work under this Contract is Site Specific.
Contract is Non-Renewable.

Contract Time Charges begin on the earlier date of:
(1) The 14th calendar day from the Notice to Proceed date, or
(2) The date that the Contractor begins work.

The 2007 edition of the Florida Department of Transportation Standard Specifications for Road and Bridge Construction as amended by the specifications package, and the 2006 edition of the Florida Department of Transportation Design Standards (English Units) and applicable modifications, will govern the work performed under this Contract.

FINPROJ(S) : 42364047201 (*) F.A. NO. : N/A

COUNTIES : OSCEOLA ORANGE

LOCAL NAME : SIDEWALK/CURB REPAIR
PROJ LIMITS : VARIOUS ROADS

ROAD NAME :

RANK	VENDOR NAME	FUEL ADJ	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	TONY'S CONSTRUCTION, INC.	N/A	Responsive	Winning bid	$ 251,056.40	0.00%
2	EMERALD UTILITIES & SITE DEVELO	N/A	Responsive		$ 255,501.90	1.77%
3	ALL FLORIDA GUARDRAIL CORP.	N/A	Responsive		$ 367,519.05	46.38%
4	CONPILOG INTERNATIONAL COM	N/A	Responsive		$ 371,425.10	47.94%
5	AMERICAN PERSIAN ENGINEERS AND CONSTRUCTORS, INC.	N/A	Responsive		$ 395,648.35	57.59%
6	PJQINC.	N/A	Responsive		$ 399,982.36	59.31%
7	A&M SI CONSTRUCTION COMPANY, INC.	N/A	Responsive		$ 414,990.31	65.29%
8	DESIGN-BUILD ENGINEERS & CONTRA	N/A	Responsive		$ 415,081.72	65.33%
9	TURN LANE, INC.	N/A	Responsive		$ 418,039.06	66.51%
10	EROSION STOPPERS, INC.	N/A	Responsive		$ 428,842.81	70.81%
11	L-J CONSTRCTN CO OF CRL FL	N/A	Responsive		$ 431,883.25	72.02%
12	R. J. P. ENTERPRISES, INC.	N/A	Responsive		$ 433,779.09	72.78%
13	EVANS CONTRACTING SERVICES, INC.	N/A	Responsive		$ 471,859.92	87.94%
14	SEMPER FI SERVICES, LLC	N/A	Responsive		$ 590,112.94	135 %
15	FLORIDA HIGHWAY PRODUCTS, INC.	N/A	Responsive		$ 809,907.60	222 %

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____ District Contracts Administrator DATE 6/17/08

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

AWARD CONTINGENT UPON APPROVAL OF FUNDS AVAILABILITY FROM THE COMPTROLLER'S OFFICE.

FLORIDA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING LIST

CALL ORDER : 003
LETTING DATE : 06/03/08 2:00 p.m.
SET-ASIDE :
CONTRACT TIME : 120 CALENDAR DAYS

PROPOSAL ID : E5M38
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :

STATE OF FLORIDA
FLORIDA DEPARTMENT OF TRANSPORTATION
DISTRICT 5

FINANCIAL NO.: 423641-2-72-01
CONTRACT NO.: E5M38
COUNTY: ORANGE

Fiscal Year 2009 "Early" Ad

INTENT AND SCOPE:
Work specified in this Contract consists of: Repair of existing inlets and pipes, and restoring inlet tops to original plan elevation. Work will include chemical sealing inlets, adjusting inlet tops to plan elevations, lining the 18" cross-drains, removing and restoring the damaged curb & gutter, pressure grouting and leveling the deficient asphaltic concrete pavement. This will include removing and restoring the sidewalk, the roadway striping and the performance turf (sod). The project is located on Goldenrod Road from Hoffner to Rio Pinar in Orange County.

Contract is site specific and nonrenewable.

Contract Time Charges shall begin on the earlier date of:
(1) The 14th calendar day from the Notice to Proceed date, or
(2) The date that the Contractor begins work.

The 2007 edition of the Florida Department of Transportation Standard Specifications for Road and Bridge Construction as amended by the specifications package and the 2006 edition of the Florida Department of Transportation Design Standards (English Units) and applicable modifications will govern the work performed under this Contract.

FINPROJ(S) : 42364127201 (*)
F.A. NO. : N/A
COUNTIES : ORANGE

LOCAL NAME : SPECIALIZED PIPE REP
PROJ LIMITS : GOLDENROD ROAD

ROAD NAME :

RANK	VENDOR NAME	FUEL ADJ	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	INNERVIEW TECHNOLOGIES INC.	N/A	Responsive	Winning bid	$ 332,572.20	0.00%
2	CONPILOG INTERNATIONAL COM	N/A	Responsive		$ 343,161.90	3.18%
3	A.N.P. CONTRACTING CORP.	N/A	Responsive		$ 388,688.00	16.87%
4	AMERICAN PERSIAN ENGINEERS AND CONSTRUCTORS, INC.	N/A	Responsive		$ 396,921.50	19.34%
5	TURN LANE, INC.	N/A	Responsive		$ 451,046.46	35.62%
6	EMERALD UTILITIES & SITE DEVELO	N/A	Responsive		$ 513,836.65	54.50%
7	FLORIDA HIGHWAY PRODUCTS, INC.	N/A	Responsive		$ 515,049.39	54.86%
8	CEM ENTERPRISES, INC. D/B/A SUNSHINE PAINTING	N/A	Responsive		$ 566,285.00	70.27%

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____ District Contracts Administrator

DATE 6/17/08

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

AWARD CONTINGENT UPON APPROVAL OF FUNDS AVAILABILITY FROM THE COMPTROLLER'S OFFICE.

FLORIDA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING LIST

DATE : 06/12/08
PAGE : 1

CALL ORDER : 004
LETTING DATE : 06/03/08 2:00 p.m.
SET-ASIDE :
CONTRACT TIME : 365 CALENDAR DAYS

PROPOSAL ID : E5M40-R0
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :

STATE OF FLORIDA
FLORIDA DEPARTMENT OF TRANSPORTATION

FINANCIAL NO.: 423641-4-72-01
Contract NO.: E5M40
COUNTY: ORANGE AND OSCEOLA

FDOT District 5

Fiscal Year 2009 "Early" Ad

INTENT AND SCOPE:
The work specified in this Contract consists of Mowing, Litter Removal, Edging & Sweeping, and Roadway Sweeping on various roads and stormwater and mitigation areas in Orange and Osceola Counties.

This Contract is Work Document driven and renewable.

Contract Time begins on the earlier date of:
(1) The 14th calendar day from the Notice to Proceed date, or
(2) The date that the Contractor begins work.

The 2007 edition of the Florida Department of Transportation Standard Specifications for Road and Bridge Construction as amended by the specifications package, and the 2006 edition of the Florida Department of Transportation Design Standards (English Units) and applicable modifications, will govern the work performed under this Contract.

FINPROJ(S) : 42364147201 (*)
F.A. NO. : N/A
COUNTIES : ORANGE OSCEOLA

LOCAL NAME : ROADWAY AESTHETICS
PROJ LIMITS : VARIOUS LOCATIONS

ROAD NAME :

RANK	VENDOR NAME	FUEL ADJ	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GROUNDTEK OF CENTRAL FLORIDA	N/A	Responsiv	Winning bid	$ 651,321.00	0.00%
2	USA SERVICES OF FLORIDA, INC.	N/A	Responsive		$ 679,986.01	4.40%
3	CHARLIE'S LAWN MAINTENANCE, INC	N/A	Responsive		$ 731,516.56	12.31%
4	EROSION STOPPERS, INC.	N/A	Responsive		$ 1,044,224.44	60.32%
5	BECKER LANDSCAPE CONTRACTORS IN	N/A	Responsive		$ 1,482,412.25	127 %

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____ District Contracts Administrator DATE 6/17/08

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

AWARD CONTINGENT UPON APPROVAL OF FUNDS AVAILABILITY FROM THE COMPTROLLER'S OFFICE.