

FLORIDA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING LIST

DATE : 05/07/08
PAGE : 1

CALL ORDER : 001 PROPOSAL ID : E5L83 PROPOSAL DESC :
 LETTING DATE : 05/06/08 2:00 p.m. DISTRICT : 05 INTENT AND SCOPE.
 SET-ASIDE : U/R CODE :
 CONTRACT TIME : 30 WORKING DAYS (AVAILABLE DAYS) 419040-1-52-01

ARTICLE 4-1 (Page 19) is expanded by the following:
 The Improvements under this Contract consist of joint repair. Located in Brevard County, Florida (70050), bridge Nos. 700174 & 700181 of US 192 spanning over the Indian River IWW. Total project length is 2592.5 ft, from MP 16.637 to MP 17.128.

The summary of pay items for this project is listed in the plans.

FINPROJ(S) : 41904015201 (*) F.A. NO. : N/A COUNTIES : BREVARD
 LOCAL NAME : SR 500 (US 192) ROAD NAME : SR 500
 PROJ LIMITS : INDIAN RIVER BR # 700174 & 700181

RANK	VENDOR NAME	FUEL ADJ	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	BRIDGE MASTERS CONSTRUCTION, LL	N/A	Responsive		\$ 71,284.42	0.00%
2	J. SLAGTER & SON CONSTRUCTION DBA SLAGTER CONSTRUCTIO	N/A	Responsive		\$ 72,553.50	1.78%
3	SIEG & AMBACHTSHEER, INC.	N/A	Responsive		\$ 91,011.00	27.67%
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	N/A	Responsive		\$ 92,879.00	30.29%
5	SIEG & SONS, INC.	N/A	Responsive		\$ 95,500.00	33.97%
6	AMERICAN CONSTRUCTORS, LLC	N/A	Responsive		\$ 112,607.50	57.96%
7	CEM ENTERPRISES, INC. D/B/A SUNSHINE PAINTING	N/A	Responsive		\$ 127,787.00	79.26%
8	ALL FLORIDA GUARDRAIL CORP.	N/A	Responsive		\$ 182,840.00	156 %

CERTIFIED TO BE A TRUE COPY AND APPROVED BY

Vicki R. Wynn

District Contracts Administrator

5/20/2008

DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

AWARD CONTINGENT UPON APPROVAL OF FUNDS AVAILABILITY FROM THE COMPTROLLER'S OFFICE.

VENDOR RANKING

CALL ORDER : 003
 LETTING DATE : 05/06/08 2:00 p.m.
 SET-ASIDE :
 CONTRACT TIME : 120 CALENDAR DAYS

PROPOSAL ID : E5L90
 DISTRICT : 05
 U/R CODE :

PROPOSAL DESC :
 The Improvements under this Contract consists of striping corrections, traffic signal loop installation, relocation of an internally illuminated street sign shifting of cantilever and truss mounted sign panels and light bars to correct locations over lanes, electrical work between the sign structures and load centers to insure light bars are working correctly, installation of County Road 423 shield overlays on existing sign panels, Furnish and install cantilever sign structure and sign panel, removal of a truss mounted sign panel, furnishing and installing a new truss mounted sign panel, in and around the I-4 and John Young Parkway (JYP) Interchange, approximate I-4 Straight Line Diagram (SLD) mile post 13.700, located in Orange County.

Payment for all work in this contract will be made under:
 Item No. 0999-2 Lump Sum Contract - LS

All work is to be performed on I-4 and John Young Parkway Interchange.

FINPROJ(S) : F.A. NO. : COUNTIES : ORANGE
 LOCAL NAME : ROAD NAME :
 PROJ LIMITS :

RANK	VENDOR NAME	FUEL ADJ	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
------	-------------	----------	----------	------------	-----------	----------------

NO BIDS RECEIVED

Project Withdrawn

Mark Wye 5/20/2008

AWARD CONTINGENT UPON APPROVAL OF FUNDS AVAILABILITY FROM THE COMPTROLLER'S OFFICE.