FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 12/28/12
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001
LETTING DATE : 12/17/12 2:00 PM
SET-ASIDE :
CONTRACT TIME : 1826 CALENDAR DAYS

PROPOSAL ID : E5Q37
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
FDOT District 5

Proposal ID: E5Q37

Project No. 42383417202

Fiscal Year 2013

Counties: LAKE COUNTY

Contract Calendar Days: 1826

INTENT AND SCOPE
The Improvements under this Contract consist of all activities necessary to remove, apply and maintain all traffic striping, pavement markings, and RPMs on state roads, and within the radius of return on connections that are not state roads but within the Department's Right-of-Way,located in Lake County.

For this Contract the Contractor is required to have at least three (3) years of experience in the performance of Pavement Markings, or the Project Superintendent must have at least three (3) years of like experience as a Superintendent. A Contractor that presently has a certificate of prequalified with the Department in "Pavement Markings" will suffice to meet the above requirements.

FINPROJ(S) : 42383417202 (*) F.A. NO. : N/A COUNTIES : LAKE

LOCAL NAME : PAVEMENT MARKINGS &
PROJ LIMITS : RPM'S - PERFORMANCE BASED

ROAD NAME :

RANK	VENDOR NO./NAME		BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F650968383	WHITELEAF, INC. DBA TRAFFIC SOLUTIONS	Responsive	Winning bid	$ 2,476,000.02	0.00%
2	F410417775	3M COMPANY	Responsive	Non-Winning Bid	$ 2,820,000.00	13.89%
3	F341233573	OGLESBY CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 2,994,000.00	20.92%
4	F341337287	AKCA INC.	Responsive	Non-Winning Bid	$ 3,114,000.00	25.76%
5	F232326583	INTERSTATE ROAD MANAGEMENT CORPORATIO	Responsive	Non-Winning Bid	$ 6,165,000.00	148 %
6	F264642586	MCSHEA CONTRACTING, LLC	Responsive	Non-Winning Bid	$ 7,421,358.00	199 %

CALL ORDER : 001
LETTING DATE : 12/17/12 2:00 PM
SET-ASIDE :
CONTRACT TIME : 1826 CALENDAR DAYS

PROPOSAL ID : E5Q37
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
FDOT District 5

Proposal ID: E5Q37

Project No. 42383417202

Fiscal Year 2013

Counties: LAKE COUNTY

Contract Calendar Days: 1826

INTENT AND SCOPE
The Improvements under this Contract consist of all activities necessary to remove, apply and maintain all traffic striping, pavement markings, and RPMs on state roads, and within the radius of return on connections that are not state roads but within the Department's Right-of-Way,located in Lake County.

For this Contract the Contractor is required to have at least three (3) years of experience in the performance of Pavement Markings, or the Project Superintendent must have at least three (3) years of like experience as a Superintendent. A Contractor that presently has a certificate of prequalified with the Department in "Pavement Markings" will suffice to meet the above requirements.

FINPROJ(S) : 42383417202 (*) F.A. NO. : N/A COUNTIES : LAKE

LOCAL NAME : PAVEMENT MARKINGS & ROAD NAME :
PROJ LIMITS : RPM'S - PERFORMANCE BASED

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F650968383 WHITELEAF, INC. DBA TRAFFIC UNIT PRICE	AMOUNT	(2) F410417775 3M COMPANY UNIT PRICE	AMOUNT	(3) F341233573 OGLESBY CONSTRUCTION, INC. UNIT PRICE	AMOUNT
SECTION 0001 PAVEMENT STRIPING (LARGE MACHINE) (LM)							

FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

CALL ORDER: 001 PROPOSAL ID: E5Q37 LETTING DATE: 12/17/12 2:00 PM DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F650968383 WHITELEAF, INC. DBA TRAFFIC UNIT PRICE	AMOUNT	(2) F410417775 3M COMPANY UNIT PRICE	AMOUNT	(3) F341233573 OGLESBY CONSTRUCTION, INC. UNIT PRICE	AMOUNT
0035 E099 2 PERIODIC PAYMENTS OF LUMP SUM Change Pay Item	6.000 EA	412666.67000	2476000.02	470000.00000	2820000.00	499000.00000	2994000.00
SECTION 0001 TOTALS			$ 2,476,000.02		$ 2,820,000.00		$ 2,994,000.00
CONTRACT TOTALS			$ 2,476,000.02		$ 2,820,000.00		$ 2,994,000.00

CALL ORDER: 001 PROPOSAL ID: E5Q37 LETTING DATE: 12/17/12 2:00 PM DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) F341337287 AKCA INC. UNIT PRICE	AMOUNT	(5) F232326583 INTERSTATE ROAD MANAGEMENT UNIT PRICE	AMOUNT	(6) F264642586 MCSHEA CONTRACTING, LLC UNIT PRICE	AMOUNT
SECTION 0001 PAVEMENT STRIPING (LARGE MACHINE) (LM)							
0035 E099 2 PERIODIC PAYMENTS OF LUMP SUM Change Pay Item	6.000 EA	519000.00000	3114000.00	1027500.00000	6165000.00	1236893.00000	7421358.00
SECTION 0001 TOTALS			$ 3,114,000.00		$ 6,165,000.00		$ 7,421,358.00
CONTRACT TOTALS			$ 3,114,000.00		$ 6,165,000.00		$ 7,421,358.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.