









































FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/15/13
PAGE : 003 -1
VENDOR RANKING :

CALL ORDER : 003 PROPOSAL ID : ESR88 PROPOSAL DESC

LETTING DATE : 04/02/13 2:00 p.m. DISTRICT : 05 Work consists of replacing the mast arm structures at the
SET-ASIDE : U/R CODE : intersection of SR 5 (US 1) and Viera Blvd/River Way in
CONTRACT TIME : 40 WORKING DAYS (AVAILABLE DAYS) Brevard County. The new mast arm structures will not have a

painted finish. Project includes a 120 day procurement time.

FINPROJ (S) : 23800235224 (*) F.A. NO. : N/A COUNTIES : BREVARD
LOCAL NAME : PUSHBUTTON ROAD NAME : SR AlA
PROJ LIMITS : CONTRACTOR PROGRAM SIGNAL ENHANCEMENT
BID BID TOTAL % OVER
RANK VENDOR NO./NAME TYPE STATUS BID LOW BID
1 F591858994 TRAFFIC CONTROL DEVICES, INC. Responsive Winning bid $ 174,243.00 0.00%
2 F593146076 PAH CONSTRUCTORS, INC. Responsive Non-Winning Bid S 197,315.00 13.24%

3 F592554039 AMERICAN LIGHTING AND SIGNALIZATION, Responsive Non-Winning Bid $ 204,410.00 17.31%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/15/13

TABULATION OF BIDS PAGE : 003 -2
CALL ORDER : 003 PROPOSAL ID : E5R88 PROPOSAL DESC
LETTING DATE : 04/02/13 2:00 p.m. DISTRICT : 05 Work consists of replacing the mast arm structures at the
SET-ASIDE : U/R CODE : intersection of SR 5 (US 1) and Viera Blvd/River Way in
CONTRACT TIME : 40 WORKING DAYS (AVAILABLE DAYS) Brevard County. The new mast arm structures will not have a

painted finish. Project includes a 120 day procurement time.

FINPROJ (S) : 23800235224 (*) F.A. NO. : N/A COUNTIES : BREVARD
LOCAL NAME : PUSHBUTTON ROAD NAME : SR AlA
PROJ LIMITS : CONTRACTOR PROGRAM SIGNAL ENHANCEMENT
( 1 ) F581858594 ( 2 ) F593146076 ( 3 ) F592554039
TRAFFIC CONTROL DEVICES, IN |PAH CONSTRUCTORS, INC. AMERICAN LIGHTING AND SIGNALIZA
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e S bt S

SECTION 0001 ROADWAY

0005 0101 1 LUMP 8681.30000 8681.30 11882.00000 11882.00 10000.00000 10000.00
MOBILIZATION 23800235224
0010 0102 1 1.000 LS 6750.00000 6750.00 9352.00000 9352.00 12000.00000 12000.00
MAINTENANCE OF TRAFFIC 23800235224
SECTION 0001 TOTALS S 15,431.30 $ 21,234.00 $ 22,000.00
—————————————————————————————————————————— ey e e e Sttt

SECTION 0002 SIGNALIZATION

0015 0630 1 12 92.000 LF 12.60000 1159.20 4.50000 414.00 8.00000 736.00
CONDUIT, FURNISH & INSTALL, UNDERGROUND
0020 0632 7 1 1.000 PI 3860.50000 3860.50 6681.00000 6681.00 4000.00000 4000.00

SIGNAL CABLE- NEW OR RECONSTRUCTED
INTERSECTION, FURNISH & INSTALL
0025 0635 1 11 1.000 EA 345.00000 345.00 705.00000 705.00 800.00000 800.00

PULL & JUNCTION BOX, F&I, PULL BOX

0030 0639 2 1 56.000 LF 3.00000 168.00 7.00000 392.00 4.00000 224.00
ELECTRICAL SERVICE WIRE

0035 0639 3 12 1.000 EA 624.50000 624.50 1230.00000 1230.00 400.00000 400.00
ELECTRICAL SERVICE DISCONNECT, F&I,

CABINET

0040 0649 31202 1.000 EA 21235.75000 21235.75 22005.00000 22005.00 24000.00000 24000.00

MAST ARM,F&I, WIND SPEED-130,SINGLE ARM
W/0 LUMINAIRE-46




FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/15/13

TABULATION OF BIDS PAGE : 003 -3
CALL ORDER: 003 PROPOSAL ID: ES5R88 LETTING DATE: 04/02/13 2:00 p.m. DISTRICT: 05
( 1 ) F591858994 ( 2 ) F593146076 ( 3 ) F592554039
TRAFFIC CONTROL DEVICES, IN |{PAH CONSTRUCTORS, INC. AMERICAN LIGHTING AND SIGNALIZA
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
—————————————————————————————————————————— el e i e Sttt
0045 0649 31299 2.000 EA 35856.00000 71712.00 37223.00000 74446 .00 39000.00000 78000.00
MAST ARM,F&I, WIND SPEED-130, CUSTOM
0050 0650 1313 7.000 AS 75%9.00000 5313.00 791.00000 5537.00 800.00000 5600.00
TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY,
POLYCARRBONATE
0055 0650 1413 2.000 AS 913.50000 1827.00 1044.00000 2088.00 1100.00000 2200.00
TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY,
POLYCARBONATE
0060 0650 1513 2.000 AS 1239.00000 2478.00 1415.00000 2830.00 1500.00000 3000.00
TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY,
POLYCARBONATE
0065 0663 74 40 4.000 EA 688.50000 2754.00 1504.00000 6016.00 650.00000 2600.00
VEHICLE DETECTOR ASSEM, RELOCATE
0070 0670 5111 1.000 AS 21272.75000 21272.75 24379.00000 24379.00 24000.00000 24000.00

TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA,
1 PREEMPTION

0075 0685106 1.000 EA 5648.00000 5648.00 5220.00000 5220.00 5500.00000 5500.00
SYSTEM AUXILIARIES, F&I,
UNINTERRUPTIBLE POWER SOURCE

0080 0690 10 11.000 EA 27.00000 297.00 75.00000 825.00 50.00000 550.00
SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL

0085 0690 34 1 4.000 EA 2305.00000 9220.00 1810.00000 7240.00 4000.00000 16000.00
COMPLETE POLE REMOVAL- DEEP, DIRECT

BURIAL

0090 0690100 1.000 PI 725.00000 725.00 477.00000 477.00 800.00000 800.00
SIGNAL EQUIPMENT MISCELLANOUS REMOVE

0095 0698 1 1 4.000 EA 2543.00000 10172.00 3899.00000 15596.00 3500.00000 14000.00

INTERNAL ILLUM SIGN, FURNISH & INSTALL,
STREET NAME

SECTION 0002 TOTALS $ 158,811.70 $ 176,081.00 S 182,410.00
CONTRACT TOTALS 1 $ 197,315.00f 4 $ 204,410.00
/ % s
CERTIFIED TO BE A TRUE COPY AND APPROVED BY 7 P éjf / <;£3/<:5
; Distrf%é/CoﬁEracts Administrator DATE /

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security reguired by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE

04/15/13
PAGE : 002 -1

VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : E5R80
LETTING DATE : 04/02/13 2:00 p.m. DISTRICT : 05
SET-ASIDE : U/R CODE :
CONTRACT TIME : 50 WORKING DAYS (AVAILABLE DAYS)
FINPROJ (S) 43023215201 (*) F.A. NO. : N/A
LOCAL NAME : SR AlA

PROJ LIMITS AT LYNNHURST

1 F202045800
2 F593155035
3 F591233559

MASCI GENERAL CONTRACTORS, INC
P & S PAVING, INC.
HALIFAX PAVING, INC.

PROPOSAL DESC :

SCOPE OF THE WORK INTENT AND SCOPE.

(REV 8-24-10) (FA 10-8-10) {(1-13) ARTICLE 4-1 (Page 19) is
deleted and the following substituted: 4-1 Intent and Scope.
The improvements under this Contract consist of widening on
both sides of SR AlA to develop a left turn lane at
Lynnhurst Drive. The project also includes milling and
resurfacing the existing pavement and drainage improvements.
This i1is a Streamline Lump Sum Contract with only one pay
item listed in the Contract. All references to payment under
individual pay item numbers, regardless of where those
references are contained in the Contract Documents or when
in time any such pay item reference is incorporated in the
Contract Documents, are superseded by the pay item
references in this Special Provision. Payment for all work
in this Contract will be made under: Item No. 999-2, LS Pay
adjustments as shown in the Contract Documents, regardless
of where those pay adjustments are referenced, shall not
apply, except as provided for in 9-2 Scope of Payments.
SUBARTICLE 4-3.1 (Page 19) is deleted and the following

COUNTIES VOLUSIA
ROAD NAME SR AlA
BID BID TOTAL % OVER
TYPE STATUS BID LOW BID
Responsive Winning bid S 206,758.79 0.00%
Responsive Non-Winning Bid $ 254,944 .70 23.30%
Responsive Non-Winning Bid $ 294,436.00 42.40%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/15/13

TABULATION OF BIDS PAGE : 002 -2
CALL ORDER : 002 PROPOSAL ID : E5R80 PROPOSAL DESC :
LETTING DATE : 04/02/13 2:00 p.m. DISTRICT : 05 SCOPE OF THE WORK INTENT AND SCOPE.
SET-ASIDE : U/R CODE : (REV 8-24-10) (FA 10-8-10) (1-13) ARTICLE 4-1 (Page 19) is
CONTRACT TIME : 50 WORKING DAYS (AVAILABLE DAYS) deleted and the following substituted: 4-1 Intent and Scope.

The improvements under this Contract consist of widening on
both sides of SR AlA to develop a left turn lane at
Lynnhurst Drive. The project also includes milling and
resurfacing the existing pavement and drainage improvements.
This is a Streamline Lump Sum Contract with only one pay
item listed in the Contract. All references to payment under
individual pay item numbers, regardless of where those
references are contained in the Contract Documents or when
in time any such pay item reference is incorporated in the
Contract Documents, are superseded by the pay item
references in this Special Provision. Payment for all work
in this Contract will be made under: Item No. 999-2, LS Pay
adjustments as shown in the Contract Documents, regardless
of where those pay adjustments are referenced, shall not
apply, except as provided for in 9-2 Scope of Payments.
SUBARTICLE 4-3.1 (Page 19) is deleted and the following

FINPROJ (S) : 43023215201 (¥*) F.A. NO. : N/A COUNTIES : VOLUSIA
LOCAL: NAME : SR AlA ROAD NAME : SR AlA
PROJ LIMITS : AT LYNNHURST
( 1 ) F202045800 ( 2 ) F593155035 ( 3 ) F591233559
MASCI GENERAL CONTRACTORS, P & S PAVING, INC. HALIFAX PAVING, INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
—————————————————————————————————————————— T e et i e
SECTION 0001 ROADWAY
0005 0999 2 LUMP 187377.739000 197377.79 245563.70000 245563.70 285055.00000 285055.00
LUMP SUM CONTRACT, ALTERNATIVE BIDDING
43023215201
0010 03999 25 LUMP 9381.00000 $381.00 9381.00000 9381.00 9381.00000 9381.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID
43023215201
SECTION 0001 TOTALS $ 206,758.79 $ 254,944.70 $ 294,436.00

CONTRACT TOTALS $ 206,758.79] $ 254,944 .70 $ 294,436.00



CERTIFIED TO BE A TRUE COPY AND APPROVED BY

NOTE:

o JrsTodty

Administrator DATE '/

Failure to file a protest within the time prescribed

in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



