FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 08/20/13
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001
LETTING DATE : 08/06/13 2:00 p.m.
SET-ASIDE :
CONTRACT TIME : 1826 CALENDAR DAYS

PROPOSAL ID : E5Q75
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
FDOT District 5

Proposal ID: E5Q75

Project No. 429163-3-72-01
FY: 2014

Counties: ORANGE COUNTY
Contract Calendar Days: 1826 [5 Years]
Lead Time: 14 Days

INTENT AND SCOPE
The Improvements under this Contract consist of performance pavement markings which includes but is not limited to annual testing, removal and replacement of pavement markings and raised pavement markers on various State Roads in Orange County as listed within the Contract Documents.

This is a Lump Sum Project.

For this Contract the Contractor is required to have at least three (3) years of experience in the performance of Pavement Markings, or the Project Superintendant must have at least three (3) years of like experience as a Superintendent. A Contractor that presently has a certificate of perqualification with the Department in Pavement Markings will suffice to meet the above requirements.

FINPROJ(S) : 42916337201 (*) F.A. NO. : N/A

COUNTIES : ORANGE

LOCAL NAME : PERFORMANCE PAVEMENT
PROJ LIMITS : MARKINGS

ROAD NAME :

RANK	VENDOR NO./NAME		BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F453689782	SOUTHERN STATES PAVEMENT MARKINGS, IN	Responsive	Winning bid	$ 889,699.02	0.00%
2	F410417775	3M COMPANY	Responsive	Non-Winning Bid	$ 1,317,000.00	48.02%
3	F232326583	INTERSTATE ROAD MANAGEMENT CORPORATIO	Responsive	Non-Winning Bid	$ 1,344,000.00	51.06%
4	F341233573	OGLESBY CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 1,355,010.00	52.29%
5	F341337287	AKCA INC.	Responsive	Non-Winning Bid	$ 1,554,360.00	74.70%
6	F743032210	AMERISEAL HIGHWAY STRIPING, INC.	Responsive	Non-Winning Bid	$ 2,104,122.00	136 %

CALL ORDER : 001
LETTING DATE : 08/06/13 2:00 p.m.
SET-ASIDE :
CONTRACT TIME : 1826 CALENDAR DAYS

PROPOSAL ID : E5Q75
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
FDOT District 5

Proposal ID: E5Q75

Project No. 429163-3-72-01
FY: 2014

Counties: ORANGE COUNTY
Contract Calendar Days: 1826 [5 Years]
Lead Time: 14 Days

INTENT AND SCOPE
The Improvements under this Contract consist of performance pavement markings which includes but is not limited to annual testing, removal and replacement of pavement markings and raised pavement markers on various State Roads in Orange County as listed within the Contract Documents.

This is a Lump Sum Project.

For this Contract the Contractor is required to have at least three (3) years of experience in the performance of Pavement Markings, or the Project Superintendant must have at least three (3) years of like experience as a Superintendent. A Contractor that presently has a certificate of perqualification with the Department in Pavement Markings will suffice to meet the above requirements.

FINPROJ(S) : 42916337201 (*)
F.A. NO. : N/A
COUNTIES : ORANGE

LOCAL NAME : PERFORMANCE PAVEMENT
PROJ LIMITS : MARKINGS
ROAD NAME :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F453689782 SOUTHERN STATES PAVEMENT MA UNIT PRICE	AMOUNT	(2) F410417775 3M COMPANY UNIT PRICE	AMOUNT	(3) F232326583 INTERSTATE ROAD MANAGEMENT CORP UNIT PRICE	AMOUNT
SECTION 0001 PAVEMENT STRIPING (LARGE MACHINE) (LM)							

CALL ORDER: 001 PROPOSAL ID: E5Q75 LETTING DATE: 08/06/13 2:00 p.m. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F453689782 SOUTHERN STATES PAVEMENT MA UNIT PRICE	AMOUNT	(2) F410417775 3M COMPANY UNIT PRICE	AMOUNT	(3) F232326583 INTERSTATE ROAD MANAGEMENT CORP UNIT PRICE	AMOUNT
0005 E099 2 PERIODIC PAYMENTS OF LUMP SUM	6.000 EA	148283.17000	889699.02	219500.00000	1317000.00	224000.00000	1344000.00
SECTION 0001 TOTALS		$	889,699.02	$	1,317,000.00	$	1,344,000.00
CONTRACT TOTALS		$	889,699.02	$	1,317,000.00	$	1,344,000.00

FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

DATE : 08/20/13
PAGE : 001 -4

CALL ORDER: 001 PROPOSAL ID: E5Q75 LETTING DATE: 08/06/13 2:00 p.m. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) F341233573 OGLESBY CONSTRUCTION, INC. UNIT PRICE	AMOUNT	(5) F341337287 AKCA INC. UNIT PRICE	AMOUNT	(6) F743032210 AMERISEAL HIGHWAY STRIPING, INC UNIT PRICE	AMOUNT
SECTION 0001 PAVEMENT STRIPING (LARGE MACHINE) (LM)							
0005 E099 2 PERIODIC PAYMENTS OF LUMP SUM	6.000 EA	225835.00000	1355010.00	259060.00000	1554360.00	350687.00000	2104122.00
SECTION 0001 TOTALS			$ 1,355,010.00		$ 1,554,360.00		$ 2,104,122.00
CONTRACT TOTALS			$ 1,355,010.00		$ 1,554,360.00		$ 2,104,122.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____ District Contracts Administrator DATE 8/20/2013

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.