VENDOR RANKING

CALL ORDER : 004
LETTING DATE : 08/06/13 2:00 p.m.
SET-ASIDE :
CONTRACT TIME : 190 CALENDAR DAYS

PROPOSAL ID : E5Q80
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
FDOT District 5

Proposal ID: E5Q80

Project No. 429276-1-72-05
Fiscal Year 2014

Counties: BREVARD
Contract Calendar Days: 190
Lead Time: 14

This is a Streamline Plan Quantity contract.

Some of the work in this project is within Rail Road Right of Way. A Rail Road Flagger and Rail Road Insurance are required.

INTENT AND SCOPE
The improvements under this Contract consist of desilting, sealing pipe joints, lining drainage pipes and structures. The Work Limits are State Road 406 in Titusville and State Road 520 in Cocoa, Brevard County, Florida.

EXPERTISE REQUIRED
For this Contract the Contractor is required to have at least three (3) years of experience in the performance of Drainage Repair, or the Project Superintendent must have at least three (3) years of like experience as a Superintendent. A Contractor that presently has a certificate of prequalification with the Department in "Drainage" will suffice to meet the above requirements.

FINPROJ(S) : 42927617205 (*)
F.A. NO. : N/A
COUNTIES : BREVARD

LOCAL NAME : DRAINAGE REPAIRS
PROJ LIMITS :
ROAD NAME :

RANK	VENDOR NO./NAME		BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F133032158	INSITUFORM TECHNOLOGIES LLC.	Responsive	Winning bid	$ 1,319,801.40	0.00%
2	F201309732	RIC-MAN CONSTRUCTION FLORIDA, INC.	Responsive	Non-Winning Bid	$ 1,376,391.00	4.28%
3	F010684682	LAYNE INLINER, LLC	Responsive	Non-Winning Bid	$ 1,455,714.75	10.29%
4	F680509371	ALTAIR ENVIRONMENTAL GROUP, L.L.C.	Responsive	Non-Winning Bid	$ 1,701,355.35	28.91%
5	F621645414	PM CONSTRUCTION AND REHABILITATION LL	Responsive	Non-Winning Bid	$ 2,098,823.90	59.02%

CALL ORDER : 004
LETTING DATE : 08/06/13 2:00 p.m.
SET-ASIDE :
CONTRACT TIME : 190 CALENDAR DAYS

PROPOSAL ID : E5Q80
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
FDOT District 5

Proposal ID: E5Q80

Project No. 429276-1-72-05
Fiscal Year 2014

Counties: BREVARD
Contract Calendar Days: 190
Lead Time: 14

This is a Streamline Plan Quantity contract.

Some of the work in this project is within Rail Road Right of Way. A Rail Road Flagger and Rail Road Insurance are required.

INTENT AND SCOPE
The improvements under this Contract consist of desilting, sealing pipe joints, lining drainage pipes and structures. The Work Limits are State Road 406 in Titusville and State Road 520 in Cocoa, Brevard County, Florida.

EXPERTISE REQUIRED
For this Contract the Contractor is required to have at least three (3) years of experience in the performance of Drainage Repair, or the Project Superintendent must have at least three (3) years of like experience as a Superintendent. A Contractor that presently has a certificate of prequalification with the Department in "Drainage" will suffice to meet the above requirements.

FINPROJ(S) : 42927617205 (*)
F.A. NO. : N/A
COUNTIES : BREVARD

LOCAL NAME : DRAINAGE REPAIRS
PROJ LIMITS :
ROAD NAME :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F133032158 INSITUFORM TECHNOLOGIES LLC UNIT PRICE	AMOUNT	(2) F201309732 RIC-MAN CONSTRUCTION FLORID UNIT PRICE	AMOUNT	(3) F010684682 LAYNE INLINER, LLC UNIT PRICE	AMOUNT
SECTION 0001 CLEAN DRAINAGE STRUCTURES (LF)							

CALL ORDER: 004 PROPOSAL ID: E5Q80 LETTING DATE: 08/06/13 2:00 p.m. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F133032158 INSITUFORM TECHNOLOGIES LLC UNIT PRICE	AMOUNT	(2) F201309732 RIC-MAN CONSTRUCTION FLORID UNIT PRICE	AMOUNT	(3) F010684682 LAYNE INLINER, LLC UNIT PRICE	AMOUNT
0005 0101 1 MOBILIZATION	LUMP	22000.00000	22000.00	34500.00000	34500.00	15000.00000	15000.00
0010 0102 1 MAINTENANCE OF TRAFFIC	1.000 LS	19140.00000	19140.00	18500.00000	18500.00	8000.00000	8000.00
0015 0425 2110 MANHOLES, REPAIR	107.000 EA	1062.30000	113666.10	800.00000	85600.00	1400.00000	149800.00
0020 0430 94 1 DESILTING PIPE, 0 - 24"	6457.000 LF	4.80000	30993.60	5.00000	32285.00	3.75000	24213.75
0025 0430 94 2 DESILTING PIPE, 25 - 36"	2151.000 LF	6.40000	13766.40	9.00000	19359.00	7.00000	15057.00
0030 0430 94 3 DESILTING PIPE, 37 - 48"	915.000 LF	9.60000	8784.00	12.00000	10980.00	13.50000	12352.50
0035 0430 94 4 DESILTING PIPE, 49 - 60"	1850.000 LF	12.70000	23495.00	18.00000	33300.00	18.50000	34225.00
0040 0430 94 5 DESILTING PIPE, 61" OR GREATER	88.000 LF	20.20000	1777.60	25.00000	2200.00	30.00000	2640.00
0045 0430950 DESILTING CONCRETE BOX CULVERT,	20.000 CY	292.10000	5842.00	150.00000	3000.00	175.00000	3500.00
0050 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24"	5001.000 LF	79.30000	396579.30	83.00000	415083.00	86.50000	432586.50
0055 0431 1 2 PIPE LINER, OPTIONAL MATERIAL, 25-36"	1397.000 LF	109.00000	152273.00	132.00000	184404.00	120.00000	167640.00
0060 0431 1 3 PIPE LINER, OPTIONAL MATERIAL, 37-48"	907.000 LF	180.50000	163713.50	200.00000	181400.00	200.00000	181400.00
0065 0431 1 4 PIPE LINER, OPTIONAL MATERIAL, 49 - 60"	1343.000 LF	250.70000	336690.10	245.00000	329035.00	275.00000	369325.00
0070 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	10000.00000	10000.00	10000.00000	10000.00	10000.00000	10000.00
0075 E430 82 11 CLEAN & SEAL EXISTING PIPE JOINT, 0-24" STORM SEWER	32.000 EA	196.50000	6288.00	250.00000	8000.00	375.00000	12000.00
0080 E430 82 12 CLEAN & SEAL EXISTING PIPE JOINT, 25-36" STORM SEWER	17.000 EA	504.60000	8578.20	310.00000	5270.00	575.00000	9775.00
0085 E430 82 14 CLEAN & SEAL EXISTING PIPE JOINT, 49-60" STORM SEWER	3.000 EA	1009.20000	3027.60	625.00000	1875.00	1600.00000	4800.00
0090 E430 82 15 CLEAN & SEAL EXISTING PIPE JOINT, 61" OR GREATER STORM SEWER	2.000 EA	1593.50000	3187.00	800.00000	1600.00	1700.00000	3400.00
SECTION 0001 TOTALS			$ 1,319,801.40		$ 1,376,391.00		$ 1,455,714.75
CONTRACT TOTALS			$ 1,319,801.40		$ 1,376,391.00		$ 1,455,714.75

CALL ORDER: 004 PROPOSAL ID: E5Q80 LETTING DATE: 08/06/13 2:00 p.m. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) F680509371 ALTAIR ENVIRONMENTAL GROUP, UNIT PRICE	AMOUNT	(5) F621645414 PM CONSTRUCTION AND REHABIL UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 CLEAN DRAINAGE STRUCTURES (LF)							
0005 0101 1 MOBILIZATION	LUMP	1200.00000	1200.00	25000.00000	25000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC	1.000 LS	2500.00000	2500.00	75000.00000	75000.00		
0015 0425 2110 MANHOLES, REPAIR	107.000 EA	750.00000	80250.00	1320.00000	141240.00		
0020 0430 94 1 DESILTING PIPE, 0 - 24"	6457.000 LF	3.50000	22599.50	5.60000	36159.20		
0025 0430 94 2 DESILTING PIPE, 25 - 36"	2151.000 LF	4.50000	9679.50	8.90000	19143.90		
0030 0430 94 3 DESILTING PIPE, 37 - 48"	915.000 LF	6.50000	5947.50	10.00000	9150.00		
0035 0430 94 4 DESILTING PIPE, 49 - 60"	1850.000 LF	15.00000	27750.00	16.60000	30710.00		
0040 0430 94 5 DESILTING PIPE, 61" OR GREATER	88.000 LF	30.00000	2640.00	16.60000	1460.80		
0045 0430950 DESILTING CONCRETE BOX CULVERT,	20.000 CY	150.00000	3000.00	110.00000	2200.00		
0050 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24"	5001.000 LF	93.79000	469043.79	85.00000	425085.00		
0055 0431 1 2 PIPE LINER, OPTIONAL MATERIAL, 25-36"	1397.000 LF	179.63000	250943.11	175.00000	244475.00		
0060 0431 1 3 PIPE LINER, OPTIONAL MATERIAL, 37-48"	907.000 LF	285.46000	258912.22	400.00000	362800.00		
0065 0431 1 4 PIPE LINER, OPTIONAL MATERIAL, 49 - 60"	1343.000 LF	394.11000	529289.73	510.00000	684930.00		
0070 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	10000.00000	10000.00	10000.00000	10000.00		
0075 E430 82 11 CLEAN & SEAL EXISTING PIPE JOINT, 0-24" STORM SEWER	32.000 EA	350.00000	11200.00	500.00000	16000.00		
0080 E430 82 12 CLEAN & SEAL EXISTING PIPE JOINT, 25-36" STORM SEWER	17.000 EA	650.00000	11050.00	635.00000	10795.00		
0085 E430 82 14 CLEAN & SEAL EXISTING PIPE JOINT, 49-60" STORM SEWER	3.000 EA	950.00000	2850.00	825.00000	2475.00		

FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

DATE : 08/20/13
PAGE : 004 -5

CALL ORDER: 004 PROPOSAL ID: E5Q80 LETTING DATE: 08/06/13 2:00 p.m. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) F680509371 ALTAIR ENVIRONMENTAL GROUP, UNIT PRICE	AMOUNT	(5) F621645414 PM CONSTRUCTION AND REHABIL UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0090 E430 82 15 CLEAN & SEAL EXISTING PIPE JOINT, 61" OR GREATER STORM SEWER	2.000 EA	1250.00000	2500.00	1100.00000	2200.00		
SECTION 0001 TOTALS			$ 1,701,355.35		$ 2,098,823.90		$
CONTRACT TOTALS			$ 1,701,355.35		$ 2,098,823.90		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____ District Contracts Administrator DATE 8/20/2013

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.