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02/15/13
003 -3

DATE
PAGE

FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

05

DISTRICT

2:00 PM

02/05/13

LETTING DATE

PROPOSAL ID: EB5Q35

003

CALL ORDER:

AMOUNT

668580.00

668,580.00
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668,580.00

$

639,080.00]|

$

580,000.00]

$

CONTRACT TOTALS
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DISTRICT 5 BID LETTING

LETTING DATE: February S5, 2013

Contract 75012 FIN No. TBD
’ | | 1 Brevard, Flagler, Lake,
SR No. County: Marion, Orange, Osceola,

Seminole, Sumter, Volusia

Emergency Signal & Multi Post Sign

Fund§ Dgscnpt. Repair
* DENOTES APPARENT LOW
Trew Lo VENDOR |  BID AMOUNT
Non-Winning Bid 1. | Traffic Control Products of FL, Inc. $233,065.00
Non-Winning Bid | 2. | ACME Barricades $170,795.00
Winning Bid 3. | Faith Construction Group, Inc. $137,560.50

CERTIFIED TO BE A TRUE COPY AND APPROVED BYM%@w A strator M—

i i ithi time prescribed

TE: Failure to file a protest v‘uthln the :

ro in section 120.5%(3), Florida Statutes, or failure to
post the bond or other security required by law within

d for filing a bond shall constitute a

waiver of proceedings under chapter 120, Florida Statutes.



DISTRICT 5 BID LETTING

LETTING DATE: February 5, 2013
| Contract | Z5011 FINNo. | TBD
R | - T Brevard, Flagler, Lake,
SR No. County Marion, Orange, Osceola,
- Seminole, Sumter, Volusia
Funds DCSCI‘?pt. © | Emergency Traffic Signal Repair
* DENOTES APPARENT LOW
Low T NERDOR T ~ BID AMOUNT
Winning Bid 1. | American Lighting & Signalization, Inc. $106,445.00
Non-Winning Bid 2. | World Fiber Technologies, Inc. $156,945.84
Non-Winning Bid 3. | Transcore $259,987.62
Non-Winning Bid 4. | Traffic Control Devices, Inc. $187,711.80

'ERTIFIED TO BE A TRUE COPY AND APPROVED BYM :
istyi ontrgcts Administrator DAT

NOTE: Fl‘ailure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



DISTRICT 5 BID LETTING

LETTING DATE: February 5, 2013

Contract 75010 FIN No. TBD
| | Brevard, Flagler, Lake,
. SR No. County Marion, Orange, Osceola,
Seminole, Sumter, Volusia
Call Order | Descripf. : Emergency Debris Removal
* DENOTES APPARENT LOW
e : W 7 . y VENDOR » " | BID. AMOUNT e
Nom-Winning Bid | 1. | Crowder Golf $5,180,700.00
Non-Winning Bid 2. | Ashbritt Environmental $5,744,250.00
Non-Winning Bid 3. | J.B. Coxwell Contracting $6,068,900.00
Non-Winning Bid 4. | Ceres Environmental FL. $4,933,899.00
Winning Bid 5. | Asplundh Environmental Services, Inc. $3,986,880.00
Non-Winning Bid 6. | Phillips & Jordan $6,799,000.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BYM ,%ng—/—j—g—
istyi “ontgcts Administrator DAT

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.




CALL ORDER
LETTING DATE
SET-ASIDE

CONTRACT TIME

FINPROJ(S)

LOCAL NAME
PROJ LIMITS

FLORIDA DEPARTMENT OF TRANSPORTATION

DATE :
PAGE :

02/18/13
001 -1

VENDOR RANKING

001 PROPOSAL ID E5Q60

02/05/13 2:00 PM DISTRICT : 05
U/R CODE :

1826 CALENDAR DAYS

42913317201 (%) F.A. NO. : N/A

PAVEMENT MARKINGS &
RPM'S

PROPOSAL DESC :
FDOT District 5

Proposal ID: E5Q60

Project No. 42913317201

Counties: Brevard and a portion of Volusia

Contract Calendar Days: 1826 (5 Years)

INTENT AND SCOPE

The Improvements under this Contract consist of performance
pavement markings to include but not limited to annual
testing, removal and replacement of pavement markings and
raised reflective pavement markers as identified on SR AlA,
3, 5/US 1, 46, 50, 405, 406, 501, 513, 518, 524, and 5054 in
Brevard County and SR 46 in Volusia County.

This is a Lump Sum Contract with only one pay item listed in -
the Contract.

For this Contract the Contractor is required to have at
least three (3) years of experience in the performance of
Pavement Markings, or the Project Superintendant must have
at least three (3) years of like experience as a
Superintendent, or the Contractor must be pre-gqualified in
Pavement Markings.

F410417775
F341337287
F341233573
F232326583
F453689782
F264642586
F743148751

3M COMPANY

AKCA INC.

OGLESBY CONSTRUCTION, INC.

INTERSTATE ROAD. MANAGEMENT CORPORATIO
SOUTHERN STATES PAVEMENT MARKINGS, IN
MCSHEA CONTRACTING, LLC

ROGAR MANAGEMENT & CONSULTING OF FLOR

COUNTIES : BREVARD VOLUSIA
ROAD NAME :
BID BID TOTAL % OVER
TYPE STATUS BID LOW BID
Responsive Winning bid $ 1,332,000.00 0.00%
Responsive Non-Winning Bid $ 1,514,880.00 13.72%
Responsive Non-Winning Bid $ 1,588,800.00 19.27%
Responsive Non-Winning Bid $ 1,689,000.00 26.80%
Responsive Non-Winning Bid $§ 1,717,002.00 28.90%
Responsive- Non-Winning Bid § 1,848,000.00 38.73%
Responsive Non-Winning Bid $ 3,498,000.00 162 %



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 02/18/13

TABULATION OF BIDS PAGE : 001 -2
CALL ORDER : 001 PROPOSAL ID : E5Q60 PROPOSAL DESC :
LETTING DATE : 02/05/13 2:00 PM DISTRICT : 05 FDOT District 5
SET-ASIDE : U/R CODE :
CONTRACT TIME : 1826 CALENDAR DAYS Proposal ID: E5Q60
Project No. 42913317201
Counties: Brevard and a portion of Volusia
Contract Calendar Days: 1826 (5 Years)
INTENT AND SCOPE
The Improvements under this Contract consist of performance
pavement markings to include but not limited to annual
testing, removal and replacement of pavement markings and
raised reflective pavement markers as identified on SR AlA,
3, 5/U8 1, 46, 50, 405, 406, 501, 513, 518, 524, and 5054 in
Brevard County and SR 46 in Volusia County.
This is a Lump Sum Contract with only one pay item listed in
the Contract.
For this Contract the Contractor is required to have at
least three (3) years of experience in the performance of
Pavement Markings, or the Project Superintendant must have
at least three (3) years of like experience as a
Superintendent, or the Contractor must be pre-qualified in
Pavement Markings.
FINPROJ (8) : 42913317201 (*) F.A. NO. : N/A COUNTIES : BREVARD VOLUSIA
LOCAL NAME : PAVEMENT MARKINGS & ROAD NAME :
PROJ LIMITS : RPM'S
( 1 ) F410417775 ( 2 ) F341337287 ( 3 ) F341233573
3M COMPANY AKCA INC. OGLESBY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
||||||||||||||||||||||||||||||||||||||||| b et e et e Rt

SECTION 0001 PAVEMENT STRIPING (LARGE MACHINE) (LM)

0005 E099 2 6.000 EA 222000.00000 1332000.00 252480.00000 1514880.00]|. 264800.00000 1588800.00
PERIODIC PAYMENTS OF LUMP SUM
SECTION 0001 TOTALS $ 1,332,000.00 $ 1,514,880.00 $ 1,588,800.00

CONTRACT TOTALS $ 1,332,000.00} $ 1,514,880.00] $ 1,588,800.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 02/18/13
TABULATION OF BIDS PAGE : 001 -3
CALL ORDER: 001 PROPOSAL ID: E5Q60 LETTING DATE: 02/05/13 2:00 PM DISTRICT: 05
( 4 ) F232326583 ( 5 ) F453685782 ( 6 ) F264642586

INTERSTATE ROAD MANAGEMENT SOUTHERN STATES PAVEMENT MA [MCSHEA CONTRACTING, LLC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

SECTION 0001 PAVEMENT STRIPING (LARGE MACHINE) (IM)

0005 E099 2 6.000 EA 281500.00000 1689000.00 286167.00000 1717002.00 308000.00000 1848000.00
PERIODIC PAYMENTS OF LUMP SUM
SECTION 0001 TOTALS $ 1,689,000.00 $ 1,717,002.00 $ 1,848,000.00

CONTRACT TOTALS $ 1,689,000.00] $ 1,717,002.00] $ 1,848,000.00



CALL ORDER: 001

CERTIFIED TO BE A TRUE COPY AND APPROVED BY

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

SECTION 0001
0005 E099 2

PERIODIC PAYMENTS OF LUMP SUM
SECTION 0001 TOTALS

QUANTITY

PAVEMENT STRIPING (LARGE MACHINE)

CONTRACT TOTALS

FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 02/18/13
TABULATION OF BIDS PAGE : 001 -4
PROPOSAL ID: E5Q60 LETTING DATE: 02/05/13 2:00 PM DISTRICT: 05
( 7 ) F743148751 ( ) ( )
ROGAR MANAGEMENT & CONSULTI
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
........................................................ e e
(M)
6.000 EA 583000.00000
$ $
5 0.0Q] $ 0.00
D Vp X 2/19[20/3
i /wamﬁwwmﬁ Contracts Administrator DATE | [

NOTE: Failure to file a protest within the time prescribed

in section 120.57(3),

Florida Statutes,

or failure to

post the bond or other security regquired by law within
the time allowed for filing a bond shall constitute a

waiver of proceedings under chapter 120,

Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE
PAGE

02/18/13
002 -1

VENDOR RANKING

CALL ORDER
LETTING DATE
SET~ASIDE
CONTRACT TIME

002 PROPOSAL ID : ESR79 PROPOSAL DESC :
02/05/13 2:00 PM DISTRICT : 05 423854-1-52-01 Intent and Scope
U/R CODE :

60 WORKING DAYS (AVAILABLE DAYS) The improvements under this Contract consist
of desilting and applying a layer of gunite
To the floors and walls of a four barrel concrete box
culvert (Bridge 790061) under State Road 9
(I-95) in Volusia County.
This is a Streamline Lump Sum Contract with
only one pay item listed in the Contract.
All references to payment under individual pay item numbers,
regardless of where those
References are contained in the Contract Documents or when
in time any such pay item reference
Is incorporated in the Contract Documents, are superseded by
the pay item references in this
Special Provision.
Payment for all work in this Contact will be
made under:
Item No. 999-2 LS
Pay adjustments as shown in the Contract
Documents, regardless of where those pay
adjustments are referenced, shall not apply, except as
provided for in 9-2 Scope of Payments.

- FINPROJ (8) : 42385415201  (¥) F.A. NO. : N/A COUNTIES : VOLUSIA

LOCAL NAME : I-95 (SR 9) ROAD NAME : SR 9
PRCJ LIMITS : OVER COW CREEK BRIDGE 7390061

BID BID TOTAL % OVER

RANK VENDOR NO./NAME TYPE STATUS BID LOW BID
1 F592582830 SIEG & SONS, INC. Responsive Winning bid $ 141,755.00 0.00%
2 F205269497 PROSHOT CONCRETE, INC. Responsive Non-Winning Bid $ 145,450.00 2.60%
3 F521301361 COASTAL GUNITE CONSTRUCTION COM Responsive Non-Winning Bid $ 146,410.00 3.28%
4 F453608140 VALENCIA CONSTRUCTION GROUP, INC. Responsive Non-Winning Bid $ 148,210.00 4 .55%
5 F593339339 ESTEP CONSTRUCTION, INC. Responsive Non-Winning Bid $ 148,999.00 5.11%
6 F591146125 SIEG & AMBACHTSHEER, INC. Responsive Non-Winning Bid $§ 152,610.00 7.65%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 02/18/13
TABULATION OF BIDS PAGE : 002 -2

CALL ORDER : 002 PROPOSAL ID : E5R79 PROPOSAL DESC :
LETTING DATE : 02/05/13 2:00 PM DISTRICT : 05 423854-1-52-01 Intent and Scope
SET-ASIDE : U/R CODE :
CONTRACT TIME : 60 WORKING DAYS (AVAILABLE DAYS) The improvements under this Contract consist
of desilting and applying a layer of gunite
To the floors and walls of a four barrel concrete box
culvert (Bridge 790061) under State Road 9
(I-95) in Volusia County.
This is a Streamline Lump Sum Contract with
only one pay item listed in the Contract.
All references to payment under individual pay item numbers,
regardless of where those
References are contained in the Contract Documents or when
in time any such pay item reference
Is incorporated in the Contract Documents, are superseded by
the pay item references in this
Special Provision.
Payment for all work in this Contact will be
made under:
Item No. 999-2 LS
Pay adjustments as shown in the Contract
Documents, regardless of where those pay
adjustments are referenced, shall not apply, except as
provided for in 9-2 Scope of Payments.

FINPROJ (S) : 42385415201  (*) F.A. NO. : N/A COUNTIES : VOLUSIA

LOCAL NAME : I-95 (SR 9) ROAD NAME : SR 9
PROJ LIMITS : OVER COW CREEK BRIDGE 790061

( 1 ) F592582830 ( 2 ) F205269497 ( 3 ) F521301361

SIEG & SONS, INC. PROSHOT CONCRETE, INC. COASTAL GUNITE CONSTRUCTION COM
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

SECTION 0001 STRUCTURES

0005 09%9 2 LUMP 134545.00000 134545.00 138240.00000 138240.00 139200.00000 138200.00
LUMP SUM CONTRACT, ALTERNATIVE BIDDING
42385415201
0010 0999 25 LUMP 7210.00000 7210.00 7210.00000 7210.00 7210.00000 7210.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID
42385415201

SECTION 0001 TOTALS 5 141,755.00 $ 145,450.00 $ 146,410.00

CONTRACT TOTALS ! 8 141,785.00| $ 145,450.00] $ 146,410.00



CALL ORDER: 002

PROPOSAL ID: E5R79

13

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 STRUCTURES

0005 0999 2 LUMP
LUMP SUM CONTRACT, ALTERNATIVE BIDDING
42385415201
0010 0999 25 LUMP
INITIAL CONTINGENCY AMOUNT, DO NOT BID
42385415201

SECTION 0001 TOTALS

;, INC.

145400.00

7210.00

152,610.00

FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 02/18/
TABULATION OF BIDS PAGE : 002 -3
LETTING DATE: 02/05/13 2:00 PM DISTRICT: 05
{4 ) F453608140 ( 5 ) F593339339 ( 6 ) F591146125
VALENCIA CONSTRUCTION GROUP |ESTEP CONSTRUCTION, INC. SIEG & AMBACHTSHEER
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
............................ D U
141000.00000 141000.00| 141789.00000 141789.00| 145400.00000
7210.00000 7210.00 7210.00000 7210.00 7210.00000
$ 148,210.00 148,999.00 $
S 148,999.00] 4 $

CONTRACT TOTALS

CERTIFIED TO BE A TRUE COPY AND APPROVED BY

NOTE:

Florida Statutes,

mv\ /\medﬁwmm Contracts Administrator
/ ¥

2/19/20r%

DATE

Failure to file a protest within the time prescribed

in section 120.57(3), or failure to

post the bond or other security required by law within
the time allowed for filing a bond shall constitute a

waiver of proceedings under chapter 120,

Florida Statutes.

152,610.00



CALL ORDER
LETTING DATE
SET-ASIDE
CONTRACT TIME

FINPROJ (S)

LOCAL NAME
PROJ LIMITS

005

02/05/13 2:00 PM

180 CALENDAR DAYS
42917317202 (*)

UNPAVED SHOULDER
REPAIR

FLORIDA DEPARTMENT OF TRANSPORTATION DATE

PROPOSAL ID
DISTRICT
U/R CODE

F.A. NO.

02/18/13

PAGE 005 -1

VENDOR RANKING

E5Q48
05

N/A

PROPOSAL DESC :
FDOT District 5

Proposal ID: E5Q48

Project No. 42917317202
Fiscal Year 2013

Counties: Brevard and Orange
Contract Calendar Days: 180

This project 1s reserved for Small Business Bidding and the
surety bond requirement is waived.

INTENT AND SCOPE

The improvements under this Contract consist of reworking
shoulders and medians, installing grass pavers and
performance turf (sod) along State Road 50 in Brevard and
Orange Counties and SR 520 in Brevard County.

This is a Streamline Lump Sum Contract.

Providing Past Work Experience is reguired to bid on this
project as defined below:

For this Project the Contractor is required to

demonstrate that he/she has competently performed as a prime
contractor or subcontractor on 3 contracts/projects
involveing work similar to the subject contract/project
during a 24 month period prior to the date of letting of the
subject project.

COUNTIES : BREVARD
ORANGE
ROAD NAME :



F050539974
F453608140
F451007199
F273435738
F743148751
F731707896

MERRELL'S GRADE-ALL, INC.

VALENCIA CONSTRUCTION GROUP, INC.
SIGNATURE SOD SERVICES, LLC

GEORGE THOMPSON, INC.

ROGAR MANAGEMENT & CONSULTING OF FLOR
ATLANTIC CIVIL CONSTRUCTORS CORP

Responsive
Non Responsiv
Responsive
Non Responsiv
Non Responsiv
Non Responsiv

Winning bid
Non-Winning
Non-Winning
Non-Winning
Non-Winning
Non-Winning

218,000.00
238,000.00
274,899.00
315,517.00
333,333.33
498,721.00

% OVER
LOW BID



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 02/18/13
TABULATION OF BIDS PAGE : 005 -3
CALL ORDER : 005 PROPOSAL ID : E5Q48 PROPOSAL DESC :
LETTING DATE : 02/05/13 2:00 PM DISTRICT : 05 FDOT District 5
SET-ASIDE : U/R CODE :
CONTRACT TIME : 180 CALENDAR DAYS Proposal ID: E5Q48

Project No. 42917317202
Fiscal Year 2013

Counties: Brevard and Orange
Contract Calendar Days: 180

This project is reserved for Small Business Bidding and the
surety bond requirement is waived.

INTENT AND SCOPE

The improvements under this Contract consist of reworking
shoulders and medians, installing grass pavers and
performance turf (sod) along State Road 50 in Brevard and
Orange Counties and SR 520 in Brevard County.

This is a Streamline Lump Sum Contract.

Providing Past Work Experience is required to bid on this
project as defined below:

For this Project the Contractor is required to

demonstrate that he/she has competently performed as a prime
contractor or subcontractor on 3 contracts/projects
involveing work similar to the subject contract/project
during a 24 month period prior to the date of letting of the
subject project.

FINPROJ (S) 1 42917317202 (¥*) F.A. NO. : N/A COUNTIES : BREVARD
ORANGE
LOCAL NAME : UNPAVED SHOULDER ROAD NAME :
PROJ LIMITS : REPAIR
( 1 ) F050539974 ( 2 ) F453608140 ( 3 ) F451007199
MERRELL'S GRADE-ALL, INC. VALENCIA CONSTRUCTION GROUP |SIGNATURE SOD SERVICES, LLC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
uuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuuu e i e

SECTION 0001 SODDING (SY)



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 02/18/13

TABULATION OF BIDS PAGE 005 -4
CALL ORDER: 005 PROPOSAL ID: E5Q48 LETTING DATE: 02/05/13 2:00 PM DISTRICT: 05
( 1 ) F050539974 ( 2 ) F453608140 ( 3 ) F451007199
MERRELL'S GRADE-ALL, INC. VALENCIA CONSTRUCTION GROUP |SIGNATURE SOD SERVICES, LLC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
|||||||||||||||||||||||||||||||||||||||||| . e i e bl et
0005 0998 2 LUMP 218000.00000 218000.00 238000.00000 238000.00 274899.00000 274899.00
LUMP SUM CONTRACT, ALTERNATIVE BIDDING
SECTION 0001 TOTALS S 218,000.00 S 238,000.00 $ 274,89%.00

CONTRACT TOTALS | $ 218,000.00]| $ 238,000.00] $ 274,899.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 02/18/13
TABULATION OF BIDS PAGE : 005 -5
CALL ORDER: 005 PROPOSAL ID: E50Q48 LETTING DATE: 02/05/13 2:00 PM DISTRICT: 05

(4 ) F273435738 ( 5 ) F743148751 ( 6 ) F731707896
GEORGE THOMPSON, INC. ROGAR MANAGEMENT & CONSULTI |ATLANTIC CIVIL CONSTRUCTORS COR
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
|||||||||||||||||||||||||||||||||||||||||| e R e e e kbl
SECTION 0001 SODDING (SY)
0005 0999 2 LUMP 315517.00000 315517.00| 333333.33000 333333.33| 498721.00000 498721.00
LUMP SUM CONTRACT, ALTERNATIVE BIDDING
SECTION 0001 TOTALS $ 315,517.00 $ 333,333.33 $ 498,721.00
CONTRACT TOTALS | 315, $ 333,333.33] s 498,721.00
7 / V A 5
CERTIFIED TO BE A TRUE COPY AND APPROVED BY TRAT LA LS e MMW\\H\mwmxmwme\wmw
V\ A\UHwﬁmeﬁ Tontracts Administrator DATE w 7

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a

waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 02/18/13
PAGE : 006 -1
VENDOR RANKING

CALL ORDER : 006 PROPOSAL ID : E5Q50 PROPOSAL DESC :

LETTING DATE : 02/05/13 2:00 PM DISTRICT : 05 FDOT District 5

SET-ASIDE : U/R CODE :

CONTRACT TIME : 75 CALENDAR DAYS Proposal ID: E5Q50
Project No. 423391-2-72-02
Fiscal Year 2013
Counties: MARION
Contract Calendar Days: 75
Lead Time: 45 Calendar Days allowed for special acquisition
INTENT AND SCOPE
The Improvements under this Contract consist of milling and
resurfacing three specific locations of State maintained
roadways in Marion County listed in the appendices of the
specification package.Location number one and two will be
using PG 82-22 Asphalt Binder as defined in the
Developmental Specifications of the Specification Package.
This is a Streamline Lump Sum Contract.
For this Contract the Contractor is required to have at
least three (3) vyears of experience in the performance of
Asphalt Paving, or the Project Superintendent must have at
least three (3) years of like experience as a
Superintendent.
A Contractor that presently has a certificate of
prequalified with the Department in "Hot Plant Mix
Bituminous Course" will suffice to meet the above
requirements.

FINPROJ (S) : 42339127202 (*) F.A. NO. : N/A COUNTIES : MARION

LOCAL NAME : ASPHALT RESURFACING ROAD NAME :

PROJ LIMITS : VARIOUS LOCATIONS



1 F592871935 ANDERSON COLUMBIA CO., INC. Responsive Winning bid $ 326,638.78 0.00%
2 F591683951 ROBERTS, C.W., CONTRACTING, INC. Responsive Non-Winning Bid $ 369,185.00 13.02%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 02/18/13

TABULATION OF BIDS PAGE : 006 -3

CALL ORDER : 006 . PROPOSAL ID : EBQS50 PROPOSAL DESC

LETTING DATE : 02/05/13 2:00 PM DISTRICT : 05 FDOT District 5

SET-ASIDE : U/R CODE :

CONTRACT TIME : 75 CALENDAR DAYS Proposal ID: E5Q50
Project No. 423391-2-72-02
Fiscal Year 2013
Counties: MARION
Contract Calendar Days: 75
Lead Time: 45 Calendar Days allowed for special acquisition
INTENT AND SCOPE
The Improvements under this Contract consist of milling and
resurfacing three specific locations of State maintained
roadways in Marion County listed in the appendices of the
specification package.Location number one and two will be
using PG 82-22 Asphalt Binder as defined in the
Developmental Specifications of the Specification Package.
This is a Streamline Lump Sum Contract.
For this Contract the Contractor is required to have at
least three (3) years of experience in the performance of
Asphalt Paving, or the Project Superintendent must have at
least three (3) years of like experience as a
Superintendent.
A Contractor that presently has a certificate of
prequalified with the Department in "Hot Plant Mix
Bituminous Course" will suffice to meet the above
requirements.

FINPROJ (S) : 42339127202 (*) F.A. NO. : N/A COUNTIES : MARION

LOCAL NAME : ASPHALT RESURFACING ROAD NAME :

PROJ LIMITS : VARIOUS LOCATICNS

( 1 ) F592871935 ( 2 ) F591683951 ( )

ANDERSON COLUMBIA CO., INC. [ROBERTS, C.W., CONTRACTING,
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT



|||||||||||||||||||||||||||||||||||||||||| o e e e e e e e m e m o mm——— oo - oo
SECTION 0001 ASPHALT REPAIR (MECHANICAL) (TN)

0005 0889 2 LUMP 326638.78000 326638.78 369185.00000 369185.00
LUMP SUM CONTRACT, ALTERNATIVE BIDDING
SECTION 0001 TOTALS s 326,638.78 S 369,185.00 s
CONTRACT TOTALS | $ 369,185.00) $
CERTIFIED TO BE A TRUE COPY AND APPROVED BY -t 2 Q\N@w \ J\
ontracts Administrator DATE / i

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



