

VENDOR RANKING

CALL ORDER : 010 PROPOSAL ID : E5Q96 PROPOSAL DESC :
 LETTING DATE : 06/04/13 2:00 PM DISTRICT : 05 FDOT District 5
 SET-ASIDE : U/R CODE :
 CONTRACT TIME : 80 CALENDAR DAYS Proposal ID: E5Q96

Project No. 427957-1-72-02

Fiscal Year: 2013

Counties: Brevard

Contract Calendar Days: 80 Days

Lead Time: 14 Days

This is a Streamline Lump Sum Project.

INTENT AND SCOPE

The improvements under this Contract consist of removing and replacing deteriorated riprap, reworking shoulder, installing performance turf (sod) and turf blocks in stabilized turnouts along SR 518 (Eau Gallie Causeway) in Brevard County.

FINPROJ(S) : 42795717202 (*) F.A. NO. : N/A COUNTIES : BREVARD
 LOCAL NAME : DISTRICT WIDE ROAD NAME :
 PROJ LIMITS : ROADSIDE

RANK	VENDOR NO./NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F208163134 BRIDGE MASTERS CONSTRUCTION, LLC	Responsive	Winning bid	\$ 182,200.00	0.00%
2	F593339339 ESTEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	\$ 198,888.00	9.15%
3	F591625608 SANTA CRUZ CONSTRUCTION, INC.	Responsive	Non-Winning Bid	\$ 209,700.00	15.09%
4	F593713459 MIDWESTERN CONSTRUCTION, INC.	Responsive	Non-Winning Bid	\$ 225,661.00	23.85%
5	F592098662 RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	\$ 329,158.00	80.65%

FLORIDA DEPARTMENT OF TRANSPORTATION
 TABULATION OF BIDS

DATE : 06/18/13
 PAGE : 010 -2

CALL ORDER : 010
 LETTING DATE : 06/04/13 2:00 PM
 SET-ASIDE :
 CONTRACT TIME : 80 CALENDAR DAYS

PROPOSAL ID : E5Q96
 DISTRICT : 05
 U/R CODE :

PROPOSAL DESC :
 FDOT District 5
 Proposal ID: E5Q96

Project No. 427957-1-72-02

Fiscal Year: 2013

Counties: Brevard

Contract Calendar Days: 80 Days

Lead Time: 14 Days

This is a Streamline Lump Sum Project.

INTENT AND SCOPE

The improvements under this Contract consist of removing and replacing deteriorated riprap, reworking shoulder, installing performance turf (sod) and turf blocks in stabilized turnouts along SR 518 (Eau Gallie Causeway) in Brevard County.

FINPROJ(S) : 42795717202 (*) F.A. NO. : N/A COUNTIES : BREVARD
 LOCAL NAME : DISTRICT WIDE ROAD NAME :
 PROJ LIMITS : ROADSIDE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F208163134 BRIDGE MASTERS CONSTRUCTION		(2) F593339339 ESTEP CONSTRUCTION, INC.		(3) F591625608 SANTA CRUZ CONSTRUCTION, INC.	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 CONCRETE REPAIR (CY)							
0005 0999 2 LUMP LUMP SUM CONTRACT, ALTERNATIVE BIDDING		182200.00000	182200.00	198888.00000	198888.00	209700.00000	209700.00
SECTION 0001 TOTALS		\$	182,200.00	\$	198,888.00	\$	209,700.00
CONTRACT TOTALS		\$	182,200.00	\$	198,888.00	\$	209,700.00

FLORIDA DEPARTMENT OF TRANSPORTATION
 TABULATION OF BIDS

DATE : 06/18/13
 PAGE : 010 -3

CALL ORDER: 010

PROPOSAL ID: E5Q96

LETTING DATE: 06/04/13 2:00 PM

DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 CONCRETE REPAIR (CY)							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LUMP	225661.00000	225661.00	329158.00000	329158.00		
SECTION 0001 TOTALS			\$ 225,661.00		\$ 329,158.00	\$	
CONTRACT TOTALS			\$ 225,661.00		\$ 329,158.00	\$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY



District Contracts Administrator

6/18/13
 DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.