

VENDOR RANKING

CALL ORDER : 009
 LETTING DATE : 06/04/13 2:00 PM
 SET-ASIDE :
 CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E5R75
 DISTRICT : 05
 U/R CODE :

PROPOSAL DESC :
 SCOPE OF THE WORK INTENT AND SCOPE.
 (REV 8-24-10) (FA 10-8-10) (1-13)
 ARTICLE 4-1 (Page 19) is deleted and the following substituted:
 4-1 Intent and Scope.
 The improvements under this Contract consist of Bridge Painting and Fender Repair. Located in Marion County, Florida (36080). Bridge No. 360055 of SR 40 over Ocklawaha River from approximately MP 9.640 to 10.157.
 This is a Streamline Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision.
 Payment for all work in this Contract will be made under: Item No. 999-2, LS
 Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments.

FINPROJ(S) : 42936315201 (*) F.A. NO. : N/A COUNTIES : MARION
 LOCAL NAME : SR 40 ROAD NAME : SR 40
 PROJ LIMITS : OVER OKLAWAHA RIVER

RANK	VENDOR NO./NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F201424580 GULF COAST CONTRACTING, LLC	Responsive	Winning bid	\$ 556,355.00	0.00%
2	F454034656 MONOKO LLC	Responsive	Non-Winning Bid	\$ 617,371.00	10.96%
3	F431635176 THOMAS INDUSTRIAL COATINGS, INC	Responsive	Non-Winning Bid	\$ 673,735.00	21.09%
4	F134271285 MJM CONSTRUCTION, LLC	Responsive	Non-Winning Bid	\$ 674,575.00	21.24%
5	F592361020 M & J CONSTRUCTION COMPANY OF PINELLA	Responsive	Non-Winning Bid	\$ 689,708.00	23.96%
6	F522084089 GEMSTONE, LLC	Responsive	Non-Winning Bid	\$ 728,875.00	31.00%
7	F593595777 ROYAL BRIDGE, INC.	Responsive	Non-Winning Bid	\$ 813,260.00	46.17%
8	F411224817 ABHE & SVOBODA, INC.	Responsive	Non-Winning Bid	\$ 1,334,087.00	139 %

FLORIDA DEPARTMENT OF TRANSPORTATION
 TABULATION OF BIDS

DATE : 06/18/13
 PAGE : 009 -2

CALL ORDER : 009
 LETTING DATE : 06/04/13 2:00 PM
 SET-ASIDE :
 CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E5R75
 DISTRICT : 05
 U/R CODE :
 PROPOSAL DESC :
 SCOPE OF THE WORK INTENT AND SCOPE.
 (REV 8-24-10) (FA 10-8-10) (1-13)
 ARTICLE 4-1 (Page 19) is deleted and the following substituted:
 4-1 Intent and Scope.
 The improvements under this Contract consist of Bridge Painting and Fender Repair. Located in Marion County, Florida (36080). Bridge No. 360055 of SR 40 over Ocklawaha River from approximately MP 9.640 to 10.157.
 This is a Streamline Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision.
 Payment for all work in this Contract will be made under:
 Item No. 999-2, LS
 Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments.

FINPROJ(S) : 42936315201 (*) F.A. NO. : N/A COUNTIES : MARION
 LOCAL NAME : SR 40 ROAD NAME : SR 40
 PROJ LIMITS : OVER OKLAWAHA RIVER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F201424580 GULF COAST CONTRACTING, LLC		(2) F454034656 MONOKO LLC		(3) F431635176 THOMAS INDUSTRIAL COATINGS, INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42936315201	LUMP	519480.00000	519480.00	580496.00000	580496.00	636860.00000	636860.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42936315201	LUMP	36875.00000	36875.00	36875.00000	36875.00	36875.00000	36875.00
SECTION 0001 TOTALS		\$	556,355.00	\$	617,371.00	\$	673,735.00
CONTRACT TOTALS		\$	556,355.00	\$	617,371.00	\$	673,735.00

FLORIDA DEPARTMENT OF TRANSPORTATION
 TABULATION OF BIDS

DATE : 06/18/13
 PAGE : 009 -3

CALL ORDER: 009

PROPOSAL ID: E5R75

LETTING DATE: 06/04/13 2:00 PM

DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42936315201	LUMP	637700.00000	637700.00	652833.00000	652833.00	692000.00000	692000.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42936315201	LUMP	36875.00000	36875.00	36875.00000	36875.00	36875.00000	36875.00
SECTION 0001 TOTALS			\$ 674,575.00		\$ 689,708.00		\$ 728,875.00
CONTRACT TOTALS			\$ 674,575.00		\$ 689,708.00		\$ 728,875.00

FLORIDA DEPARTMENT OF TRANSPORTATION
 TABULATION OF BIDS

DATE : 06/18/13
 PAGE : 009 -4

CALL ORDER: 009

PROPOSAL ID: E5R75

LETTING DATE: 06/04/13 2:00 PM


DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42936315201	LUMP	776385.00000	776385.00	1297212.00000	1297212.00		
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42936315201	LUMP	36875.00000	36875.00	36875.00000	36875.00		
SECTION 0001 TOTALS			\$ 813,260.00		\$ 1,334,087.00		\$
CONTRACT TOTALS			\$ 813,260.00		\$ 1,334,087.00		\$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY


 District Contracts Administrator

DATE



NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.