

VENDOR RANKING

CALL ORDER : 012 PROPOSAL ID : E5T00 PROPOSAL DESC :
 LETTING DATE : 06/04/13 2:00 PM DISTRICT : 05 FDOT District 5
 SET-ASIDE : U/R CODE :
 CONTRACT TIME : 1826 CALENDAR DAYS Proposal ID: E5T00

Project No. 425455-2-72-02

Fiscal Year 2013

Counties: VOLUSIA COUNTY

Contract Calendar Days: 1,826 Days, 5 Years

Lead Time: 14 days

Lump Sum Contract

INTENT AND SCOPE

The Improvements under this Contract consist of maintaining sidewalks to provide a safe, non-hazardous pedestrian walkway. Sidewalk management consists of a range of activities used to repair, replace, and maintain sidewalk on various state maintained roadways in Volusia County. Contractor is to inspect all sidewalk described on spreadsheet located in appendices. They are to maintain all sidewalk assigned to the performance contract.

FINPROJ(S) : 42545527202 (*) F.A. NO. : N/A COUNTIES : VOLUSIA

LOCAL NAME : SIDEWALK/CONCRETE RE ROAD NAME :
 PROJ LIMITS : PAIRS;PERFORMANCE VARIOUS LOCATIONS

RANK	VENDOR NO./NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F203354940 SPARKS CONCRETE, LLC.	Irregular	Non-Winning Bid	\$ 3,120.00	0.00%
2	F943481793 FAITH CONSTRUCTION GROUP, INC.	Responsive	Winning bid	\$ 459,600.00	14630%
3	F593713459 MIDWESTERN CONSTRUCTION, INC.	Responsive	Non-Winning Bid	\$ 540,000.00	17207%
4	F650968383 WHITELEAF, INC. DBA TRAFFIC SOLUTIONS	Responsive	Non-Winning Bid	\$ 949,281.60	30325%
5	F593155035 P & S PAVING, INC.	Responsive	Non-Winning Bid	\$ 1,223,100.00	39101%

FLORIDA DEPARTMENT OF TRANSPORTATION
 TABULATION OF BIDS

DATE : 06/18/13
 PAGE : 012 -2

CALL ORDER : 012
 LETTING DATE : 06/04/13 2:00 PM
 SET-ASIDE :
 CONTRACT TIME : 1826 CALENDAR DAYS

PROPOSAL ID : E5T00
 DISTRICT : 05
 U/R CODE :

PROPOSAL DESC :
 FDOT District 5

Proposal ID: E5T00

Project No. 425455-2-72-02

Fiscal Year 2013

Counties: VOLUSIA COUNTY

Contract Calendar Days: 1,826 Days, 5 Years

Lead Time: 14 days

Lump Sum Contract

INTENT AND SCOPE

The Improvements under this Contract consist of maintaining sidewalks to provide a safe, non-hazardous pedestrian walkway. Sidewalk management consists of a range of activities used to repair, replace, and maintain sidewalk on various state maintained roadways in Volusia County. Contractor is to inspect all sidewalk described on spreadsheet located in appendices. They are to maintain all sidewalk assigned to the performance contract.

FINPROJ(S) : 42545527202 (*) F.A. NO. : N/A COUNTIES : VOLUSIA
 LOCAL NAME : SIDEWALK/CONCRETE RE ROAD NAME :
 PROJ LIMITS : PAIRS;PERFORMANCE VARIOUS LOCATIONS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	{ 1 } F203354940 SPARKS CONCRETE, LLC.		{ 2 } F943481793 FAITH CONSTRUCTION GROUP, I		{ 3 } F593713459 MIDWESTERN CONSTRUCTION, INC.	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 CONCRETE SIDEWALK REPAIR (SY)							
0005 E099 2	60.000 EA	52.00000	3120.00	7660.00000	459600.00	9000.00000	540000.00
PERIODIC PAYMENTS OF LUMP SUM							
SECTION 0001 TOTALS		\$	3,120.00	\$	459,600.00	\$	540,000.00
CONTRACT TOTALS		\$	3,120.00	\$	459,600.00	\$	540,000.00

FLORIDA DEPARTMENT OF TRANSPORTATION
 TABULATION OF BIDS

DATE : 06/18/13
 PAGE : 012 -3

CALL ORDER: 012


PROPOSAL ID: E5T00

LETTING DATE: 06/04/13 2:00 PM

DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 CONCRETE SIDEWALK REPAIR (SY)							
0005 E099 2 PERIODIC PAYMENTS OF LUMP SUM	60.000 EA	15821.36000	949281.60	20385.00000	1223100.00		
SECTION 0001 TOTALS			\$ 949,281.60		\$ 1,223,100.00		\$
CONTRACT TOTALS			\$ 949,281.60		\$ 1,223,100.00		\$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____



District Contracts Administrator

6/18/13
 DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.