FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 07/23/13
PAGE : 017 -1

VENDOR RANKING

CALL ORDER : 017
LETTING DATE : 06/04/13 2:00 PM
SET-ASIDE :
CONTRACT TIME : 45 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E5W06
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
424479-3-52-01 Intent and Scope:
The improvements under this Contract consist of Bridge Beam Replacement. Located in Osceola County, Florida (92090), Bridge No. 920081 of SR 500 (World Drive Ramp) over US 192 from MP 3.954 to 3.961. Total Project Length is 250.75 ft . This is a Streamline Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision.
Payment for all work in this Contract will be made under:
Item No. 999-2, LS
Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments.

FINPROJ(S) : 42447935201 (*) F.A. NO. : N/A COUNTIES : OSCEOLA

LOCAL NAME : WORLD DRIVE RAMP ROAD NAME : SR 530
PROJ LIMITS : REPLACE CONCRETE BEAM UND ER US192 BRIDGE 920081

RANK	VENDOR NO./NAME		BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID	% OVER EST
0	-EST-	ENGINEER'S ESTIMATE			$ 141,824.50	-5.02%	0.00%
1	F593339339	ESTEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 149,333.00	0.00%	5.29%
2	F592903287	LEWARE CONSTRUCTION COMPANY OF FLORID	Responsive	Winning bid	$ 222,000.00	48.66%	56.53%
3	F591146125	SIEG & AMBACHTSHEER, INC.	Responsive	Non-Winning Bid	$ 264,584.00	77.17%	86.55%

CALL ORDER : 017
LETTING DATE : 06/04/13 2:00 PM
SET-ASIDE :
CONTRACT TIME : 45 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E5W06
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
424479-3-52-01 Intent and Scope:
The improvements under this Contract consist of Bridge Beam Replacement. Located in Osceola County, Florida (92090), Bridge No. 920081 of SR 500 (World Drive Ramp) over US 192 from MP 3.954 to 3.961. Total Project Length is 250.75 ft . This is a Streamline Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision.
Payment for all work in this Contract will be made under:
Item No. 999-2, LS
Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments.

FINPROJ(S) : 42447935201 (*) F.A. NO. : N/A COUNTIES : OSCEOLA

LOCAL NAME : WORLD DRIVE RAMP ROAD NAME : SR 530
PROJ LIMITS : REPLACE CONCRETE BEAM UND ER US192 BRIDGE 920081

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) -EST- ENGINEER'S ESTIMATE UNIT PRICE	AMOUNT	(1) F593339339 ESTEP CONSTRUCTION, INC. UNIT PRICE	AMOUNT	(2) F592903287 LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0999 2	LUMP	135824.50000	135824.50	143333.00000	143333.00	216000.00000	216000.00
LUMP SUM CONTRACT, ALTERNATIVE BIDDING							
0010 0999 25	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID							
SECTION 0001 TOTALS		$	141,824.50	$	149,333.00	$	222,000.00
CONTRACT TOTALS		$	141,824.50	$	149,333.00	$	222,000.00

FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

DATE : 07/23/13
PAGE : 017 -3

CALL ORDER: 017 PROPOSAL ID: E5W06 LETTING DATE: 06/04/13 2:00 PM DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(3) F591146125 SIEG & AMBACHTSHEER, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LUMP	258584.00000	258584.00				
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	6000.00000	6000.00				
SECTION 0001 TOTALS		$	264,584.00	$		$	
CONTRACT TOTALS		$	264,584.00	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____ 7/25/13
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Alan Hyman	Chris Barone
Carol Tillis	Denise Druding
Emily Schanker	Todd Hammerle
Ed Kestory	Jim Stroz
Rick Morrow	Jennifer Taylor
Raul Artuz	Yougens Pierre

Awards Committee Decision is to:
(X) Award to lowest responsive bidder
( ) Award to three lowest responsive bidders in order if necessary
( ) Reject all bids

AWARD CONTINGENT UPON APPROVAL OF FUNDS AVAILABILITY FROM THE COMPTROLLER'S OFFICE.

*___25% or more below estimate *___<$500,000 – 15% or more over estimate *X >$500,000 – 10% or more over estimate

Reason for Award/Reject of Bid(s): Two responsive bids - both significantly higher than Engineers Estimate. This is time sensitive beam repair contract for beam damaged by overheight vehicle.

Approved _____
Alan Hyman, P.E. - Director of Transportation Operations – District Five
Date: 7-24-2013