FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 05/20/13
PAGE : 007 -1

VENDOR RANKING

CALL ORDER : 007
LETTING DATE : 05/07/13 2:00PM
SET-ASIDE :
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E5R92
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :

431911-1-52-01 Intent and Scope.
The improvements under this Contract consist of drainage improvements along
SR 40 just east of SR 45,US 41 in Marion County, including milling, resurfacing, gutter,
inlets, pipe, pond excavation and turf.
This is a Streamline Lump Sum Contract with only one pay item listed in the
Contract. All references to payment under individual pay item numbers, regardless of
where those references are contained in the Contract Documents or when in time any
such pay item reference is incorporated in the Contract Documents, are superseded by the
pay item references in this Special Provision.
Payment for all work in this Contract will be made under:
Item No. 999-2, LS
Pay adjustments as shown in the Contract Documents, regardless of where those
pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of
Payments.

FINPROJ(S) : 43191115201 (*) F.A. NO. : N/A COUNTIES : MARION

LOCAL NAME : SR 40 ROAD NAME : SR 40
PROJ LIMITS : FROM SR 45 (US 41) TO JUST W OF RAILROAD TRACKS

RANK	VENDOR NO./NAME		BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F593025360	POSPIECH CONTRACTING, INC.	Responsive	Winning bid	$ 451,400.00	0.00%
2	F043619482	WHITEHURST, V. E. & SONS, INC.	Responsive	Non-Winning Bid	$ 461,964.95	2.34%
3	F593417034	WALKER, ART CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 513,700.00	13.80%
4	F591683951	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 551,285.00	22.12%
5	F592407001	COMMERCIAL INDUSTRIAL CORP.	Responsive	Non-Winning Bid	$ 555,555.55	23.07%
6	F592871935	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 575,209.31	27.42%
7	F650026542	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 592,222.00	31.19%

CALL ORDER : 007
LETTING DATE : 05/07/13 2:00PM
SET-ASIDE :
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E5R92
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :

431911-1-52-01 Intent and Scope.
The improvements under this Contract consist of drainage improvements along
SR 40 just east of SR 45,US 41 in Marion County, including milling, resurfacing, gutter,
inlets, pipe, pond excavation and turf.
This is a Streamline Lump Sum Contract with only one pay item listed in the
Contract. All references to payment under individual pay item numbers, regardless of
where those references are contained in the Contract Documents or when in time any
such pay item reference is incorporated in the Contract Documents, are superseded by the
pay item references in this Special Provision.
Payment for all work in this Contract will be made under:
Item No. 999-2, LS
Pay adjustments as shown in the Contract Documents, regardless of where those
pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of
Payments.

FINPROJ(S) : 43191115201 (*) F.A. NO. : N/A COUNTIES : MARION

LOCAL NAME : SR 40 ROAD NAME : SR 40
PROJ LIMITS : FROM SR 45 (US 41) TO JUST W OF RAILROAD TRACKS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F593025360 POSPIECH CONTRACTING, INC. UNIT PRICE	AMOUNT	(2) F043619482 WHITEHURST, V. E. & SONS, I UNIT PRICE	AMOUNT	(3) F593417034 WALKER, ART CONSTRUCTION, INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43191115201	LUMP	425000.00000	425000.00	435564.95000	435564.95	487300.00000	487300.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43191115201	LUMP	26400.00000	26400.00	26400.00000	26400.00	26400.00000	26400.00
SECTION 0001 TOTALS		$	451,400.00	$	461,964.95	$	513,700.00
CONTRACT TOTALS		$	451,400.00	$	461,964.95	$	513,700.00

CALL ORDER: 007 PROPOSAL ID: E5R92 LETTING DATE: 05/07/13 2:00PM DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) F591683951 ROBERTS, C.W., CONTRACTING, UNIT PRICE	AMOUNT	(5) F592407001 COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	AMOUNT	(6) F592871935 ANDERSON COLUMBIA CO., INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43191115201	LUMP	524885.00000	524885.00	529155.55000	529155.55	548809.31000	548809.31
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43191115201	LUMP	26400.00000	26400.00	26400.00000	26400.00	26400.00000	26400.00
SECTION 0001 TOTALS		$	551,285.00	$	555,555.55	$	575,209.31
CONTRACT TOTALS		$	551,285.00	$	555,555.55	$	575,209.31

CALL ORDER: 007 PROPOSAL ID: E5R92 LETTING DATE: 05/07/13 2:00PM DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) F650026542 D.A.B. CONSTRUCTORS, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43191115201	LUMP	565822.00000	565822.00				
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43191115201	LUMP	26400.00000	26400.00				
SECTION 0001 TOTALS		$	592,222.00	$		$	
CONTRACT TOTALS		$	592,222.00	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____ District Contracts Administrator DATE 5/21/13

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.