FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 10/15/13
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001
LETTING DATE : 10/01/13 2:00PM
SET-ASIDE :
CONTRACT TIME : 1826 CALENDAR DAYS

PROPOSAL ID : E5Q74
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
FDOT District 5

Proposal ID: E5Q74

Project No. 427833-1-72-04

FY: 2014

Counties: VOLUSIA COUNTY

Contract Calendar Days: 1826 [5 Years]

Lead Time: 14 Days

Lump Sum Contract

INTENT AND SCOPE
The Improvements under this Contract consist of performance pavement markings which includes but is not limited to annual testing, removal and replacement of pavement markings and raised pavement markers on various State Roads in Western Volusia County as listed within the Contract Documents.

For this Contract the Contractor is required to have at least three (3) years of experience in the performance of Pavement Markings, or the Project Superintendant must have at least three (3) years of like experience as a Superintendent. A Contractor that presently has a certificate of perqualification with the Department in Pavement Markings will suffice to meet the above requirements.

FINPROJ(S) : 42783317204 (*) F.A. NO. : N/A COUNTIES : VOLUSIA

LOCAL NAME : PAVEMENT MARKINGS ROAD NAME :
PROJ LIMITS :

RANK	VENDOR NO./NAME		BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F461305943	TRAFFIC SOLUTIONS AND SOUTHERN	Responsive	Winning bid	$ 1,025,835.18	0.00%
2	F341233573	OGLESBY CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 1,261,800.00	23.00%
3	F410417775	3M COMPANY	Responsive	Non-Winning Bid	$ 1,374,000.00	33.93%
4	F232326583	INTERSTATE ROAD MANAGEMENT CORPORATIO	Responsive	Non-Winning Bid	$ 1,458,000.00	42.12%
5	F341337287	AKCA INC.	Responsive	Non-Winning Bid	$ 2,223,300.00	116 %

CALL ORDER : 001
LETTING DATE : 10/01/13 2:00PM
SET-ASIDE :
CONTRACT TIME : 1826 CALENDAR DAYS

PROPOSAL ID : E5Q74
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
FDOT District 5

Proposal ID: E5Q74

Project No. 427833-1-72-04

FY: 2014

Counties: VOLUSIA COUNTY

Contract Calendar Days: 1826 [5 Years]

Lead Time: 14 Days

Lump Sum Contract

INTENT AND SCOPE
The Improvements under this Contract consist of performance pavement markings which includes but is not limited to annual testing, removal and replacement of pavement markings and raised pavement markers on various State Roads in Western Volusia County as listed within the Contract Documents.

For this Contract the Contractor is required to have at least three (3) years of experience in the performance of Pavement Markings, or the Project Superintendant must have at least three (3) years of like experience as a Superintendent. A Contractor that presently has a certificate of perqualification with the Department in Pavement Markings will suffice to meet the above requirements.

FINPROJ(S) : 42783317204 (*)
F.A. NO. : N/A
COUNTIES : VOLUSIA

LOCAL NAME : PAVEMENT MARKINGS
PROJ LIMITS :
ROAD NAME :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F461305943 TRAFFIC SOLUTIONS AND SOUTH UNIT PRICE	AMOUNT	(2) F341233573 OGLESBY CONSTRUCTION, INC. UNIT PRICE	AMOUNT	(3) F410417775 3M COMPANY UNIT PRICE	AMOUNT
SECTION 0001 PAVEMENT STRIPING (LARGE MACHINE) (LM)							

FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

CALL ORDER: 001 PROPOSAL ID: E5Q74 LETTING DATE: 10/01/13 2:00PM DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F461305943 TRAFFIC SOLUTIONS AND SOUTH UNIT PRICE	AMOUNT	(2) F341233573 OGLESBY CONSTRUCTION, INC. UNIT PRICE	AMOUNT	(3) F410417775 3M COMPANY UNIT PRICE	AMOUNT
0005 E099 2 PERIODIC PAYMENTS OF LUMP SUM	6.000 EA	170972.53000	1025835.18	210300.00000	1261800.00	229000.00000	1374000.00
SECTION 0001 TOTALS			$ 1,025,835.18		$ 1,261,800.00		$ 1,374,000.00
CONTRACT TOTALS			$ 1,025,835.18		$ 1,261,800.00		$ 1,374,000.00

FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

DATE : 10/15/13
PAGE : 001 -4

CALL ORDER: 001 PROPOSAL ID: E5Q74 LETTING DATE: 10/01/13 2:00PM DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) F232326583 INTERSTATE ROAD MANAGEMENT UNIT PRICE	AMOUNT	(5) F341337287 AKCA INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 PAVEMENT STRIPING (LARGE MACHINE) (LM)							
0005 E099 2 PERIODIC PAYMENTS OF LUMP SUM	6.000 EA	243000.00000	1458000.00	370550.00000	2223300.00		
SECTION 0001 TOTALS			$ 1,458,000.00		$ 2,223,300.00		$
CONTRACT TOTALS			$ 1,458,000.00		$ 2,223,300.00		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY Michelle Sloan 10.15.13
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.