FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 10/15/13
PAGE : 002 -1

VENDOR RANKING

CALL ORDER : 002
LETTING DATE : 10/01/13 2:00PM
SET-ASIDE :
CONTRACT TIME : 180 CALENDAR DAYS

PROPOSAL ID : E5T02
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
FDOT District 5

Proposal ID: E5T02

Project No. 429161-1-72-03
Fiscal Year 2014

Counties: ORANGE COUNTY
Contract Calendar Days: 180
Lead Time: 14 Days

INTENT AND SCOPE

The improvements under this Contract consist of desilting, cleaning, and video inspection of stormdrain pipes, manholes, and inlets within the FDOT rights-of-way and easements.

This is a Plan Quantity Streamline Project.

FINPROJ(S) : 42916117203 (*)
F.A. NO. : N/A
COUNTIES : ORANGE

LOCAL NAME : PIPE DESILT & VIDEO
PROJ LIMITS :
ROAD NAME :

RANK	VENDOR NO./NAME		BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F680509371	ALTAIR ENVIRONMENTAL GROUP, L.L.C.	Responsive	Winning bid	$ 189,799.35	0.00%
2	F593339339	ESTEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 330,380.00	74.06%
3	F010684682	LAYNE INLINER, LLC	Responsive	Non-Winning Bid	$ 332,502.50	75.18%
4	F261264765	HIGHSTYLE ENGINEERING & ARCHITECTURAL	Responsive	Non-Winning Bid	$ 355,824.90	87.47%
5	F205007200	VACVISION ENVIRONMENTAL LLC	Responsive	Non-Winning Bid	$ 397,466.00	109 %

CALL ORDER : 002
LETTING DATE : 10/01/13 2:00PM
SET-ASIDE :
CONTRACT TIME : 180 CALENDAR DAYS

PROPOSAL ID : E5T02
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
FDOT District 5

Proposal ID: E5T02

Project No. 429161-1-72-03
Fiscal Year 2014

Counties: ORANGE COUNTY
Contract Calendar Days: 180
Lead Time: 14 Days

INTENT AND SCOPE

The improvements under this Contract consist of desilting, cleaning, and video inspection of stormdrain pipes, manholes, and inlets within the FDOT rights-of-way and easements.

This is a Plan Quantity Streamline Project.

FINPROJ(S) : 42916117203 (*)
F.A. NO. : N/A
COUNTIES : ORANGE

LOCAL NAME : PIPE DESILT & VIDEO
PROJ LIMITS :
ROAD NAME :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F680509371 ALTAIR ENVIRONMENTAL GROUP, UNIT PRICE	AMOUNT	(2) F593339339 ESTEP CONSTRUCTION, INC. UNIT PRICE	AMOUNT	(3) F010684682 LAYNE INLINER, LLC UNIT PRICE	AMOUNT
SECTION 0001 CLEAN DRAINAGE STRUCTURES (LF)							
0005 0101 1 MOBILIZATION	LUMP	45000.00000	45000.00	25000.00000	25000.00	50000.00000	50000.00
0010 0102 1 MAINTENANCE OF TRAFFIC	1.000 LS	15000.00000	15000.00	20000.00000	20000.00	3000.00000	3000.00
0015 0430 94 1 DESILTING PIPE, 0 - 24"	10753.000 LF	2.64000	28387.92	5.00000	53765.00	3.00000	32259.00
0020 0430 94 2 DESILTING PIPE, 25 - 36"	3854.000 LF	3.82000	14722.28	7.00000	26978.00	7.00000	26978.00
0025 0430 94 3 DESILTING PIPE, 37 - 48"	2405.000 LF	6.04000	14526.20	10.00000	24050.00	12.00000	28860.00

CALL ORDER: 002 PROPOSAL ID: E5T02 LETTING DATE: 10/01/13 2:00PM DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F680509371 ALTAIR ENVIRONMENTAL GROUP, UNIT PRICE	AMOUNT	(2) F593339339 ESTEP CONSTRUCTION, INC. UNIT PRICE	AMOUNT	(3) F010684682 LAYNE INLINER, LLC UNIT PRICE	AMOUNT
0030 0430 94 4 DESILTING PIPE, 49 - 60"	3605.000 LF	8.09000	29164.45	30.00000	108150.00	30.00000	108150.00
0035 0430 94 5 DESILTING PIPE, 61" OR GREATER	1020.000 LF	13.26000	13525.20	40.00000	40800.00	40.00000	40800.00
0040 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	10000.00000	10000.00	10000.00000	10000.00	10000.00000	10000.00
0045 E432 4 STORM SEWER INSPECTION (VIDEO CAMERA)	21637.000 LF	0.90000	19473.30	1.00000	21637.00	1.50000	32455.50
SECTION 0001 TOTALS		$	189,799.35	$	330,380.00	$	332,502.50
CONTRACT TOTALS		$	189,799.35	$	330,380.00	$	332,502.50

CALL ORDER: 002 PROPOSAL ID: E5T02 LETTING DATE: 10/01/13 2:00PM DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) F261264765 HIGHSTYLE ENGINEERING & ARC UNIT PRICE	AMOUNT	(5) F205007200 VACVISION ENVIRONMENTAL LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 CLEAN DRAINAGE STRUCTURES (LF)							
0005 0101 1 MOBILIZATION	LUMP	50000.00000	50000.00	1000.00000	1000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC	1.000 LS	35000.00000	35000.00	1000.00000	1000.00		
0015 0430 94 1 DESILTING PIPE, 0 - 24"	10753.000 LF	13.00000	139789.00	7.00000	75271.00		
0020 0430 94 2 DESILTING PIPE, 25 - 36"	3854.000 LF	10.00000	38540.00	14.00000	53956.00		
0025 0430 94 3 DESILTING PIPE, 37 - 48"	2405.000 LF	9.00000	21645.00	20.00000	48100.00		
0030 0430 94 4 DESILTING PIPE, 49 - 60"	3605.000 LF	9.00000	32445.00	33.00000	118965.00		
0035 0430 94 5 DESILTING PIPE, 61" OR GREATER	1020.000 LF	13.00000	13260.00	45.00000	45900.00		
0040 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	10000.00000	10000.00	10000.00000	10000.00		
0045 E432 4 STORM SEWER INSPECTION (VIDEO CAMERA)	21637.000 LF	0.70000	15145.90	2.00000	43274.00		
SECTION 0001 TOTALS		$	355,824.90	$	397,466.00	$	
CONTRACT TOTALS		$	355,824.90	$	397,466.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY Michelle Sloan District Contracts Administrator 10.15.13 DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.