

VENDOR RANKING

CALL ORDER : 008  
 LETTING DATE : 04/01/14 2:00PM  
 SET-ASIDE :  
 CONTRACT TIME : 80 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E5W34  
 DISTRICT : 05  
 U/R CODE :

PROPOSAL DESC :  
 The improvements under this Contract consist of milling and resurfacing and widening SR 44 to accommodate a left turn lane at Royal Trails Road in Lake County. This is a Streamline Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision.  
 Payment for all work in this Contract will be made under: Item No. 999-2, LS  
 Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments.

PREQUALIFICATION REQUIRED

FINPROJ(S) : 41937015201 (\*) F.A. NO. : N/A COUNTIES : LAKE  
 LOCAL NAME : SR 44 ROAD NAME : SR 44  
 PROJ LIMITS : AT ROYAL TRAILS RD

RANK	VENDOR NO./NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F591233559 HALIFAX PAVING, INC.	Responsive	Winning bid	\$ 365,000.00	0.00%
2	F593155035 P & S PAVING, INC.	Responsive	Non-Winning Bid	\$ 415,700.00	13.89%
3	F591683951 ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	\$ 494,578.00	35.50%
4	F592098662 RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	\$ 523,770.00	43.49%

FLORIDA DEPARTMENT OF TRANSPORTATION  
 TABULATION OF BIDS

DATE : 04/15/14  
 PAGE : 008 -2

CALL ORDER : 008  
 LETTING DATE : 04/01/14 2:00PM  
 SET-ASIDE :  
 CONTRACT TIME : 80 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E5W34  
 DISTRICT : 05  
 U/R CODE :

PROPOSAL DESC :  
 The improvements under this Contract consist of milling and resurfacing and widening SR 44 to accommodate a left turn lane at Royal Trails Road in Lake County. This is a Streamline Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision.  
 Payment for all work in this Contract will be made under: Item No. 999-2, LS  
 Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments.

PREQUALIFICATION REQUIRED

FINPROJ(S) : 41937015201 (\*) F.A. NO. : N/A COUNTIES : LAKE  
 LOCAL NAME : SR 44 ROAD NAME : SR 44  
 PROJ LIMITS : AT ROYAL TRAILS RD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	( 1 ) F591233559 HALIFAX PAVING, INC.		( 2 ) F593155035 P & S PAVING, INC.		( 3 ) F591683951 ROBERTS, C.W., CONTRACTING, INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 41937015201	LUMP	342000.00000	342000.00	392700.00000	392700.00	471578.00000	471578.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41937015201	LUMP	23000.00000	23000.00	23000.00000	23000.00	23000.00000	23000.00
SECTION 0001 TOTALS			\$ 365,000.00		\$ 415,700.00		\$ 494,578.00
CONTRACT TOTALS			\$ 365,000.00		\$ 415,700.00		\$ 494,578.00

FLORIDA DEPARTMENT OF TRANSPORTATION  
 TABULATION OF BIDS

DATE : 04/15/14  
 PAGE : 008 -3

CALL ORDER: 008

PROPOSAL ID: E5W34

LETTING DATE: 04/01/14 2:00PM

DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
=====							
		( 4 ) F592098662 RANGER CONSTRUCTION INDUSTR		( )		( )	
-----							
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 41937015201	LUMP	500770.00000	500770.00				
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41937015201	LUMP	23000.00000	23000.00				
SECTION 0001 TOTALS		\$	523,770.00	\$		\$	
=====							
CONTRACT TOTALS		\$	523,770.00	\$	0.00	\$	0.00
=====							

CERTIFIED TO BE A TRUE COPY AND APPROVED BY \_\_\_\_\_

District Contracts Administrator

DATE \_\_\_\_\_

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.