CALL ORDER
LETTI NG DATE
SET- ASI DE :
CONTRACT TI ME :

FI NPRQJ( S)

LOCAL NAME
PRQJ LIMTS

FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 02/18/14

PAGE : 001 -1

VENDOR RANKI NG

001 PROPOCSAL I D : E5W20
02/ 04/ 14 2:00PM DI STRI CT . 05
U R CODE :
30 WORKI NG DAYS ( AVAI LABLE DAYS)
43353715201 (*) F.A. NO : N A
us 1

OVER HULETT BRANCH

PROPCSAL DESC :

433537-1-52-01 Intent and Scope.

The i nprovenents under this Contract consist of the
installation of scour

counterneasures at US 1 (SR 5) over Hulett Branch (Bridge
Nos. 730007 and 730044) in Flagler

County.

This is a Streanline Lunp Sum Contract with only one pay
itemlisted in the Contract.

Al'l references to payment under individual pay item nunbers,
regardl ess of where those

references are contained in the Contract Documents or when
in time any such pay itemreference

is incorporated in the Contract Docunents, are superseded by
the pay itemreferences in this

Speci al Provi sion.

Paynment for all work in this Contract will be nade under:
Item No. 999-2, LS

Pay adj ustnents as shown in the Contract Docunents,

regardl ess of where those pay

adjustnents are referenced, shall not apply, except as
provided for in 9-2 Scope of Paynents.

COUNTIES : FLAGLER
ROAD NAME : SR 5

RANK

VENDOR NO. / NAME

coO~NOUITRhWNE

F263976898
F591146125
F593713459
F592582830
F591625608
F593030434
F521301361
F461187423

AVROAD LLC

SI EG & AMBACHTSHEER, | NC.

M DVWESTERN CONSTRUCTI ON, | NC

SIEG & SONS, | NC.

SANTA CRUZ CONSTRUCTI ON, | NC.
OLYMPUS PAI NTI NG CONTRACTCRS, | NC.
COASTAL GUNI TE CONSTRUCTI ON COVPANY
SQUTHERN ROAD & BRI DGE, LLC

BI D BI D TOTAL % OVER

TYPE STATUS BI D LOW BI D
Responsi ve W nni ng bid $ 95, 060. 00 0. 00%
Responsi ve Non-Wnning Bid $ 112, 810. 00 18.67%
Responsi ve Non-Wnning Bid $ 126, 010. 00 32.55%
Responsi ve Non-Wnning Bid $ 147, 310. 00 54. 96%
Responsi ve Non-W nning Bid $ 149, 900. 00 57.68%
Responsi ve Non-W nning Bid $ 170, 630. 00 79. 49%
Responsi ve Non-W nning Bid $ 172, 810. 00 81. 79%
Responsi ve Non-W nning Bid $ 181, 310. 00 90. 73%



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 02/18/14

TABULATI ON OF BI DS PAGE : 001 -2
CALL ORDER : 001 PROPCSAL ID : E5W20 PROPCSAL DESC :
LETTI NG DATE : 02/04/14 2:00PM DI STRI CT : 05 433537-1-52-01 Intent and Scope.
SET- ASI DE : U R CODE : The i nprovenents under this Contract consist of the
CONTRACT TI ME : 30 WORKI NG DAYS ( AVAI LABLE DAYS) installation of scour

counternmeasures at US 1 (SR 5) over Hulett Branch (Bridge
Nos. 730007 and 730044) in Fl agler

County.

This is a Streamine Lump Sum Contract with only one pay
itemlisted in the Contract.

Al'l references to paynment under individual pay item nunbers,
regardl ess of where those

references are contained in the Contract Docunments or when
in time any such pay itemreference

is incorporated in the Contract Documents, are superseded by
the pay itemreferences in this

Speci al Provi si on.

Paynment for all work in this Contract will be nade under:
Item No. 999-2, LS

Pay adj ustnents as shown in the Contract Docunents,

regardl ess of where those pay

adj ustnents are referenced, shall not apply, except as
provided for in 9-2 Scope of Payments.

FI NPRQJ( S) © 43353715201 (*) F.A NO . NA COUNTI ES : FLAGLER
LOCAL NAME  : US 1 ROAD NAME : SR 5
PROJ LIMTS : OVER HULETT BRANCH
( 1 ) F263976898 (2 ) F591146125 (3 ) F593713459
AVROAD LLC SI EG & AVBACHTSHEER, | NC. M DVWESTERN CONSTRUCTI ON, | NC
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o o S

SECTI ON 0001 ROADVWAY

0005 0999 2 LUWP 92250. 00000 92250. 00 110000. 00000 110000. 00 123200. 00000 123200. 00
LUMP SUM CONTRACT, ALTERNATI VE BI DDI NG
43353715201
0010 0999 25 LUWP 2810. 00000 2810. 00 2810. 00000 2810. 00 2810. 00000 2810. 00
I' NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
43353715201

SECTI ON 0001 TOTALS $ 95, 060. 00 $ 112, 810. 00 $ 126, 010. 00

CONTRACT TOTALS $ 95, 060. 00| $ 112, 810. 00| $ 126, 010. 00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 02/18/14

TABULATI ON OF BI DS PAGE : 001 -3
CALL ORDER 001 PROPOSAL | D E5W20 LETTI NG DATE: 02/ 04/14 2: 00PM DI STRI CT: 05
(4 ) F592582830 ( 5 ) F591625608 (6 ) F593030434
SIEG & SONS, |NC. SANTA CRUZ CONSTRUCTI ON, | N | OLYMPUS PAI NTI NG CONTRACTCRS, |
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AVOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE ANOUNT
------------------------------------------ B A
SECTI ON 0001 ROADWAY
0005 0999 2 LUVP |  144500. 00000 144500. 00|  147090. 00000 147090. 00| 167820. 00000 167820. 00
LUVP SUM CONTRACT, ALTERNATI VE Bl DDI NG
43353715201
0010 0999 25 LUVP 2810. 00000 2810. 00 2810. 00000 2810. 00 2810. 00000 2810. 00
I'NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
43353715201
SECTI ON 0001 TOTALS $ 147, 310.00 $ 149, 900. 00 $ 170, 630. 00

CONTRACT TOTALS $ 147, 310. 00| $ 149, 900. 00| $ 170, 630. 00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 02/18/14
TABULATI ON OF BI DS PAGE : 001 -4
CALL ORDER: 001 PROPCSAL | D E5W20 LETTI NG DATE: 02/04/14 2:00PM DI STRI CT: 05
( 7 ) F521301361 ( 8 ) F461187423 ( )
COASTAL GUNI TE CONSTRUCTI ON | SOUTHERN RCOAD & BRI DGE, LLC
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI' T PRI CE AMOUNT UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT
______________________________________________________________________ e
SECTI ON 0001 ROADVWAY
0005 0999 2 LUVP 170000. 00000 170000. 00 178500. 00000 178500. 00
LUVP SUM CONTRACT, ALTERNATI VE BI DDI NG
43353715201
0010 0999 25 LUVP 2810. 00000 2810. 00 2810. 00000 2810. 00
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
43353715201
SECTI ON 0001 TOTALS 172, 810. 00 181, 310. 00
CONTRACT TOTALS $ 172, 810. 00| 181, 310. 00| $ 0. 00
CERTI FI ED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the tine prescribed

in section 120.57(3),

Fl ori da Stat utes,

or failure to

post the bond or other security required by law within

the tinme allowed for filing a bond shall
wai ver of proceedi ngs under chapter

constitute a
120, Florida Statutes.



