
FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/20/14
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : E5W28 PROPOSAL DESC :
LETTING DATE : 05/06/14 2:00PM DISTRICT : 05 414999-2-52-01 Intent and Scope.
SET-ASIDE : U/R CODE : The improvements under this Contract consist of
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS) reconstruction of 6 signals along SR 50

in Orange County, including both mast arm and strain pole
installation as well as curb and
sidewalk construction. The project limits begin at Silverton
Street and end at Springdale Road,
also including the intersections of Fairville Road, Ferguson
Drive, John Young Parkway, and
Tampa Avenue.
This is a Streamline Plan Quantity contract. For this
Contract, all pay items are plan
quantity items as defined in Subarticle 9-1.3.2.

FINPROJ(S) : 41499925201 (*) F.A. NO. : N/A COUNTIES : ORANGE

LOCAL NAME : SR 50 AT MERCY DRIVE ROAD NAME : SR 50
PROJ LIMITS : AT MERCY DRIVE

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NO./NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 F202950491 NEW FLORIDA INDUSTRIAL ELECTRIC, INC. Responsive Winning bid $ 260,959.24 0.00%
2 F592554039 AMERICAN LIGHTING AND SIGNALIZATION, Responsive Non-Winning Bid $ 278,675.50 6.78%
3 F591858994 TRAFFIC CONTROL DEVICES, INC. Responsive Non-Winning Bid $ 282,444.44 8.23%
4 F571191566 FLORIDA SAFETY CONTRACTORS, INC. Responsive Non-Winning Bid $ 292,500.39 12.08%
5 F592934582 HIGHWAY SAFETY DEVICES, INC. Responsive Non-Winning Bid $ 352,152.60 34.94%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/20/14
TABULATION OF BIDS PAGE : 001 -2

CALL ORDER : 001 PROPOSAL ID : E5W28 PROPOSAL DESC :
LETTING DATE : 05/06/14 2:00PM DISTRICT : 05 414999-2-52-01 Intent and Scope.
SET-ASIDE : U/R CODE : The improvements under this Contract consist of
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS) reconstruction of 6 signals along SR 50

in Orange County, including both mast arm and strain pole
installation as well as curb and
sidewalk construction. The project limits begin at Silverton
Street and end at Springdale Road,
also including the intersections of Fairville Road, Ferguson
Drive, John Young Parkway, and
Tampa Avenue.
This is a Streamline Plan Quantity contract. For this
Contract, all pay items are plan
quantity items as defined in Subarticle 9-1.3.2.

FINPROJ(S) : 41499925201 (*) F.A. NO. : N/A COUNTIES : ORANGE

LOCAL NAME : SR 50 AT MERCY DRIVE ROAD NAME : SR 50
PROJ LIMITS : AT MERCY DRIVE

====================================================================================================================================
|( 1 ) F202950491 |( 2 ) F592554039 |( 3 ) F591858994
|NEW FLORIDA INDUSTRIAL ELEC |AMERICAN LIGHTING AND SIGNA |TRAFFIC CONTROL DEVICES, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 SIGNALIZATION

| | |
0005 0101 1 LUMP | 7791.42000 7791.42| 12000.00000 12000.00| 14395.00000 14395.00
MOBILIZATION 41499925201 | | |
0010 0102 1 100.000 LS | 898.53000 898.53| 6000.00000 6000.00| 8620.00000 8620.00
MAINTENANCE OF TRAFFIC 41499925201 | | |
0015 0102 14 16.000 MH | 49.87000 797.92| 85.00000 1360.00| 66.50000 1064.00
TRAFFIC CONTROL OFFICER | | |
0020 0102 60 1240.000 ED | 0.37000 458.80| 0.75000 930.00| 0.35000 434.00
WORK ZONE SIGN | | |
0025 0102 74 1 300.000 ED | 0.26000 78.00| 0.55000 165.00| 0.25000 75.00
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0030 0102 76 40.000 ED | 12.47000 498.80| 20.00000 800.00| 11.60000 464.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0035 0102 77 800.000 ED | 0.56000 448.00| 0.95000 760.00| 0.55000 440.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/20/14
TABULATION OF BIDS PAGE : 001 -3

CALL ORDER: 001 PROPOSAL ID: E5W28 LETTING DATE: 05/06/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 1 ) F202950491 |( 2 ) F592554039 |( 3 ) F591858994
|NEW FLORIDA INDUSTRIAL ELEC |AMERICAN LIGHTING AND SIGNA |TRAFFIC CONTROL DEVICES, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 0102 99 40.000 ED | 22.44000 897.60| 30.00000 1200.00| 21.00000 840.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0045 0102104 100.000 ED | 7.66000 766.00| 85.00000 8500.00| 10.85000 1085.00
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION | | |
0050 0102107 1 100.000 ED | 5.85000 585.00| 65.00000 6500.00| 10.20000 1020.00
TEMPORARY TRAFFIC DETECTION AND | | |
MAINTENANCE, INTERSECTION | | |
0055 0110 1 1 0.010 LS | 2805.09000 2805.09| 2000.00000 2000.00| 6820.00000 6820.00
CLEARING & GRUBBING 41499925201 | | |
0060 0520 1 10 41.000 LF | 43.63000 1788.83| 39.00000 1599.00| 40.00000 1640.00
CONCRETE CURB & GUTTER, TYPE F | | |
0065 0522 2 37.000 SY | 118.43000 4381.91| 175.00000 6475.00| 135.00000 4995.00
CONC SIDEWALK AND DRIVEWAYS, 6" THICK | | |
0070 0527 2 14.000 SF | 62.33000 872.62| 45.00000 630.00| 70.50000 987.00
DETECTABLE WARNINGS | | |
0075 0630 2 11 320.000 LF | 6.34000 2028.80| 8.50000 2720.00| 10.55000 3376.00
CONDUIT, FURNISH & INSTALL, OPEN TRENCH | | |
0080 0630 2 12 640.000 LF | 16.02000 10252.80| 22.00000 14080.00| 22.30000 14272.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0085 0632 7 1 1.000 PI | 3143.64000 3143.64| 9000.00000 9000.00| 5290.00000 5290.00
SIGNAL CABLE- NEW OR RECONSTRUCTED | | |
INTERSECTION, FURNISH & INSTALL | | |
0090 0633 1420 170.000 LF | 2.00000 340.00| 3.75000 637.50| 3.50000 595.00
FIBER OPTIC CABLE, RELOCATE, UNDERGROUN | | |
0095 0635 2 11 7.000 EA | 577.93000 4045.51| 625.00000 4375.00| 493.00000 3451.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0100 0635 2 12 7.000 EA | 1133.35000 7933.45| 2200.00000 15400.00| 1169.00000 8183.00
PULL & SPLICE BOX, F&I, 24" X 36" COVER | | |
SIZE | | |
0105 0635 2 40 1.000 EA | 883.87000 883.87| 775.00000 775.00| 455.50000 455.50
PULL & SPLICE BOX, RELOCATE | | |
0110 0639 1123 1.000 AS | 1547.51000 1547.51| 1950.00000 1950.00| 1500.00000 1500.00
ELECTRICAL POWER SERVICE, F&I, | | |
UNDERGROUND, METER NOT REQUIRED | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/20/14
TABULATION OF BIDS PAGE : 001 -4

CALL ORDER: 001 PROPOSAL ID: E5W28 LETTING DATE: 05/06/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 1 ) F202950491 |( 2 ) F592554039 |( 3 ) F591858994
|NEW FLORIDA INDUSTRIAL ELEC |AMERICAN LIGHTING AND SIGNA |TRAFFIC CONTROL DEVICES, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0115 0639 2 1 220.000 LF | 2.64000 580.80| 1.75000 385.00| 3.40000 748.00
ELECTRICAL SERVICE WIRE | | |
0120 0639 3 11 2.000 EA | 778.19000 1556.38| 200.00000 400.00| 767.00000 1534.00
ELECTRICAL SERVICE DISCONNECT, F&I, | | |
POLE MOUNT | | |
0125 0641 2 12 1.000 EA | 1157.33000 1157.33| 700.00000 700.00| 1015.00000 1015.00
PRESTRESSED CONCRETE POLE, F&I, TYPE | | |
P-II SERVICE POLE | | |
0130 0646 1 11 4.000 EA | 552.92000 2211.68| 900.00000 3600.00| 1160.00000 4640.00
ALUMINUM SIGNALS POLE, PEDESTAL | | |
0135 0649 31999 2.000 EA | 53430.11000 106860.22| 48000.00000 96000.00| 54445.00000 108890.00
MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM | | |
ARM LENGTH(S) | | |
0140 0650 1311 10.000 AS | 993.77000 9937.70| 800.00000 8000.00| 804.25000 8042.50
TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, | | |
ALUMINUM | | |
0145 0650 1411 3.000 AS | 1158.97000 3476.91| 1000.00000 3000.00| 1029.25000 3087.75
TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, | | |
ALUMINUM | | |
0150 0653191 4.000 AS | 511.18000 2044.72| 500.00000 2000.00| 578.00000 2312.00
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | |
DOWN, 1 DIRECTION | | |
0155 0653192 1.000 AS | 914.24000 914.24| 1000.00000 1000.00| 1163.00000 1163.00
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | |
DOWN, 2 DIRECTIONS | | |
0160 0660 1109 11.000 EA | 134.61000 1480.71| 115.00000 1265.00| 350.50000 3855.50
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | | |
0165 0660 1110 1.000 EA | 158.41000 158.41| 145.00000 145.00| 350.50000 350.50
LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 | | |
0170 0660 2106 1.000 AS | 888.49000 888.49| 850.00000 850.00| 820.25000 820.25
LOOP ASSEMBLY, F&I, TYPE F | | |
0175 0663 1400 1.000 EA | 685.99000 685.99| 4700.00000 4700.00| 3216.50000 3216.50
SIGNAL PRIORITY & PREEMPTION SYSTEM, | | |
RELOCATE | | |
0180 0663 1500 1.000 EA | 4201.93000 4201.93| 275.00000 275.00| 6940.00000 6940.00
SIGNAL PRIORITY & PREEMPTION SYSTEM, | | |
ADJUST/MODIFY | | |
0185 0665 1 11 6.000 EA | 329.62000 1977.72| 225.00000 1350.00| 145.00000 870.00
PEDESTRIAN DETECTOR, FURNISH & INSTALL, | | |
STANDARD | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/20/14
TABULATION OF BIDS PAGE : 001 -5

CALL ORDER: 001 PROPOSAL ID: E5W28 LETTING DATE: 05/06/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 1 ) F202950491 |( 2 ) F592554039 |( 3 ) F591858994
|NEW FLORIDA INDUSTRIAL ELEC |AMERICAN LIGHTING AND SIGNA |TRAFFIC CONTROL DEVICES, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 0670 5111 1.000 AS | 21317.67000 21317.67| 21000.00000 21000.00| 16942.00000 16942.00
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, | | |
1 PREEMPTION | | |
0195 0685128 1.000 EA | 4030.64000 4030.64| 2200.00000 2200.00| 1848.00000 1848.00
SYSTEM AUXILIARIES, FURNISH & INSTALL, | | |
INTERFACE PANEL | | |
0200 0690 10 9.000 EA | 59.21000 532.89| 80.00000 720.00| 31.75000 285.75
SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | | |
0205 0690 20 4.000 EA | 66.12000 264.48| 60.00000 240.00| 31.75000 127.00
SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | | |
0210 0690 32 1 2.000 EA | 3071.65000 6143.30| 2500.00000 5000.00| 3350.00000 6700.00
POLE REMOVAL, SHALLOW, DIRECT BURIAL | | |
0215 0690 50 1.000 EA | 394.73000 394.73| 200.00000 200.00| 290.00000 290.00
CONTROLLER ASSEMBLY, REMOVE, COMPLETE | | |
ASSEMBLY | | |
0220 0690 70 4.000 EA | 49.34000 197.36| 20.00000 80.00| 16.00000 64.00
DETECTOR PEDESTRIAN ASSEMBLY REMOVE | | |
0225 0690 80 1.000 EA | 1131.62000 1131.62| 400.00000 400.00| 379.00000 379.00
SPAN WIRE ASSEMBLY, REMOVE | | |
0230 0690 90 1.000 PI | 493.42000 493.42| 400.00000 400.00| 379.00000 379.00
CONDUIT & CABLING- WITHIN INTERSECTION, | | |
REMOVE | | |
0235 0690100 1.000 PI | 690.78000 690.78| 1000.00000 1000.00| 1071.00000 1071.00
SIGNAL EQUIPMENT MISCELLANOUS REMOVE | | |
0240 0700 5 22 4.000 EA | 5068.51000 20274.04| 2800.00000 11200.00| 3200.00000 12800.00
INTERNALLY ILLUMINATED SIGN, FURNISH & | | |
INSTALL, 12-18 SF | | |
0245 0700 5 60 3.000 EA | 667.61000 2002.83| 200.00000 600.00| 316.50000 949.50
INTERNALLY ILLUMINATED SIGN, REMOVE | | |
0250 0711 11124 26.000 LF | 6.23000 161.98| 14.00000 364.00| 6.95000 180.70
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
18" | | |
0255 0711 11125 12.000 LF | 6.86000 82.32| 21.00000 252.00| 9.25000 111.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" | | |
0260 0711 11170 1.000 EA | 124.67000 124.67| 300.00000 300.00| 290.28000 290.28
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0265 0711 11224 50.000 LF | 6.23000 311.50| 15.00000 750.00| 6.95000 347.50
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
18" | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/20/14
TABULATION OF BIDS PAGE : 001 -6

CALL ORDER: 001 PROPOSAL ID: E5W28 LETTING DATE: 05/06/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 1 ) F202950491 |( 2 ) F592554039 |( 3 ) F591858994
|NEW FLORIDA INDUSTRIAL ELEC |AMERICAN LIGHTING AND SIGNA |TRAFFIC CONTROL DEVICES, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0270 0711 16111 0.014 NM | 3592.49000 50.29| 12000.00000 168.00| 11587.00000 162.22
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0275 0711 16211 0.020 NM | 3516.86000 70.34| 12000.00000 240.00| 11587.00000 231.74
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |
0280 0711 17 115.000 SF | 2.67000 307.05| 9.00000 1035.00| 6.95000 799.25
THERMOPLASTIC, REMOVE EXISTING | | |
THERMOPLASTIC PAVEMENT MARKINGS | | |
0285 0999 25 LUMP | 11000.00000 11000.00| 11000.00000 11000.00| 11000.00000 11000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
41499925201 | | |

SECTION 0001 TOTALS | $ 260,959.24| $ 278,675.50| $ 282,444.44
====================================================================================================================================

CONTRACT TOTALS | $ 260,959.24| $ 278,675.50| $ 282,444.44



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/20/14
TABULATION OF BIDS PAGE : 001 -7

CALL ORDER: 001 PROPOSAL ID: E5W28 LETTING DATE: 05/06/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 4 ) F571191566 |( 5 ) F592934582 |( )
|FLORIDA SAFETY CONTRACTORS, |HIGHWAY SAFETY DEVICES, INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 SIGNALIZATION

| | |
0005 0101 1 LUMP | 8480.25000 8480.25| 35000.00000 35000.00|
MOBILIZATION 41499925201 | | |
0010 0102 1 100.000 LS | 5000.00000 5000.00| 30000.00000 30000.00|
MAINTENANCE OF TRAFFIC 41499925201 | | |
0015 0102 14 16.000 MH | 55.56000 888.96| 63.00000 1008.00|
TRAFFIC CONTROL OFFICER | | |
0020 0102 60 1240.000 ED | 0.49000 607.60| 0.75000 930.00|
WORK ZONE SIGN | | |
0025 0102 74 1 300.000 ED | 0.31000 93.00| 0.30000 90.00|
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0030 0102 76 40.000 ED | 18.52000 740.80| 20.00000 800.00|
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0035 0102 77 800.000 ED | 0.49000 392.00| 0.75000 600.00|
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0040 0102 99 40.000 ED | 30.86000 1234.40| 31.00000 1240.00|
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0045 0102104 100.000 ED | 72.09000 7209.00| 50.00000 5000.00|
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION | | |
0050 0102107 1 100.000 ED | 27.78000 2778.00| 50.00000 5000.00|
TEMPORARY TRAFFIC DETECTION AND | | |
MAINTENANCE, INTERSECTION | | |
0055 0110 1 1 0.010 LS | 2600.00000 2600.00| 12700.00000 12700.00|
CLEARING & GRUBBING 41499925201 | | |
0060 0520 1 10 41.000 LF | 60.00000 2460.00| 95.00000 3895.00|
CONCRETE CURB & GUTTER, TYPE F | | |
0065 0522 2 37.000 SY | 120.00000 4440.00| 265.00000 9805.00|
CONC SIDEWALK AND DRIVEWAYS, 6" THICK | | |
0070 0527 2 14.000 SF | 50.00000 700.00| 255.00000 3570.00|
DETECTABLE WARNINGS | | |
0075 0630 2 11 320.000 LF | 13.49000 4316.80| 16.00000 5120.00|
CONDUIT, FURNISH & INSTALL, OPEN TRENCH | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/20/14
TABULATION OF BIDS PAGE : 001 -8

CALL ORDER: 001 PROPOSAL ID: E5W28 LETTING DATE: 05/06/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 4 ) F571191566 |( 5 ) F592934582 |( )
|FLORIDA SAFETY CONTRACTORS, |HIGHWAY SAFETY DEVICES, INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 0630 2 12 640.000 LF | 29.15000 18656.00| 23.50000 15040.00|
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0085 0632 7 1 1.000 PI | 6445.40000 6445.40| 6450.00000 6450.00|
SIGNAL CABLE- NEW OR RECONSTRUCTED | | |
INTERSECTION, FURNISH & INSTALL | | |
0090 0633 1420 170.000 LF | 3.70000 629.00| 3.80000 646.00|
FIBER OPTIC CABLE, RELOCATE, UNDERGROUN | | |
0095 0635 2 11 7.000 EA | 577.92000 4045.44| 800.00000 5600.00|
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0100 0635 2 12 7.000 EA | 1673.85000 11716.95| 1300.00000 9100.00|
PULL & SPLICE BOX, F&I, 24" X 36" COVER | | |
SIZE | | |
0105 0635 2 40 1.000 EA | 1579.48000 1579.48| 1350.00000 1350.00|
PULL & SPLICE BOX, RELOCATE | | |
0110 0639 1123 1.000 AS | 1278.51000 1278.51| 2750.00000 2750.00|
ELECTRICAL POWER SERVICE, F&I, | | |
UNDERGROUND, METER NOT REQUIRED | | |
0115 0639 2 1 220.000 LF | 1.35000 297.00| 2.20000 484.00|
ELECTRICAL SERVICE WIRE | | |
0120 0639 3 11 2.000 EA | 553.11000 1106.22| 300.00000 600.00|
ELECTRICAL SERVICE DISCONNECT, F&I, | | |
POLE MOUNT | | |
0125 0641 2 12 1.000 EA | 962.42000 962.42| 1500.00000 1500.00|
PRESTRESSED CONCRETE POLE, F&I, TYPE | | |
P-II SERVICE POLE | | |
0130 0646 1 11 4.000 EA | 1081.31000 4325.24| 1350.00000 5400.00|
ALUMINUM SIGNALS POLE, PEDESTAL | | |
0135 0649 31999 2.000 EA | 52380.27000 104760.54| 51000.00000 102000.00|
MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM | | |
ARM LENGTH(S) | | |
0140 0650 1311 10.000 AS | 830.92000 8309.20| 730.00000 7300.00|
TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, | | |
ALUMINUM | | |
0145 0650 1411 3.000 AS | 1050.38000 3151.14| 875.00000 2625.00|
TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, | | |
ALUMINUM | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/20/14
TABULATION OF BIDS PAGE : 001 -9

CALL ORDER: 001 PROPOSAL ID: E5W28 LETTING DATE: 05/06/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 4 ) F571191566 |( 5 ) F592934582 |( )
|FLORIDA SAFETY CONTRACTORS, |HIGHWAY SAFETY DEVICES, INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 0653191 4.000 AS | 559.06000 2236.24| 515.00000 2060.00|
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | |
DOWN, 1 DIRECTION | | |
0155 0653192 1.000 AS | 1070.47000 1070.47| 900.00000 900.00|
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | |
DOWN, 2 DIRECTIONS | | |
0160 0660 1109 11.000 EA | 126.20000 1388.20| 135.00000 1485.00|
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | | |
0165 0660 1110 1.000 EA | 149.98000 149.98| 190.00000 190.00|
LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 | | |
0170 0660 2106 1.000 AS | 1185.09000 1185.09| 945.00000 945.00|
LOOP ASSEMBLY, F&I, TYPE F | | |
0175 0663 1400 1.000 EA | 1528.54000 1528.54| 1350.00000 1350.00|
SIGNAL PRIORITY & PREEMPTION SYSTEM, | | |
RELOCATE | | |
0180 0663 1500 1.000 EA | 4200.16000 4200.16| 4550.00000 4550.00|
SIGNAL PRIORITY & PREEMPTION SYSTEM, | | |
ADJUST/MODIFY | | |
0185 0665 1 11 6.000 EA | 273.63000 1641.78| 310.00000 1860.00|
PEDESTRIAN DETECTOR, FURNISH & INSTALL, | | |
STANDARD | | |
0190 0670 5111 1.000 AS | 22127.63000 22127.63| 22000.00000 22000.00|
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, | | |
1 PREEMPTION | | |
0195 0685128 1.000 EA | 4407.41000 4407.41| 2000.00000 2000.00|
SYSTEM AUXILIARIES, FURNISH & INSTALL, | | |
INTERFACE PANEL | | |
0200 0690 10 9.000 EA | 54.25000 488.25| 35.00000 315.00|
SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | | |
0205 0690 20 4.000 EA | 54.25000 217.00| 59.50000 238.00|
SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | | |
0210 0690 32 1 2.000 EA | 4472.44000 8944.88| 2150.00000 4300.00|
POLE REMOVAL, SHALLOW, DIRECT BURIAL | | |
0215 0690 50 1.000 EA | 434.02000 434.02| 150.00000 150.00|
CONTROLLER ASSEMBLY, REMOVE, COMPLETE | | |
ASSEMBLY | | |
0220 0690 70 4.000 EA | 27.13000 108.52| 46.50000 186.00|
DETECTOR PEDESTRIAN ASSEMBLY REMOVE | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/20/14
TABULATION OF BIDS PAGE : 001 -10

CALL ORDER: 001 PROPOSAL ID: E5W28 LETTING DATE: 05/06/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 4 ) F571191566 |( 5 ) F592934582 |( )
|FLORIDA SAFETY CONTRACTORS, |HIGHWAY SAFETY DEVICES, INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0225 0690 80 1.000 EA | 434.02000 434.02| 685.00000 685.00|
SPAN WIRE ASSEMBLY, REMOVE | | |
0230 0690 90 1.000 PI | 868.05000 868.05| 1200.00000 1200.00|
CONDUIT & CABLING- WITHIN INTERSECTION, | | |
REMOVE | | |
0235 0690100 1.000 PI | 1302.07000 1302.07| 245.00000 245.00|
SIGNAL EQUIPMENT MISCELLANOUS REMOVE | | |
0240 0700 5 22 4.000 EA | 4184.62000 16738.48| 4600.00000 18400.00|
INTERNALLY ILLUMINATED SIGN, FURNISH & | | |
INSTALL, 12-18 SF | | |
0245 0700 5 60 3.000 EA | 217.01000 651.03| 87.50000 262.50|
INTERNALLY ILLUMINATED SIGN, REMOVE | | |
0250 0711 11124 26.000 LF | 7.41000 192.66| 7.60000 197.60|
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
18" | | |
0255 0711 11125 12.000 LF | 9.88000 118.56| 10.00000 120.00|
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" | | |
0260 0711 11170 1.000 EA | 154.32000 154.32| 160.00000 160.00|
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0265 0711 11224 50.000 LF | 7.41000 370.50| 7.60000 380.00|
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
18" | | |
0270 0711 16111 0.014 NM | 18518.52000 259.26| 19000.00000 266.00|
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0275 0711 16211 0.020 NM | 18518.52000 370.37| 19000.00000 380.00|
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |
0280 0711 17 115.000 SF | 6.17000 709.55| 6.30000 724.50|
THERMOPLASTIC, REMOVE EXISTING | | |
THERMOPLASTIC PAVEMENT MARKINGS | | |
0285 0999 25 LUMP | 11000.00000 11000.00| 11000.00000 11000.00|
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
41499925201 | | |

SECTION 0001 TOTALS | $ 292,500.39| $ 352,152.60| $
====================================================================================================================================

CONTRACT TOTALS | $ 292,500.39| $ 352,152.60| $ 0.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/20/14
TABULATION OF BIDS PAGE : 001 -11

CALL ORDER: 001 PROPOSAL ID: E5W28 LETTING DATE: 05/06/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 4 ) F571191566 |( 5 ) F592934582 |( )
|FLORIDA SAFETY CONTRACTORS, |HIGHWAY SAFETY DEVICES, INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.


