Florida Department of Transportation **02/16/2016**

Vendor Ranking

Call Order: 002 **Contract ID:** E5U05 **Counties:** ORANGE

Letting Date: February 02, 2016 2:00 PM **District(s):** District 5

Contract Time: 60 CALENDAR DAYS **Min:** **Max:**

Contract Description: Minor Drainage Improvements and Turnout reconstruction. **Project(s):** N/A

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F593759317	CHEYENNE ASPHALT INCORPORATED	$80,000.00	100.00%
2	F593713459	MIDWESTERN CONSTRUCTION, INC	$92,825.00	116.03%
3	F274354795	MAER HOMES, LLC	$94,115.00	117.64%
4	F743148751	ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	$127,617.00	159.52%
5	F593339339	ESTEP CONSTRUCTION, INC.	$138,888.00	173.61%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Tabulation of Bids

Contract ID: E5U05 **Counties:** ORANGE

Letting Date: February 02, 2016 **District(s):** District 5

Call Order: 002 **Project(s):** N/A

Contract Time: 60 CALENDAR DAYS **Min:** **Max:**

Contract Description: Minor Drainage Improvements and Turnout reconstruction.

Line No / Item ID Item Description		(1) CHEYENNE ASPHALT INCORPORATED		(2) MIDWESTERN CONSTRUCTION, INC		(3) MAER HOMES, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF)	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 0999 2	(1.000)	80,000.00000	80,000.00	92,825.00000	92,825.00	94,115.00000	94,115.00
LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LS						
Section Totals:			$80,000.00		$92,825.00		$94,115.00
Life Cycle Costs:							
Section Total with LCC:			$80,000.00		$92,825.00		$94,115.00
Contract Item Totals			**$80,000.00**		**$92,825.00**		**$94,115.00**
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**
Contract Grand Totals			**$80,000.00**		**$92,825.00**		**94,115.00**

( ) indicates item is bid as Lump Sum

Contract ID: E5U05 **Counties:** ORANGE

Letting Date: February 02, 2016 **District(s):** District 5

Call Order: 002 **Project(s):** N/A

Contract Time: 60 CALENDAR DAYS **Min:** **Max:**

Contract Description: Minor Drainage Improvements and Turnout reconstruction.

Line No / Item ID Item Description		(4) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC		(5) ESTEP CONSTRUCTION, INC.			
Alt Set / Alt Member	**Quantity and Units**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0001	REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF)	**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 0999 2	(1.000)	127,617.00000	127,617.00	138,888.00000	138,888.00		
LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LS						
Section Totals:			$127,617.00		$138,888.00		
Life Cycle Costs:							
Section Total with LCC:			$127,617.00		$138,888.00		
Contract Item Totals			**$127,617.00**		**$138,888.00**		
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		
Contract Grand Totals			**$127,617.00**		**$138,888.00**		

( ) indicates item is bid as Lump Sum