



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

Addendum #4
Dated: March 21, 2014

**Failure to acknowledge receipt of this document may result in your proposal
being declared Non-Responsive**

Project/ Proposal Number: E-6I97 (Asset Maintenance)
Financial Project Number: 430080-1-72-02/430081-1-72-01/430081-3-72-01
Contract Number: E-6I97
County(ies): Miami-Dade
Letting Date/ Time: March 25, 2014, at 10:00 a.m.
Location: District Six, Adam Leigh Cann Building
1000 NW 111th Avenue
Miami, Florida 33172
Project Description: An Asset Maintenance project for the management of all assets
within the Department's Right-of -Way, in Miami-Dade County


The above-mentioned project is amended as follows:

Please be advised that the Department has changed the due date for the Price Proposals for Contract E-6I97 to 04/03/2014 at 9:00 AM. The Technical Proposals are still due on 03/25/2014 at 10:00 AM. The Department has extended the due date for the Price Proposal to allow for all potential Contractors (bidders) to review the RCI Converted Inventory data as per section 1.8 Department Responsibilities of the Scope of Services. The RCI Converted Inventory data will be uploaded to the RFP site by 5 PM on 03/25/2014. Although this information will be useful in determining the extent of expected maintenance activities, it is not all encompassing of the areas to be maintained.

Addendum Notification:

Please go to the FTP Web Site at
ftp://ftp.dot.state.fl.us/fdot/d6/MiamiDadeAssetMaintenance/ to download this
addendum letter.

Please acknowledge receipt of this addendum sending your acknowledgement signed
document by Fax at 305-470-5309.



Michelle Guidry
District Contracts and Procurement Manager

Please acknowledge receipt of this addendum by signing in the area provided.

COMPANY NAME

SIGNATURE

TITLE

PRINT