CALL ORDER : 001
LETTING DATE : 07/26/12 11:00 A.M.
SET-ASIDE :
CONTRACT TIME : 110 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E6G85
DISTRICT : 06
U/R CODE :

PROPOSAL DESC :
Electronic/sealed bids are requested for resurfacing along State Road 973 (Southwest 87 Avenue) from State Road 5/US-1/South Dixie To Southwest 128 Street and State Road 976 (Southwest 40 Street) from Southwest 38 Avenue to State Road-5/US-1.
This contract is for a term of 110 calendar days;
Pre-qualification required: Hot Plant-Mix Bituminous;
Budget Amount:$508,680.00; DBE Availability: 12%;
Special Note: District Six does not accept handwritten bids, and all bid attachments must be in a WinZip format.

FINPROJ(S) : 42847915201 F.A. NO. : N/A
42847915601 N/A
42848115201 (*) N/A
42848115601 N/A

COUNTIES : MIAMI-DADE

LOCAL NAME : SR 973/SW 87 AVENUE
PROJ LIMITS : FROM SR 5/US-1/S. DIXIE TO S. OF SW 128 ST

ROAD NAME : SR 973

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	AMOUNT	(2) HALLEY ENGINEERING CONTRACT UNIT PRICE	AMOUNT	(3) H & J ASPHALT, INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42847915201	LUMP	5000.00000	5000.00	35000.00000	35000.00	25000.00000	25000.00
0010 0101 1 MOBILIZATION 42848115201	LUMP	5100.00000	5100.00	35000.00000	35000.00	25000.00000	25000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 42848115201	110.000 LS	70000.00000	70000.00	30000.00000	30000.00	25000.00000	25000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42847915201	90.000 LS	25000.00000	25000.00	30000.00000	30000.00	25000.00000	25000.00
0025 0102 14 TRAFFIC CONTROL OFFICER	320.000 MH	1.00000	320.00	1.00000	320.00	50.00000	16000.00
0030 0102 60 WORK ZONE SIGN	22940.000 ED	0.01000	229.40	0.01000	229.40	0.35000	8029.00
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	37920.000 ED	0.01000	379.20	0.01000	379.20	0.21000	7963.20
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	3580.000 ED	0.01000	35.80	0.01000	35.80	0.45000	1611.00

CALL ORDER: 001 PROPOSAL ID: E6G85 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	AMOUNT	(2) HALLEY ENGINEERING CONTRACT UNIT PRICE	AMOUNT	(3) H & J ASPHALT, INC. UNIT PRICE	AMOUNT
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	3250.000 ED	0.01000	32.50	0.01000	32.50	8.00000	26000.00
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7050.000 ED	0.01000	70.50	0.01000	70.50	0.55000	3877.50
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	314.000 EA	3.30000	1036.20	3.00000	942.00	3.13500	984.39
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	718.000 ED	0.01000	7.18	0.01000	7.18	17.00000	12206.00
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	440.000 ED	3.00000	1320.00	0.01000	4.40	11.00000	4840.00
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	440.000 ED	3.00000	1320.00	0.01000	4.40	11.00000	4840.00
0075 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	1613.000 LF	2.20000	3548.60	0.01000	16.13	3.08000	4968.04
0080 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	1525.000 LF	2.20000	3355.00	0.01000	15.25	2.75000	4193.75
0085 0107 1 LITTER REMOVAL	30.860 AC	50.00000	1543.00	1.00000	30.86	110.00000	3394.60
0090 0110 1 1 CLEARING & GRUBBING 42847915201	0.030 LS	10000.00000	10000.00	38500.00000	38500.00	11000.00000	11000.00
0095 0110 1 1 CLEARING & GRUBBING 42848115201	0.151 LS	6000.00000	6000.00	38500.00000	38500.00	11000.00000	11000.00
0100 0285715 OPTIONAL BASE, BASE GROUP 15	854.200 SY	90.00000	76878.00	76.00000	64919.20	35.00000	29897.00
0105 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2382.600 SY	3.00000	7147.80	4.50000	10721.70	3.50000	8339.10
0110 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	2335.600 SY	3.75000	8758.50	4.50000	10510.20	3.50000	8174.60
0115 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4846.500 SY	3.00000	14539.50	4.50000	21809.25	3.50000	16962.75

CALL ORDER: 001 PROPOSAL ID: E6G85 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	AMOUNT	(2) HALLEY ENGINEERING CONTRACT UNIT PRICE	AMOUNT	(3) H & J ASPHALT, INC. UNIT PRICE	AMOUNT
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	217.200 TN	200.00000	43440.00	125.00000	27150.00	145.00000	31494.00
0125 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	301.260 TN	145.00000	43682.70	150.00000	45189.00	145.00000	43682.70
0130 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	403.030 TN	155.00000	62469.65	150.00000	60454.50	145.00000	58439.35
0135 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	12.100 TN	155.00000	1875.50	150.00000	1815.00	145.00000	1754.50
0140 0425 5 MANHOLE, ADJUST	8.000 EA	275.00000	2200.00	450.00000	3600.00	1000.00000	8000.00
0145 0425 82 REPLACE GRATE	1.000 EA	1000.00000	1000.00	500.00000	500.00	500.00000	500.00
0150 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	747.100 LF	23.00000	17183.30	15.00000	11206.50	22.00000	16436.20
0155 0522 1 SIDEWALK CONCRETE, 4" THICK	453.400 SY	61.00000	27657.40	54.50000	24710.30	60.50000	27430.70
0160 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	6.000 EA	640.00000	3840.00	500.00000	3000.00	550.00000	3300.00
0165 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.326 NM	880.00000	1166.88	950.00000	1259.70	880.00000	1166.88
0170 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	602.000 LF	0.33000	198.66	0.30000	180.60	0.27500	165.55
0175 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3078.000 LF	0.44000	1354.32	0.50000	1539.00	0.66000	2031.48
0180 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	972.000 LF	2.75000	2673.00	1.00000	972.00	1.10000	1069.20
0185 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.732 GM	825.00000	603.90	400.00000	292.80	440.00000	322.08
0190 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	12.000 EA	33.00000	396.00	50.00000	600.00	38.50000	462.00

CALL ORDER: 001 PROPOSAL ID: E6G85 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	AMOUNT	(2) HALLEY ENGINEERING CONTRACT UNIT PRICE	AMOUNT	(3) H & J ASPHALT, INC. UNIT PRICE	AMOUNT
0195 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	46.000 EA	22.00000	1012.00	25.00000	1150.00	22.00000	1012.00
0200 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.952 NM	880.00000	837.76	950.00000	904.40	880.00000	837.76
0205 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42848115201	LUMP	12000.00000	12000.00	12000.00000	12000.00	12000.00000	12000.00
0210 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42847915201	LUMP	9000.00000	9000.00	9000.00000	9000.00	9000.00000	9000.00
SECTION 0001 TOTALS		$	474,212.25	$	522,571.77	$	503,385.33
SECTION 0002 SIGNING							
0215 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	227.000 EA	3.30000	749.10	3.50000	794.50	4.23500	961.35
0220 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.663 NM	3800.00000	2519.40	3696.00000	2450.45	4065.60000	2695.49
0225 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	301.000 LF	0.88000	264.88	1.00000	301.00	0.88000	264.88
0230 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1576.000 LF	1.65000	2600.40	1.50000	2364.00	1.65000	2600.40
0235 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	486.000 LF	2.75000	1336.50	4.00000	1944.00	2.75000	1336.50
0240 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	0.366 GM	880.00000	322.08	990.00000	362.34	943.80000	345.43
0245 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	6.000 EA	132.00000	792.00	80.00000	480.00	88.00000	528.00
0250 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	23.000 EA	55.00000	1265.00	55.00000	1265.00	49.50000	1138.50
0255 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.476 NM	3800.00000	1808.80	3696.00000	1759.30	4065.60000	1935.23
SECTION 0002 TOTALS		$	11,658.16	$	11,720.59	$	11,805.78
SECTION 0003 LIGHTING							

CALL ORDER: 001 PROPOSAL ID: E6G85 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	AMOUNT	(2) HALLEY ENGINEERING CONTRACT UNIT PRICE	AMOUNT	(3) H & J ASPHALT, INC. UNIT PRICE	AMOUNT
0260 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	840.000 LF	2.10000	1764.00	1.90000	1596.00	1.76000	1478.40
0265 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	840.000 LF	0.66000	554.40	0.60000	504.00	2.05700	1727.88
0270 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	60.000 LF	33.00000	1980.00	30.00000	1800.00	16.61000	996.60
0275 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	9.000 EA	506.00000	4554.00	460.00000	4140.00	566.50000	5098.50
0280 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	1.000 EA	1862.00000	1862.00	1692.00000	1692.00	2002.72600	2002.73
SECTION 0003 TOTALS		$	10,714.40	$	9,732.00	$	11,304.11
SECTION 0004 SIGNALIZATION							
0285 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	120.000 LF	22.00000	2640.00	20.00000	2400.00	17.16000	2059.20
0290 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	14.000 EA	469.00000	6566.00	426.00000	5964.00	566.50000	7931.00
0295 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	16.000 AS	825.00000	13200.00	750.00000	12000.00	1283.11700	20529.87
SECTION 0004 TOTALS		$	22,406.00	$	20,364.00	$	30,520.07
SECTION 0005 UTILITIES							
0300 0425 5 1 MANHOLE, ADJUST, UTILITIES	10.000 EA	300.00000	3000.00	450.00000	4500.00	1000.00000	10000.00
0305 0425 6 VALVE BOXES, ADJUST	21.000 EA	175.00000	3675.00	350.00000	7350.00	600.00000	12600.00
0310 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42847915601	LUMP	250.00000	250.00	250.00000	250.00	250.00000	250.00
0315 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42848115601	LUMP	350.00000	350.00	350.00000	350.00	350.00000	350.00
SECTION 0005 TOTALS		$	7,275.00	$	12,450.00	$	23,200.00
CONTRACT TOTALS		$	526,265.81	$	576,838.36	$	580,215.29

CALL ORDER: 001 PROPOSAL ID: E6G85 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & R PAVING, INC. UNIT PRICE	AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42847915201	LUMP	23640.00000	23640.00	14027.00000	14027.00	79000.00000	79000.00
0010 0101 1 MOBILIZATION 42848115201	LUMP	23640.00000	23640.00	25495.00000	25495.00	79000.00000	79000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 42848115201	110.000 LS	23640.00000	23640.00	90380.00000	90380.00	58000.00000	58000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42847915201	90.000 LS	23640.00000	23640.00	48670.00000	48670.00	38500.00000	38500.00
0025 0102 14 TRAFFIC CONTROL OFFICER	320.000 MH	80.00000	25600.00	30.00000	9600.00	0.01000	3.20
0030 0102 60 WORK ZONE SIGN	22940.000 ED	0.26000	5964.40	0.01000	229.40	0.01000	229.40
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	37920.000 ED	0.10000	3792.00	0.01000	379.20	0.01000	379.20
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	3580.000 ED	0.35000	1253.00	0.01000	35.80	0.01000	35.80
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	3250.000 ED	4.50000	14625.00	0.01000	32.50	0.01000	32.50
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7050.000 ED	0.30000	2115.00	0.01000	70.50	0.01000	70.50
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	314.000 EA	3.00000	942.00	3.20000	1004.80	2.85000	894.90
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	718.000 ED	14.00000	10052.00	0.01000	7.18	12.00000	8616.00
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	440.000 ED	10.00000	4400.00	11.00000	4840.00	3.00000	1320.00
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	440.000 ED	10.00000	4400.00	11.00000	4840.00	3.00000	1320.00
0075 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	1613.000 LF	2.35000	3790.55	1.50000	2419.50	2.80000	4516.40

CALL ORDER: 001 PROPOSAL ID: E6G85 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & R PAVING, INC. UNIT PRICE	AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT
0080 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	1525.000 LF	2.35000	3583.75	1.50000	2287.50	2.50000	3812.50
0085 0107 1 LITTER REMOVAL	30.860 AC	10.00000	308.60	25.00000	771.50	0.01000	0.31
0090 0110 1 1 CLEARING & GRUBBING 42847915201	0.030 LS	5000.00000	5000.00	21739.00000	21739.00	24000.00000	24000.00
0095 0110 1 1 CLEARING & GRUBBING 42848115201	0.151 LS	5000.00000	5000.00	40372.00000	40372.00	36000.00000	36000.00
0100 0285715 OPTIONAL BASE, BASE GROUP 15	854.200 SY	60.00000	51252.00	52.00000	44418.40	75.00000	64065.00
0105 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2382.600 SY	3.00000	7147.80	1.85000	4407.81	4.50000	10721.70
0110 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	2335.600 SY	3.00000	7006.80	2.00000	4671.20	5.10000	11911.56
0115 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4846.500 SY	3.00000	14539.50	1.90000	9208.35	7.50000	36348.75
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	217.200 TN	150.00000	32580.00	120.00000	26064.00	160.00000	34752.00
0125 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	301.260 TN	200.00000	60252.00	138.00000	41573.88	165.00000	49707.90
0130 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	403.030 TN	200.00000	80606.00	138.00000	55618.14	187.00000	75366.61
0135 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	12.100 TN	200.00000	2420.00	200.00000	2420.00	300.00000	3630.00
0140 0425 5 MANHOLE, ADJUST	8.000 EA	400.00000	3200.00	1112.00000	8896.00	400.00000	3200.00
0145 0425 82 REPLACE GRATE	1.000 EA	500.00000	500.00	950.00000	950.00	500.00000	500.00
0150 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	747.100 LF	30.00000	22413.00	36.60000	27343.86	21.00000	15689.10
0155 0522 1 SIDEWALK CONCRETE, 4" THICK	453.400 SY	50.00000	22670.00	69.40000	31465.96	35.25000	15982.35
0160 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	6.000 EA	1000.00000	6000.00	645.00000	3870.00	400.00000	2400.00

CALL ORDER: 001 PROPOSAL ID: E6G85 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & R PAVING, INC. UNIT PRICE	AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT
0165 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.326 NM	950.00000	1259.70	750.00000	994.50	800.00000	1060.80
0170 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	602.000 LF	0.30000	180.60	0.25000	150.50	0.25000	150.50
0175 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3078.000 LF	0.50000	1539.00	0.40000	1231.20	0.60000	1846.80
0180 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	972.000 LF	1.00000	972.00	1.00000	972.00	1.00000	972.00
0185 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.732 GM	400.00000	292.80	250.00000	183.00	400.00000	292.80
0190 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	12.000 EA	50.00000	600.00	45.00000	540.00	35.00000	420.00
0195 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	46.000 EA	25.00000	1150.00	25.00000	1150.00	20.00000	920.00
0200 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.952 NM	950.00000	904.40	750.00000	714.00	800.00000	761.60
0205 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42848115201	LUMP	12000.00000	12000.00	12000.00000	12000.00	12000.00000	12000.00
0210 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42847915201	LUMP	9000.00000	9000.00	9000.00000	9000.00	9000.00000	9000.00
SECTION 0001 TOTALS		$	523,871.90	$	555,043.68	$	687,430.18
SECTION 0002 SIGNING							
0215 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	227.000 EA	3.50000	794.50	3.20000	726.40	3.85000	873.95
0220 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.663 NM	3696.00000	2450.45	3800.00000	2519.40	3696.00000	2450.45

CALL ORDER: 001 PROPOSAL ID: E6G85 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & R PAVING, INC. UNIT PRICE	AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT
0225 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	301.000 LF	1.00000	301.00	1.00000	301.00	0.80000	240.80
0230 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1576.000 LF	1.50000	2364.00	1.50000	2364.00	1.50000	2364.00
0235 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	486.000 LF	4.00000	1944.00	4.00000	1944.00	2.50000	1215.00
0240 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	0.366 GM	990.00000	362.34	1100.00000	402.60	858.00000	314.03
0245 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	6.000 EA	80.00000	480.00	120.00000	720.00	80.00000	480.00
0250 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	23.000 EA	55.00000	1265.00	55.00000	1265.00	45.00000	1035.00
0255 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.476 NM	3696.00000	1759.30	3800.00000	1808.80	3696.00000	1759.30
SECTION 0002 TOTALS		$	11,720.59	$	12,051.20	$	10,732.53
SECTION 0003 LIGHTING							
0260 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	840.000 LF	1.60000	1344.00	1.90000	1596.00	1.15000	966.00
0265 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	840.000 LF	1.87000	1570.80	1.95000	1638.00	0.25000	210.00
0270 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	60.000 LF	15.10000	906.00	20.00000	1200.00	24.50000	1470.00
0275 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	9.000 EA	515.00000	4635.00	532.00000	4788.00	480.00000	4320.00
0280 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	1.000 EA	1820.60000	1820.60	1900.00000	1900.00	1560.00000	1560.00
SECTION 0003 TOTALS		$	10,276.40	$	11,122.00	$	8,526.00
SECTION 0004 SIGNALIZATION							

CALL ORDER: 001 PROPOSAL ID: E6G85 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & R PAVING, INC. UNIT PRICE	AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT
0285 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	120.000 LF	15.60000	1872.00	17.50000	2100.00	18.00000	2160.00
0290 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	14.000 EA	515.00000	7210.00	530.00000	7420.00	450.00000	6300.00
0295 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	16.000 AS	1166.47000	18663.52	1692.00000	27072.00	990.00000	15840.00
SECTION 0004 TOTALS		$	27,745.52	$	36,592.00	$	24,300.00
SECTION 0005 UTILITIES							
0300 0425 5 1 MANHOLE, ADJUST, UTILITIES	10.000 EA	400.00000	4000.00	1112.00000	11120.00	400.00000	4000.00
0305 0425 6 VALVE BOXES, ADJUST	21.000 EA	250.00000	5250.00	542.00000	11382.00	350.00000	7350.00
0310 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42847915601	LUMP	250.00000	250.00	250.00000	250.00	250.00000	250.00
0315 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42848115601	LUMP	350.00000	350.00	350.00000	350.00	350.00000	350.00
SECTION 0005 TOTALS		$	9,850.00	$	23,102.00	$	11,950.00
CONTRACT TOTALS		$	583,464.41	$	637,910.88	$	742,938.71

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

CALL ORDER : 002
LETTING DATE : 07/26/12 11:00 A.M.
SET-ASIDE :
CONTRACT TIME : 720 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E6H16
DISTRICT : 06
U/R CODE :

PROPOSAL DESC :
Electronic/sealed bids are requested for a push-button contract consisting of minor traffic operational projects improvements at various locations county-wide in Miami-Dade County.
This contract is for a term of 720 calendar days;
Pre-qualification required: Hot Plant-Mix Bituminous;
Budgetary Ceiling:$808,000.00; DBE Availability: 12%;
Special Note: District Six does not accept handwritten bids, and all bid attachments must be in a WinZip format.

FINPROJ(S) : 41447765201 (*)
F.A. NO. : N/A
COUNTIES : MIAMI-DADE

LOCAL NAME : TRAFFIC OPERATIONS
PROJ LIMITS : PUSH BUTTON - ROADS MIAMI-DADE COUNTY
ROAD NAME :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0102 14 TRAFFIC CONTROL OFFICER	160.000 MH	100.00000	16000.00	60.00000	9600.00	81.00000	12960.00
0010 0102 60 WORK ZONE SIGN	1600.000 ED	2.00000	3200.00	1.00000	1600.00	35.00000	56000.00
0015 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	1000.000 LF	18.00000	18000.00	30.00000	30000.00	187.00000	187000.00
0020 0102 71 12 BARRIER WALL, TEMPORARY, F&I, WATERFILLED	500.000 LF	15.00000	7500.00	5.00000	2500.00	190.00000	95000.00
0025 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	600.000 LF	20.00000	12000.00	25.00000	15000.00	190.00000	114000.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	7000.000 ED	1.50000	10500.00	0.30000	2100.00	7.00000	49000.00
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	100.000 ED	2.50000	250.00	1.00000	100.00	1.00000	100.00
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	350.000 ED	25.00000	8750.00	10.00000	3500.00	29.00000	10150.00

CALL ORDER: 002 PROPOSAL ID: E6H16 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	AMOUNT
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	700.000 ED	2.00000	1400.00	1.00000	700.00	3.00000	2100.00
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	200.000 EA	6.00000	1200.00	2.75000	550.00	5.00000	1000.00
0055 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	200.000 ED	1.00000	200.00	1.00000	200.00	1.00000	200.00
0060 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	10.000 LO	1200.00000	12000.00	1000.00000	10000.00	3600.00000	36000.00
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	300.000 ED	55.00000	16500.00	22.00000	6600.00	43.00000	12900.00
0070 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	2000.000 ED	10.00000	20000.00	3.00000	6000.00	4.00000	8000.00
0075 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1500.000 ED	10.00000	15000.00	3.00000	4500.00	4.00000	6000.00
0080 0102150 2 RADAR SPEED DISPLAY UNIT	150.000 ED	28.00000	4200.00	30.00000	4500.00	20.00000	3000.00
0085 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	600.000 SY	24.00000	14400.00	20.00000	12000.00	26.00000	15600.00
0090 0120 1 REGULAR EXCAVATION	450.000 CY	30.00000	13500.00	20.00000	9000.00	62.00000	27900.00
0095 0120 6 EMBANKMENT	150.000 CY	35.00000	5250.00	20.00000	3000.00	53.00000	7950.00
0100 0121 70 FLOWABLE FILL	200.000 CY	160.00000	32000.00	200.00000	40000.00	217.00000	43400.00
0105 0160 4 TYPE B STABILIZATION	2000.000 SY	4.00000	8000.00	15.00000	30000.00	22.00000	44000.00
0110 0285709 OPTIONAL BASE, BASE GROUP 09	2000.000 SY	58.00000	116000.00	45.00000	90000.00	87.00000	174000.00
0115 0285715 OPTIONAL BASE, BASE GROUP 15	1500.000 SY	78.00000	117000.00	50.00000	75000.00	130.00000	195000.00
0120 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	1500.000 SY	6.50000	9750.00	10.00000	15000.00	37.00000	55500.00

CALL ORDER: 002 PROPOSAL ID: E6H16 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	AMOUNT
0125 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	500.000 SY	8.00000	4000.00	10.00000	5000.00	44.00000	22000.00
0130 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1000.000 SY	6.50000	6500.00	10.00000	10000.00	41.00000	41000.00
0135 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	500.000 SY	8.00000	4000.00	10.00000	5000.00	44.00000	22000.00
0140 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	330.000 TN	180.00000	59400.00	260.00000	85800.00	270.00000	89100.00
0145 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	100.000 TN	200.00000	20000.00	400.00000	40000.00	335.00000	33500.00
0150 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	25.000 TN	300.00000	7500.00	1100.00000	27500.00	620.00000	15500.00
0155 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	200.000 TN	200.00000	40000.00	300.00000	60000.00	370.00000	74000.00
0160 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	100.000 TN	250.00000	25000.00	400.00000	40000.00	370.00000	37000.00
0165 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	50.000 TN	300.00000	15000.00	600.00000	30000.00	350.00000	17500.00
0170 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	150.000 TN	200.00000	30000.00	300.00000	45000.00	620.00000	93000.00
0175 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	60.000 CY	900.00000	54000.00	1000.00000	60000.00	1065.00000	63900.00
0180 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	6000.00000	12000.00	4000.00000	8000.00	7420.00000	14840.00
0185 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	2.000 EA	3400.00000	6800.00	2500.00000	5000.00	5275.00000	10550.00
0190 0425 1359 INLETS, CURB, TYPE P-5, MODIFY	2.000 EA	2100.00000	4200.00	2500.00000	5000.00	6000.00000	12000.00
0195 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	6600.00000	13200.00	4500.00000	9000.00	8135.00000	16270.00
0200 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	2.000 EA	3900.00000	7800.00	3000.00000	6000.00	7420.00000	14840.00
0205 0425 1369 INLETS, CURB, TYPE P-6, MODIFY	2.000 EA	2600.00000	5200.00	3000.00000	6000.00	5275.00000	10550.00

CALL ORDER: 002 PROPOSAL ID: E6H16 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	AMOUNT
0210 0425 1501 INLETS, DT BOT, TYPE A, <10'	2.000 EA	3900.00000	7800.00	3500.00000	7000.00	5275.00000	10550.00
0215 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	3900.00000	7800.00	3500.00000	7000.00	5275.00000	10550.00
0220 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	6000.00000	12000.00	3500.00000	7000.00	6000.00000	12000.00
0225 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	6000.00000	12000.00
0230 0425 1561 INLETS, DT BOT, TYPE F, <10'	2.000 EA	7500.00000	15000.00	4000.00000	8000.00	5275.00000	10550.00
0235 0425 1569 INLETS, DITCH BOTTOM, TYPE F, MODIFY	2.000 EA	5000.00000	10000.00	4000.00000	8000.00	3300.00000	6600.00
0240 0425 1571 INLETS, DITCH BOTTOM, TYPE G, <10'	2.000 EA	8500.00000	17000.00	4000.00000	8000.00	8850.00000	17700.00
0245 0425 5 MANHOLE, ADJUST	10.000 EA	550.00000	5500.00	500.00000	5000.00	1500.00000	15000.00
0250 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	250.000 LF	99.00000	24750.00	200.00000	50000.00	145.00000	36250.00
0255 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	250.000 LF	140.00000	35000.00	250.00000	62500.00	215.00000	53750.00
0260 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	250.000 LF	240.00000	60000.00	250.00000	62500.00	290.00000	72500.00
0265 0443 70 3 FRENCH DRAIN, 18"	250.000 LF	190.00000	47500.00	250.00000	62500.00	430.00000	107500.00
0270 0443 70 4 FRENCH DRAIN, 24"	250.000 LF	210.00000	52500.00	300.00000	75000.00	450.00000	112500.00
0275 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	500.000 LF	60.00000	30000.00	60.00000	30000.00	110.00000	55000.00
0280 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	2000.000 LF	32.00000	64000.00	30.00000	60000.00	47.00000	94000.00
0285 0520 2 4 CONCRETE CURB, TYPE D	250.000 LF	30.00000	7500.00	20.00000	5000.00	24.00000	6000.00
0290 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	250.000 LF	75.00000	18750.00	80.00000	20000.00	137.00000	34250.00

CALL ORDER: 002 PROPOSAL ID: E6H16 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	AMOUNT
0295 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	500.000 LF	60.00000	30000.00	60.00000	30000.00	101.00000	50500.00
0300 0520 5 42 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE	250.000 LF	75.00000	18750.00	80.00000	20000.00	136.00000	34000.00
0305 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	100.000 LF	195.00000	19500.00	150.00000	15000.00	342.00000	34200.00
0310 0522 1 SIDEWALK CONCRETE, 4" THICK	1000.000 SY	55.00000	55000.00	35.00000	35000.00	67.00000	67000.00
0315 0522 2 SIDEWALK CONCRETE, 6" THICK	500.000 SY	68.00000	34000.00	45.00000	22500.00	101.00000	50500.00
0320 0523 1 3 PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE	750.000 SY	50.00000	37500.00	100.00000	75000.00	103.00000	77250.00
0325 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	50.000 EA	490.00000	24500.00	1000.00000	50000.00	737.00000	36850.00
0330 0536 1 1 GUARDRAIL -ROADWAY	1000.000 LF	39.00000	39000.00	25.30000	25300.00	72.00000	72000.00
0335 0536 2 GUARDRAIL- SHOP-BENT PANELS	250.000 LF	48.00000	12000.00	29.90000	7475.00	93.00000	23250.00
0340 0536 7 SPECIAL GUARDRAIL POST	25.000 EA	200.00000	5000.00	207.00000	5175.00	360.00000	9000.00
0345 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2.000 EA	1900.00000	3800.00	3220.00000	6440.00	4000.00000	8000.00
0350 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	2.000 EA	350.00000	700.00	460.00000	920.00	570.00000	1140.00
0355 0536 73 GUARDRAIL REMOVAL	500.000 LF	5.00000	2500.00	4.60000	2300.00	6.00000	3000.00
0360 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	2900.00000	5800.00	2415.00000	4830.00	5000.00000	10000.00
0365 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	3300.00000	6600.00	2530.00000	5060.00	5000.00000	10000.00

CALL ORDER: 002 PROPOSAL ID: E6H16 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	AMOUNT
0370 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	1700.00000	3400.00	690.00000	1380.00	1720.00000	3440.00
0375 0538 1 GUARDRAIL RESET	250.000 LF	7.00000	1750.00	13.80000	3450.00	43.00000	10750.00
0380 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	250.000 LF	29.00000	7250.00	17.25000	4312.50	20.00000	5000.00
0385 0550 60222 FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING	1.000 EA	3100.00000	3100.00	1610.00000	1610.00	2400.00000	2400.00
0390 0591 1 2 IRRIGATION SLEEVE, 4" DIAMETER	250.000 LF	39.00000	9750.00	34.50000	8625.00	32.00000	8000.00
0395 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.000 NM	1100.00000	3300.00	1214.40000	3643.20	1075.00000	3225.00
0400 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	300.000 LF	1.00000	300.00	0.35000	105.00	1.00000	300.00
0405 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	300.000 LF	2.00000	600.00	0.58000	174.00	1.00000	300.00
0410 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	300.000 LF	2.50000	750.00	1.15000	345.00	1.00000	300.00
0415 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	300.000 LF	4.50000	1350.00	1.38000	414.00	1.40000	420.00
0420 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	5.000 GM	1250.00000	6250.00	455.40000	2277.00	360.00000	1800.00
0425 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	600.000 LF	1.00000	600.00	0.58000	348.00	1.00000	600.00
0430 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	20.000 EA	110.00000	2200.00	46.00000	920.00	65.00000	1300.00
0435 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	20.000 EA	60.00000	1200.00	28.75000	575.00	35.00000	700.00

CALL ORDER: 002 PROPOSAL ID: E6H16 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	AMOUNT
0440 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.000 NM	1100.00000	3300.00	1214.40000	3643.20	1100.00000	3300.00
0445 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	300.000 LF	1.00000	300.00	0.35000	105.00	1.00000	300.00
0450 0710 11223 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 12"	300.000 LF	2.00000	600.00	0.58000	174.00	1.00000	300.00
0455 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	300.000 LF	2.50000	750.00	1.15000	345.00	1.00000	300.00
0460 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	3.000 GM	1200.00000	3600.00	455.40000	1366.20	360.00000	1080.00
0465 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	500.000 LF	2.50000	1250.00	0.58000	290.00	1.00000	500.00
SECTION 0001 TOTALS			$ 1,546,550.00		$ 1,643,352.10		$ 2,942,015.00
SECTION 0002 SIGNING							
0470 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	325.00000	1625.00	304.75000	1523.75	600.00000	3000.00
0475 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	5.000 AS	1400.00000	7000.00	1092.50000	5462.50	2330.00000	11650.00
0480 0700 20 40 SINGLE POST SIGN, RELOCATE	5.000 AS	250.00000	1250.00	230.00000	1150.00	600.00000	3000.00
0485 0700 20 60 SINGLE POST SIGN, REMOVE	5.000 AS	40.00000	200.00	17.25000	86.25	70.00000	350.00
0490 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	5.000 AS	3500.00000	17500.00	4025.00000	20125.00	8400.00000	42000.00
0495 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	5.000 AS	6000.00000	30000.00	10350.00000	51750.00	9700.00000	48500.00
0500 0700 21 40 MULTI- POST SIGN, RELOCATE	3.000 AS	3200.00000	9600.00	3162.50000	9487.50	10800.00000	32400.00
0505 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	940.00000	2820.00	2012.50000	6037.50	1900.00000	5700.00

CALL ORDER: 002 PROPOSAL ID: E6H16 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	AMOUNT
0510 0700 46 15 SIGN EXISTING- REMOVE, SPAN WIRE	2.000 AS	2400.00000	4800.00	125.35000	250.70	160.00000	320.00
0515 0700 46 25 SIGN EXISTING- RELOCATE, SPAN WIRE	2.000 AS	1300.00000	2600.00	125.35000	250.70	160.00000	320.00
0520 0700 48 12 SIGN PANELS, F & I, 101 - 200	3.000 EA	3800.00000	11400.00	6540.05000	19620.15	8135.00000	24405.00
0525 0700 48 13 SIGN PANELS, F&I, 201 - 300	3.000 EA	7000.00000	21000.00	8616.95000	25850.85	10720.00000	32160.00
0530 0700 48 14 SIGN PANELS, F&I, 301 - 400	3.000 EA	9000.00000	27000.00	11204.45000	33613.35	14000.00000	42000.00
0535 0700 48 18 SIGN PANELS, F & I, 15 OR <	10.000 EA	500.00000	5000.00	572.70000	5727.00	712.00000	7120.00
0540 0700 48 19 SIGN PANELS, F & I, 16 - 100	2.000 EA	2800.00000	5600.00	2332.20000	4664.40	2900.00000	5800.00
0545 0700 48 32 SIGN PANELS, OVERLAY, 101 - 200	3.000 EA	3000.00000	9000.00	4847.25000	14541.75	6030.00000	18090.00
0550 0700 48 33 SIGN PANELS, OVERLAY, 201-300	3.000 EA	4000.00000	12000.00	6080.05000	18240.15	7560.00000	22680.00
0555 0700 48 38 SIGN PANELS, OVERLAY, 15 OR LESS	6.000 EA	490.00000	2940.00	431.25000	2587.50	535.00000	3210.00
0560 0700 48 39 SIGN PANELS, OVERLAY, 16 - 100	3.000 EA	1900.00000	5700.00	1997.55000	5992.65	2485.00000	7455.00
0565 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	10.000 EA	400.00000	4000.00	125.35000	1253.50	155.00000	1550.00
0570 0700 48 60 SIGN PANELS, REMOVE	10.000 EA	100.00000	1000.00	36.25000	362.50	80.00000	800.00
0575 0700 82 OVERHEAD SIGN, SPAN WIRE MOUNTED	2.000 AS	1000.00000	2000.00	1738.80000	3477.60	2160.00000	4320.00
0580 0700 89131 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL, ELECTRONIC SPEED FEEDBACK SIGN, SINGLE COLUMN	5.000 AS	13000.00000	65000.00	13153.70000	65768.50	14770.00000	73850.00
0585 0700 89141 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL, BLANK OUT, SINGLE COLUMN	5.000 AS	6400.00000	32000.00	6272.10000	31360.50	7040.00000	35200.00
0590 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	10.000 AS	4000.00000	40000.00	3846.75000	38467.50	4785.00000	47850.00
0595 0700 90 12 SIGN FLASHING BEACON, F&I, OVERHEAD MOUNT	2.000 AS	4000.00000	8000.00	3846.75000	7693.50	4785.00000	9570.00

CALL ORDER: 002 PROPOSAL ID: E6H16 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	AMOUNT
0600 0700 90 13 SIGN FLASHING BEACON, F&I, BRIDGE MOUNT	2.000 AS	6300.00000	12600.00	6093.85000	12187.70	7580.00000	15160.00
0605 0700 90 14 SIGN FLASHING BEACON, F&I, SPAN WIRE	4.000 AS	2900.00000	11600.00	2819.80000	11279.20	3500.00000	14000.00
0610 0700 90 41 SIGN FLASHING BEACON, RETROFIT, GROUND MOUNT	8.000 AS	2650.00000	21200.00	2589.80000	20718.40	3220.00000	25760.00
0615 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD, WHITE, SOLID,6"	6.000 NM	5800.00000	34800.00	7475.00000	44850.00	6580.00000	39480.00
0620 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD, YELLOW, SOLID, 6"	3.000 NM	5800.00000	17400.00	7475.00000	22425.00	6600.00000	19800.00
0625 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	190.00000	1140.00	201.25000	1207.50	170.00000	1020.00
0630 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	100.000 EA	140.00000	14000.00	97.75000	9775.00	79.00000	7900.00
0635 0705 11 4 DELINEATOR, FLEXIBLE HIGH PERFORMANCE	30.000 EA	180.00000	5400.00	149.50000	4485.00	160.00000	4800.00
0640 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	600.000 EA	8.00000	4800.00	3.45000	2070.00	5.00000	3000.00
0645 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	200.000 SF	6.00000	1200.00	3.45000	690.00	3.00000	600.00
0650 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	6.000 NM	4100.00000	24600.00	4554.00000	27324.00	790.00000	4740.00
0655 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	600.000 LF	1.30000	780.00	1.15000	690.00	3.00000	1800.00
0660 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	600.000 LF	2.40000	1440.00	1.73000	1038.00	4.00000	2400.00
0665 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	600.000 LF	3.50000	2100.00	2.88000	1728.00	5.00000	3000.00
0670 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	600.000 LF	4.50000	2700.00	3.45000	2070.00	7.00000	4200.00

CALL ORDER: 002 PROPOSAL ID: E6H16 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	AMOUNT
0675 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	5.000 GM	1400.00000	7000.00	1138.50000	5692.50	1820.00000	9100.00
0680 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	600.000 LF	1.40000	840.00	1.15000	690.00	2.00000	1200.00
0685 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	20.000 EA	160.00000	3200.00	103.50000	2070.00	245.00000	4900.00
0690 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	20.000 EA	75.00000	1500.00	51.75000	1035.00	235.00000	4700.00
0695 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	3.000 NM	4000.00000	12000.00	4554.00000	13662.00	5650.00000	16950.00
0700 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	600.000 LF	1.50000	900.00	1.15000	690.00	2.00000	1200.00
0705 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	600.000 LF	4.00000	2400.00	2.88000	1728.00	5.00000	3000.00
0710 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	3.000 GM	1400.00000	4200.00	1138.50000	3415.50	2075.00000	6225.00
0715 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	600.000 LF	1.50000	900.00	1.15000	690.00	2.00000	1200.00
0720 0711 12121 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"	600.000 LF	1.50000	900.00	0.81000	486.00	2.00000	1200.00
0725 0711 12122 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 8"	600.000 LF	1.60000	960.00	1.15000	690.00	2.00000	1200.00
0730 0711 12123 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 12"	600.000 LF	2.20000	1320.00	1.61000	966.00	4.00000	2400.00
0735 0711 12124 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 18"	600.000 LF	3.50000	2100.00	2.30000	1380.00	5.00000	3000.00

CALL ORDER: 002 PROPOSAL ID: E6H16 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	AMOUNT
0740 0711 12125 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 24"	600.000 LF	5.00000	3000.00	3.45000	2070.00	7.00000	4200.00
0745 0711 12131 THERMOPLASTIC, REFURBISHMENT, WHITE, SKIP, 6"	3.000 GM	900.00000	2700.00	4250.40000	12751.20	1650.00000	4950.00
0750 0711 12151 THERMOPLASTIC, REFURBISHMENT, WHITE, DOTTED/ GUIDELINE /6-10 GAP EXTENSION, 6"	600.000 LF	1.50000	900.00	1.15000	690.00	2.00000	1200.00
0755 0711 12160 THERMOPLASTIC, REFURBISH, WHITE, MESSAG	10.000 EA	100.00000	1000.00	92.00000	920.00	307.00000	3070.00
0760 0711 12170 THERMOPLASTIC, REFURBISH, WHITE, ARROWS	10.000 EA	80.00000	800.00	46.00000	460.00	265.00000	2650.00
0765 0711 12221 THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"	600.000 LF	1.50000	900.00	0.81000	486.00	2.00000	1200.00
0770 0711 12224 THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 18"	600.000 LF	4.00000	2400.00	2.30000	1380.00	5.00000	3000.00
0775 0711 12251 THERMOPLASTIC, REFURBISHMENT, YELLOW DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	600.000 LF	1.50000	900.00	1.15000	690.00	2.00000	1200.00
0780 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	10.000 EA	180.00000	1800.00	402.50000	4025.00	260.00000	2600.00
0785 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	10.000 EA	100.00000	1000.00	287.50000	2875.00	300.00000	3000.00
0790 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	2000.000 SF	3.00000	6000.00	2.88000	5760.00	3.00000	6000.00
SECTION 0002 TOTALS		$	544,415.00	$	603,185.30	$	720,305.00
SECTION 0003 LIGHTING							
0795 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	4000.000 LF	2.40000	9600.00	2.30000	9200.00	3.00000	12000.00

CALL ORDER: 002 PROPOSAL ID: E6H16 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	AMOUNT
0800 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	4000.000 LF	3.30000	13200.00	3.22000	12880.00	4.00000	16000.00
0805 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	4000.000 LF	17.50000	70000.00	17.25000	69000.00	22.00000	88000.00
0810 0715 4112 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 45'	2.000 EA	55000.00000	110000.00	5023.20000	10046.40	6960.00000	13920.00
0815 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	10000.00000	20000.00	9993.50000	19987.00	12430.00000	24860.00
0820 0715 11111 LUMINAIRE, F&I, ROADWAY, COBRA HEAD	12.000 EA	1100.00000	13200.00	1086.75000	13041.00	1350.00000	16200.00
0825 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	35.000 EA	660.00000	23100.00	640.55000	22419.25	800.00000	28000.00
0830 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	2.000 EA	2200.00000	4400.00	2116.00000	4232.00	2630.00000	5260.00
SECTION 0003 TOTALS		$	263,500.00	$	160,805.65	$	204,240.00
SECTION 0004 SIGNALIZATION							
0835 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	100.000 LF	27.00000	2700.00	26.45000	2645.00	33.00000	3300.00
0840 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	800.000 LF	27.00000	21600.00	26.45000	21160.00	33.00000	26400.00
0845 0630 1 15 CONDUIT, SIGNALS, F & I, BRIDGE MOUNT	100.000 LF	31.00000	3100.00	29.90000	2990.00	37.00000	3700.00
0850 0632 6 1 CABLE - SIGNAL, FURNISH & INSTALL	200.000 LF	6.00000	1200.00	5.75000	1150.00	7.00000	1400.00
0855 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	5.000 PI	6300.00000	31500.00	6144.45000	30722.25	7640.00000	38200.00
0860 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	5.000 PI	9900.00000	49500.00	9118.35000	45591.75	11340.00000	56700.00
0865 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	40.000 EA	547.00000	21880.00	534.75000	21390.00	665.00000	26600.00

CALL ORDER: 002 PROPOSAL ID: E6H16 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	AMOUNT
0870 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	4.000 AS	4200.00000	16800.00	4181.40000	16725.60	5200.00000	20800.00
0875 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	100.000 LF	3.00000	300.00	2.53000	253.00	3.00000	300.00
0880 0639 3 11 SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	8.000 EA	1923.00000	15384.00	1879.10000	15032.80	2335.00000	18680.00
0885 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	8.000 EA	1660.00000	13280.00	1621.50000	12972.00	200.00000	1600.00
0890 0646 1 41 ALUMINUM SIGNALS POLE, PEDESTAL, RELOCATE	8.000 EA	1620.00000	12960.00	1583.55000	12668.40	1970.00000	15760.00
0895 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	4.000 EA	36000.00000	144000.00	33148.75000	132595.00	44150.00000	176600.00
0900 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	4.000 EA	40900.00000	163600.00	37599.25000	150397.00	49700.00000	198800.00
0905 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	4.000 EA	46000.00000	184000.00	45059.30000	180237.20	59000.00000	236000.00
0910 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	4.000 EA	53000.00000	212000.00	51824.75000	207299.00	67400.00000	269600.00
0915 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	4.000 EA	51000.00000	204000.00	49911.15000	199644.60	65000.00000	260000.00
0920 0649 31106 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM WITH LUMINAIRE-36'	2.000 EA	37000.00000	74000.00	36961.00000	73922.00	48900.00000	97800.00
0925 0649 31107 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM WITH LUMINAIRE-46	2.000 EA	42000.00000	84000.00	41793.30000	83586.60	55775.00000	111550.00
0930 0649 31108 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM WITH LUMINAIRE-60	2.000 EA	50000.00000	100000.00	49429.30000	98858.60	64625.00000	129250.00
0935 0649 31109 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM WITH LUMINAIRE-70.5	2.000 EA	53000.00000	106000.00	55148.25000	110296.50	71525.00000	143050.00

CALL ORDER: 002 PROPOSAL ID: E6H16 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	AMOUNT
0940 0650 1314 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, PROGRAMMABLE	8.000 AS	3800.00000	30400.00	3936.45000	31491.60	4900.00000	39200.00
0945 0650 1414 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, PROGRAMMABLE	8.000 AS	4700.00000	37600.00	4864.50000	38916.00	6050.00000	48400.00
0950 0650 1514 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, PROGRAMMABLE	8.000 AS	5500.00000	44000.00	5733.90000	45871.20	7130.00000	57040.00
0955 0650 5 TRAFFIC SIGNAL, RETROFIT EXISTING HANGER ASSEMBLY	8.000 AS	310.00000	2480.00	320.85000	2566.80	400.00000	3200.00
0960 0650 51111 TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, STANDARD	16.000 AS	540.00000	8640.00	556.60000	8905.60	690.00000	11040.00
0965 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	16.000 AS	900.00000	14400.00	928.05000	14848.80	1150.00000	18400.00
0970 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	8.000 AS	1042.00000	8336.00	1078.70000	8629.60	1340.00000	10720.00
0975 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	8.000 AS	1150.00000	9200.00	1213.25000	9706.00	1500.00000	12000.00
0980 0650 54 TRAFFIC SIGNAL, RELOCATE	20.000 AS	130.00000	2600.00	133.40000	2668.00	165.00000	3300.00
0985 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	850.00000	6800.00	869.40000	6955.20	1080.00000	8640.00
0990 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	8.000 AS	1200.00000	9600.00	1230.50000	9844.00	1530.00000	12240.00
0995 0659 1 01 RETROFIT EXISTING SIGNAL HEAD-AUXILIARIES, F&I, BACKPLATE- BLACK	8.000 EA	185.00000	1480.00	189.75000	1518.00	236.00000	1888.00
1000 0659 1 02 RETROFIT EXISTING SIGNAL HEAD-AUXILIARIES, F&I, BLACK BACKPLATE WITH RETROREFLECTIVE BORDER	8.000 EA	205.00000	1640.00	212.75000	1702.00	265.00000	2120.00

CALL ORDER: 002 PROPOSAL ID: E6H16 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	AMOUNT
1005 0659 1 05 RETROFIT EXISTING SIGNAL HEAD- AUXILIARIES, F&I, TUNNEL VISOR	8.000 EA	64.00000	512.00	65.55000	524.40	82.00000	656.00
1010 0659 1 06 RETROFIT EXISTING SIGNAL HEAD- AUXILIARIES, F&I, 12" LED MODULE- STANDARD	8.000 EA	263.00000	2104.00	271.40000	2171.20	340.00000	2720.00
1015 0659 1 07 RETROFIT EXISTING SIGNAL HEAD- AUXILIARIES, F&I, 8" LED MODULE- EMERGENCY SIGNAL	8.000 EA	263.00000	2104.00	271.40000	2171.20	340.00000	2720.00
1020 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	4.000 EA	180.00000	720.00	186.30000	745.20	230.00000	920.00
1025 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	40.000 AS	985.00000	39400.00	1016.60000	40664.00	1265.00000	50600.00
1030 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	4.000 EA	169.00000	676.00	174.80000	699.20	220.00000	880.00
1035 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	4.000 EA	1300.00000	5200.00	1347.80000	5391.20	1675.00000	6700.00
1040 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	4.000 EA	117.00000	468.00	120.75000	483.00	150.00000	600.00
1045 0665111 PEDESTRIAN DETECTOR- ACCESSIBLE, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	4.000 EA	128.00000	512.00	132.25000	529.00	7435.00000	29740.00
1050 0665112 PEDESTRIAN DETECTOR- ACCESSIBLE, F&I, DETECTOR STATION WITH POST & SIGN	4.000 EA	1300.00000	5200.00	1347.80000	5391.20	1675.00000	6700.00
1055 0665113 PEDESTRIAN DETECTOR- ACCESSIBLE, F&I, DETECTOR WITH SIGN ONLY	4.000 EA	128.00000	512.00	132.25000	529.00	165.00000	660.00
1060 0670 4 1 FLASHING BEACON CONTROLLER ASSEMBLY, F&	4.000 AS	1650.00000	6600.00	1706.60000	6826.40	2120.00000	8480.00
1065 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	2.000 AS	23000.00000	46000.00	24230.50000	48461.00	30140.00000	60280.00

CALL ORDER: 002 PROPOSAL ID: E6H16 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	AMOUNT
1070 0670 5420 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17	2.000 AS	700.00000	1400.00	724.50000	1449.00	900.00000	1800.00
1075 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	4.000 EA	62.00000	248.00	63.25000	253.00	79.00000	316.00
1080 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	62.00000	248.00	63.25000	253.00	79.00000	316.00
1085 0690 31 SIGNAL PEDESTAL REMOVAL	2.000 EA	495.00000	990.00	511.75000	1023.50	635.00000	1270.00
1090 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	2.000 EA	1482.00000	2964.00	1534.10000	3068.20	1900.00000	3800.00
1095 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	2.000 EA	1980.00000	3960.00	2045.85000	4091.70	2540.00000	5080.00
1100 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	2.000 EA	1980.00000	3960.00	2045.85000	4091.70	2540.00000	5080.00
1105 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	495.00000	990.00	511.75000	1023.50	635.00000	1270.00
1110 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	2.000 EA	61.00000	122.00	63.25000	126.50	79.00000	158.00
1115 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	61.00000	122.00	63.25000	126.50	79.00000	158.00
1120 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	495.00000	990.00	511.75000	1023.50	635.00000	1270.00
1125 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	833.00000	1666.00	862.50000	1725.00	1070.00000	2140.00
1130 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	834.00000	1668.00	862.50000	1725.00	1070.00000	2140.00
1135 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	2.000 EA	2623.00000	5246.00	2714.00000	5428.00	3375.00000	6750.00
1140 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	2.000 EA	250.00000	500.00	256.45000	512.90	320.00000	640.00
SECTION 0004 TOTALS			$ 1,774,062.00		$ 1,744,267.10		$ 2,268,122.00

SECTION 0005 LANDSCAPE / PERIPHERAL

CALL ORDER: 002 PROPOSAL ID: E6H16 LETTING DATE: 07/26/12 11:00 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	AMOUNT
1145 0570 1 2 PERFORMANCE TURF, SOD	1000.000 SY	3.60000	3600.00	5.75000	5750.00	28.00000	28000.00
SECTION 0005 TOTALS		$	3,600.00	$	5,750.00	$	28,000.00
CONTRACT TOTALS		$	4,132,127.00	$	4,157,360.15	$	6,162,682.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.