
FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 06/23/14
TABULATION OF BIDS PAGE : 001 -2

CALL ORDER : 001 PROPOSAL ID : E6H61 PROPOSAL DESC :
LETTING DATE : 06/12/14 11:00 A.M. DISTRICT : 06 Electronic/sealed bids are requested for a contract
SET-ASIDE : U/R CODE : consisting of Bridge Repair/Rehabilitation and Painting
CONTRACT TIME : 280 WORKING DAYS (AVAILABLE DAYS) along State Road 9A/I-95 southbound to State Road 970

Downtown Distributor eastbound. Prequalification is
required.

*Special Note: This bid should be submitted using Expedite
Bid or through Bid Express and all attachments must be in a
zip format.

FINPROJ(S) : 43119215201 (*) F.A. NO. : N/A COUNTIES : MIAMI-DADE

LOCAL NAME : SR 9A/I-95 SB AT SR 970 EB DOWNTOWNREPAIR & PAINTI ROAD NAME : SR 9A
PROJ LIMITS : 970 EB DOWNTOWNREPAIR & PAINTING BRDG # 870474

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|BRIDGE MASTERS CONSTRUCTION |M & J CONSTRUCTION COMPANY |COBALT CONSTRUCTION GROUP, LLC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0400143 65436.000 SF | 1.00000 65436.00| 1.80000 117784.80| 0.85000 55620.60
CLEANING & COATING CONCRETE SURFACE, | | |
CLASS 5 | | |
0010 0401 70 4 32.000 CF | 350.00000 11200.00| 850.00000 27200.00| 250.00000 8000.00
RESTORE SPALLED AREAS, PORTLAND CEMENT | | |
GROUT | | |
0015 0411 1 9.000 GA | 0.00000 0.00| 275.00000 2475.00| 212.00000 1908.00
EPOXY MATERIAL FOR CRACK INJECTION- | | |
STRUCTURES REHAB | | |
0020 0411 2 1801.000 LF | 20.00000 36020.00| 40.00000 72040.00| 45.00000 81045.00
CRACKS INJECT & SEAL- STRUCTURES REHAB | | |
0025 0413151 797.000 GA | 47.00000 37459.00| 114.00000 90858.00| 74.00000 58978.00
METHACRYLATE MONOMER | | |
0030 0413154 72360.000 SF | 2.00000 144720.00| 0.70000 50652.00| 1.00000 72360.00
CLEANING & SEALING CONCRETE SURFACES - | | |
PENETRANT SEALER OR METHACRYLATES | | |
0035 0415 1 4 272.000 LB | 0.00000 0.00| 10.00000 2720.00| 23.00000 6256.00
REINFORCING STEEL - SUPERSTRUCTURE | | |
0040 0415 1 5 25.000 LB | 0.00000 0.00| 20.00000 500.00| 23.00000 575.00
REINFORCING STEEL- SUBSTRUCTURE | | |
0045 0458 1 21 1194.000 LF | 100.00000 119400.00| 55.00000 65670.00| 30.00000 35820.00
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 06/23/14
TABULATION OF BIDS PAGE : 001 -3

CALL ORDER: 001 PROPOSAL ID: E6H61 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|BRIDGE MASTERS CONSTRUCTION |M & J CONSTRUCTION COMPANY |COBALT CONSTRUCTION GROUP, LLC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 0458 1 26 178.000 LF | 100.00000 17800.00| 30.00000 5340.00| 40.00000 7120.00
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, OTHER | | |
0055 0561 1 149.000 LS | 250000.00000 250000.00| 298089.00000 298089.00| 275000.00000 275000.00
COATING EXISTING STRUCTURAL STEEL | | |
43119215201 | | |

SECTION 0001 TOTALS | $ 682,035.00| $ 733,328.80| $ 602,682.60
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0060 0101 1 LUMP | 45277.00000 45277.00| 115004.00000 115004.00| 300000.00000 300000.00
MOBILIZATION 43119215201 | | |
0065 0102 1 280.000 LS | 40000.00000 40000.00| 60000.00000 60000.00| 70000.00000 70000.00
MAINTENANCE OF TRAFFIC 43119215201 | | |
0070 0102 60 5235.000 ED | 0.00000 0.00| 0.36000 1884.60| 0.31000 1622.85
WORK ZONE SIGN | | |
0075 0102 74 1 13775.000 ED | 0.00000 0.00| 0.24000 3306.00| 0.15000 2066.25
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0080 0102 74 2 1200.000 ED | 0.00000 0.00| 0.35000 420.00| 0.35000 420.00
CHANNELIZING DEVICE, TYPE III, 6' | | |
0085 0102 76 280.000 ED | 0.00000 0.00| 6.30000 1764.00| 8.00000 2240.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0090 0102 77 880.000 ED | 0.00000 0.00| 0.39000 343.20| 0.35000 308.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0095 0102 99 774.000 ED | 0.00000 0.00| 16.20000 12538.80| 14.00000 10836.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0100 0102150 1 115.000 ED | 0.00000 0.00| 6.00000 690.00| 8.00000 920.00
PORTABLE REGULATORY, SIGN | | |
0105 0102150 2 115.000 ED | 0.00000 0.00| 6.00000 690.00| 8.00000 920.00
RADAR SPEED DISPLAY UNIT | | |
0110 0109 71 2 320.000 DA | 0.00000 0.00| 20.00000 6400.00| 80.00000 25600.00
FIELD OFFICE, 600 SQ FT | | |
0115 0999 25 LUMP | 40300.00000 40300.00| 40300.00000 40300.00| 40300.00000 40300.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43119215201 | | |

SECTION 0002 TOTALS | $ 125,577.00| $ 243,340.60| $ 455,233.10
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNING
| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 06/23/14
TABULATION OF BIDS PAGE : 001 -4

CALL ORDER: 001 PROPOSAL ID: E6H61 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|BRIDGE MASTERS CONSTRUCTION |M & J CONSTRUCTION COMPANY |COBALT CONSTRUCTION GROUP, LLC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 0706 3 197.000 EA | 5.00000 985.00| 3.60000 709.20| 3.60000 709.20
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0125 0710 11331 0.284 GM | 5000.00000 1420.00| 3169.00000 900.00| 500.00000 142.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
BLACK, SKIP, 6" | | |
0130 0711 11123 517.000 LF | 5.00000 2585.00| 1.80000 930.60| 3.00000 1551.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" | | |
0135 0711 16111 0.490 NM | 5700.00000 2793.00| 4752.00000 2328.48| 5200.00000 2548.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0140 0711 16211 0.480 NM | 5700.00000 2736.00| 4752.00000 2280.96| 1300.00000 624.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |
0145 0711 17 5843.000 SF | 3.00000 17529.00| 3.00000 17529.00| 1.60000 9348.80
THERMOPLASTIC, REMOVE EXISTING | | |
THERMOPLASTIC PAVEMENT MARKINGS | | |
0150 0713102131 0.284 GM | 10000.00000 2840.00| 33264.00000 9446.98| 9500.00000 2698.00
PREFORMED TAPE, HIGH PERFORMANCE, WHITE | | |
SKIP, 6" | | |

SECTION 0003 TOTALS | $ 30,888.00| $ 34,125.22| $ 17,621.00
====================================================================================================================================

CONTRACT TOTALS | $ 838,500.00| $ 1,010,794.62| $ 1,075,536.70



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 06/23/14
TABULATION OF BIDS PAGE : 001 -5

CALL ORDER: 001 PROPOSAL ID: E6H61 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|AMROAD LLC |PNEUMATIC CONCRETE CO., INC |COASTAL GUNITE CONSTRUCTION COM

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0400143 65436.000 SF | 1.80000 117784.80| 2.30000 150502.80| 1.25000 81795.00
CLEANING & COATING CONCRETE SURFACE, | | |
CLASS 5 | | |
0010 0401 70 4 32.000 CF | 6000.00000 192000.00| 1800.00000 57600.00| 1020.00000 32640.00
RESTORE SPALLED AREAS, PORTLAND CEMENT | | |
GROUT | | |
0015 0411 1 9.000 GA | 350.00000 3150.00| 90.00000 810.00| 175.00000 1575.00
EPOXY MATERIAL FOR CRACK INJECTION- | | |
STRUCTURES REHAB | | |
0020 0411 2 1801.000 LF | 35.00000 63035.00| 42.00000 75642.00| 65.00000 117065.00
CRACKS INJECT & SEAL- STRUCTURES REHAB | | |
0025 0413151 797.000 GA | 146.00000 116362.00| 80.00000 63760.00| 100.00000 79700.00
METHACRYLATE MONOMER | | |
0030 0413154 72360.000 SF | 0.90000 65124.00| 1.15000 83214.00| 1.35000 97686.00
CLEANING & SEALING CONCRETE SURFACES - | | |
PENETRANT SEALER OR METHACRYLATES | | |
0035 0415 1 4 272.000 LB | 1.50000 408.00| 10.00000 2720.00| 7.00000 1904.00
REINFORCING STEEL - SUPERSTRUCTURE | | |
0040 0415 1 5 25.000 LB | 1.50000 37.50| 10.00000 250.00| 7.00000 175.00
REINFORCING STEEL- SUBSTRUCTURE | | |
0045 0458 1 21 1194.000 LF | 25.00000 29850.00| 30.00000 35820.00| 48.57000 57992.58
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |
0050 0458 1 26 178.000 LF | 32.00000 5696.00| 28.00000 4984.00| 75.00000 13350.00
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, OTHER | | |
0055 0561 1 149.000 LS | 250000.00000 250000.00| 452500.00000 452500.00| 425485.00000 425485.00
COATING EXISTING STRUCTURAL STEEL | | |
43119215201 | | |

SECTION 0001 TOTALS | $ 843,447.30| $ 927,802.80| $ 909,367.58
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0060 0101 1 LUMP | 180000.00000 180000.00| 75000.00000 75000.00| 125000.00000 125000.00
MOBILIZATION 43119215201 | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 06/23/14
TABULATION OF BIDS PAGE : 001 -6

CALL ORDER: 001 PROPOSAL ID: E6H61 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|AMROAD LLC |PNEUMATIC CONCRETE CO., INC |COASTAL GUNITE CONSTRUCTION COM

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0065 0102 1 280.000 LS | 10000.00000 10000.00| 30000.00000 30000.00| 25000.00000 25000.00
MAINTENANCE OF TRAFFIC 43119215201 | | |
0070 0102 60 5235.000 ED | 0.30000 1570.50| 0.35000 1832.25| 0.35000 1832.25
WORK ZONE SIGN | | |
0075 0102 74 1 13775.000 ED | 0.20000 2755.00| 0.25000 3443.75| 0.25000 3443.75
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0080 0102 74 2 1200.000 ED | 0.65000 780.00| 0.35000 420.00| 0.35000 420.00
CHANNELIZING DEVICE, TYPE III, 6' | | |
0085 0102 76 280.000 ED | 10.00000 2800.00| 6.00000 1680.00| 5.50000 1540.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0090 0102 77 880.000 ED | 0.35000 308.00| 0.40000 352.00| 0.35000 308.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0095 0102 99 774.000 ED | 15.00000 11610.00| 17.00000 13158.00| 15.00000 11610.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0100 0102150 1 115.000 ED | 5.00000 575.00| 6.00000 690.00| 6.00000 690.00
PORTABLE REGULATORY, SIGN | | |
0105 0102150 2 115.000 ED | 5.00000 575.00| 6.00000 690.00| 6.00000 690.00
RADAR SPEED DISPLAY UNIT | | |
0110 0109 71 2 320.000 DA | 40.00000 12800.00| 100.00000 32000.00| 10.00000 3200.00
FIELD OFFICE, 600 SQ FT | | |
0115 0999 25 LUMP | 40300.00000 40300.00| 40300.00000 40300.00| 40300.00000 40300.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43119215201 | | |

SECTION 0002 TOTALS | $ 264,073.50| $ 199,566.00| $ 214,034.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNING
| | |

0120 0706 3 197.000 EA | 2.50000 492.50| 6.00000 1182.00| 15.00000 2955.00
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0125 0710 11331 0.284 GM | 600.00000 170.40| 1000.00000 284.00| 2000.00000 568.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
BLACK, SKIP, 6" | | |
0130 0711 11123 517.000 LF | 1.50000 775.50| 4.00000 2068.00| 25.00000 12925.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 06/23/14
TABULATION OF BIDS PAGE : 001 -7

CALL ORDER: 001 PROPOSAL ID: E6H61 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|AMROAD LLC |PNEUMATIC CONCRETE CO., INC |COASTAL GUNITE CONSTRUCTION COM

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0135 0711 16111 0.490 NM | 3000.00000 1470.00| 6800.00000 3332.00| 2000.00000 980.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0140 0711 16211 0.480 NM | 3000.00000 1440.00| 6800.00000 3264.00| 2000.00000 960.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |
0145 0711 17 5843.000 SF | 1.60000 9348.80| 3.00000 17529.00| 4.00000 23372.00
THERMOPLASTIC, REMOVE EXISTING | | |
THERMOPLASTIC PAVEMENT MARKINGS | | |
0150 0713102131 0.284 GM | 8000.00000 2272.00| 16000.00000 4544.00| 2000.00000 568.00
PREFORMED TAPE, HIGH PERFORMANCE, WHITE | | |
SKIP, 6" | | |

SECTION 0003 TOTALS | $ 15,969.20| $ 32,203.00| $ 42,328.00
====================================================================================================================================

CONTRACT TOTALS | $ 1,123,490.00| $ 1,159,571.80| $ 1,165,729.58



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 06/23/14
TABULATION OF BIDS PAGE : 001 -8

CALL ORDER: 001 PROPOSAL ID: E6H61 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 7 ) |( ) |( )
|PROSHOT CONCRETE, INC. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0400143 65436.000 SF | 1.20000 78523.20| |
CLEANING & COATING CONCRETE SURFACE, | | |
CLASS 5 | | |
0010 0401 70 4 32.000 CF | 600.00000 19200.00| |
RESTORE SPALLED AREAS, PORTLAND CEMENT | | |
GROUT | | |
0015 0411 1 9.000 GA | 100.00000 900.00| |
EPOXY MATERIAL FOR CRACK INJECTION- | | |
STRUCTURES REHAB | | |
0020 0411 2 1801.000 LF | 45.00000 81045.00| |
CRACKS INJECT & SEAL- STRUCTURES REHAB | | |
0025 0413151 797.000 GA | 75.00000 59775.00| |
METHACRYLATE MONOMER | | |
0030 0413154 72360.000 SF | 1.20000 86832.00| |
CLEANING & SEALING CONCRETE SURFACES - | | |
PENETRANT SEALER OR METHACRYLATES | | |
0035 0415 1 4 272.000 LB | 5.00000 1360.00| |
REINFORCING STEEL - SUPERSTRUCTURE | | |
0040 0415 1 5 25.000 LB | 5.00000 125.00| |
REINFORCING STEEL- SUBSTRUCTURE | | |
0045 0458 1 21 1194.000 LF | 75.00000 89550.00| |
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |
0050 0458 1 26 178.000 LF | 40.00000 7120.00| |
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, OTHER | | |
0055 0561 1 149.000 LS | 400000.00000 400000.00| |
COATING EXISTING STRUCTURAL STEEL | | |
43119215201 | | |

SECTION 0001 TOTALS | $ 824,430.20| $ | $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0060 0101 1 LUMP | 200000.00000 200000.00| |
MOBILIZATION 43119215201 | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 06/23/14
TABULATION OF BIDS PAGE : 001 -9

CALL ORDER: 001 PROPOSAL ID: E6H61 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 7 ) |( ) |( )
|PROSHOT CONCRETE, INC. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0065 0102 1 280.000 LS | 150000.00000 150000.00| |
MAINTENANCE OF TRAFFIC 43119215201 | | |
0070 0102 60 5235.000 ED | 0.40000 2094.00| |
WORK ZONE SIGN | | |
0075 0102 74 1 13775.000 ED | 0.25000 3443.75| |
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0080 0102 74 2 1200.000 ED | 0.30000 360.00| |
CHANNELIZING DEVICE, TYPE III, 6' | | |
0085 0102 76 280.000 ED | 6.00000 1680.00| |
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0090 0102 77 880.000 ED | 0.35000 308.00| |
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0095 0102 99 774.000 ED | 14.00000 10836.00| |
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0100 0102150 1 115.000 ED | 5.00000 575.00| |
PORTABLE REGULATORY, SIGN | | |
0105 0102150 2 115.000 ED | 5.00000 575.00| |
RADAR SPEED DISPLAY UNIT | | |
0110 0109 71 2 320.000 DA | 100.00000 32000.00| |
FIELD OFFICE, 600 SQ FT | | |
0115 0999 25 LUMP | 40300.00000 40300.00| |
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43119215201 | | |

SECTION 0002 TOTALS | $ 442,171.75| $ | $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNING
| | |

0120 0706 3 197.000 EA | 10.00000 1970.00| |
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0125 0710 11331 0.284 GM | 25000.00000 7100.00| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
BLACK, SKIP, 6" | | |
0130 0711 11123 517.000 LF | 20.00000 10340.00| |
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 06/23/14
TABULATION OF BIDS PAGE : 001 -10

CALL ORDER: 001 PROPOSAL ID: E6H61 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 7 ) |( ) |( )
|PROSHOT CONCRETE, INC. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0135 0711 16111 0.490 NM | 25000.00000 12250.00| |
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0140 0711 16211 0.480 NM | 25000.00000 12000.00| |
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |
0145 0711 17 5843.000 SF | 3.00000 17529.00| |
THERMOPLASTIC, REMOVE EXISTING | | |
THERMOPLASTIC PAVEMENT MARKINGS | | |
0150 0713102131 0.284 GM | 15000.00000 4260.00| |
PREFORMED TAPE, HIGH PERFORMANCE, WHITE | | |
SKIP, 6" | | |

SECTION 0003 TOTALS | $ 65,449.00| $ | $
====================================================================================================================================

CONTRACT TOTALS | $ 1,332,050.95| $ 0.00| $ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 06/23/14
TABULATION OF BIDS PAGE : 002 -2

CALL ORDER : 002 PROPOSAL ID : E6H94 PROPOSAL DESC :
LETTING DATE : 06/12/14 11:00 A.M. DISTRICT : 06 Electronic/sealed bids are requested for a contract
SET-ASIDE : U/R CODE : consisting of milling and resurfacing of a section of State
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS) Road 922/96 Street/Kane Concourse from west of W. Broadview

Drive to Indian Creek Bridge. Prequalification is required.

*Special Note: This bid should be submitted using Expedite
Bid or through Bid Express and all attachments must be in a
zip format.

FINPROJ(S) : 42913725201 (*) F.A. NO. : N/A COUNTIES : MIAMI-DADE
42913725202 N/A
42913725601 N/A
42913725602 N/A

LOCAL NAME : SR 922/96 STREET FROM W OF W BROADVIEW DR. TO INDI ROAD NAME : SR 922
PROJ LIMITS : FROM W OF W BROADVIEW DR. TO INDIAN CREEK BRIDGE

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|H & J ASPHALT, INC. |GENERAL ASPHALT CO., INC. |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0458 1 21 2171.000 LF | 41.76000 90660.96| 26.00000 56446.00| 22.00000 47762.00
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |
0010 0458 2 455.000 CF | 301.60000 137228.00| 385.00000 175175.00| 320.00000 145600.00
POLYMER NOSING FOR BRIDGE DECK | | |
EXPANSION JOINT | | |

SECTION 0001 TOTALS | $ 227,888.96| $ 231,621.00| $ 193,362.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0015 0101 1 LUMP | 59160.00000 59160.00| 100000.00000 100000.00| 108486.00000 108486.00
MOBILIZATION 42913725201 | | |
0020 0102 1 180.000 LS | 44080.00000 44080.00| 112000.00000 112000.00| 184338.00000 184338.00
MAINTENANCE OF TRAFFIC 42913725201 | | |
0025 0102 3 497.000 CY | 23.20000 11530.40| 1.00000 497.00| 10.00000 4970.00
COMMERCIAL MATERIAL FOR DRIVEWAY | | |
MAINTENANCE | | |
0030 0102 14 504.000 MH | 46.40000 23385.60| 1.00000 504.00| 40.00000 20160.00
TRAFFIC CONTROL OFFICER | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 06/23/14
TABULATION OF BIDS PAGE : 002 -3

CALL ORDER: 002 PROPOSAL ID: E6H94 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|H & J ASPHALT, INC. |GENERAL ASPHALT CO., INC. |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 0102 60 2120.000 ED | 0.34800 737.76| 0.33000 699.60| 0.28000 593.60
WORK ZONE SIGN | | |
0040 0102 74 1 2790.000 ED | 0.18560 517.82| 0.18000 502.20| 0.18000 502.20
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0045 0102 74 2 320.000 ED | 0.44080 141.06| 0.42000 134.40| 1.00000 320.00
CHANNELIZING DEVICE, TYPE III, 6' | | |
0050 0102 76 360.000 ED | 9.28000 3340.80| 9.00000 3240.00| 12.00000 4320.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0055 0102 77 1170.000 ED | 0.44080 515.74| 0.42000 491.40| 0.40000 468.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0060 0102 78 770.000 EA | 2.90000 2233.00| 3.30000 2541.00| 2.50000 1925.00
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0065 0102 99 388.000 ED | 17.40000 6751.20| 16.00000 6208.00| 18.00000 6984.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0070 0102104 720.000 ED | 15.19600 10941.12| 5.00000 3600.00| 5.10000 3672.00
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION | | |
0075 0102107 1 720.000 ED | 13.34000 9604.80| 5.00000 3600.00| 5.10000 3672.00
TEMPORARY TRAFFIC DETECTION AND | | |
MAINTENANCE, INTERSECTION | | |
0080 0104 18 25.000 EA | 127.60000 3190.00| 50.00000 1250.00| 100.00000 2500.00
INLET PROTECTION SYSTEM | | |
0085 0107 1 75.566 AC | 81.20000 6135.96| 1.00000 75.57| 30.00000 2266.98
LITTER REMOVAL | | |
0090 0107 2 2.200 AC | 580.00000 1276.00| 1.00000 2.20| 100.00000 220.00
MOWING | | |
0095 0109 71 2 240.000 DA | 116.00000 27840.00| 1.00000 240.00| 35.00000 8400.00
FIELD OFFICE, 600 SQ FT | | |
0100 0110 86 LUMP | 10440.00000 10440.00| 1000.00000 1000.00| 1220.70000 1220.70
DELIVERY OF SALVAGEABLE MATERIAL TO | | |
FDOT 42913725201 | | |
0105 0162 1 11 5.000 SY | 116.00000 580.00| 200.00000 1000.00| 10.00000 50.00
PREPARED SOIL LAYER, FINISH SOIL LAYER, | | |
6" | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 06/23/14
TABULATION OF BIDS PAGE : 002 -4

CALL ORDER: 002 PROPOSAL ID: E6H94 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|H & J ASPHALT, INC. |GENERAL ASPHALT CO., INC. |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0110 0327 70 1 9320.000 SY | 2.90000 27028.00| 2.29000 21342.80| 3.00000 27960.00
MILLING EXIST ASPH PAVT, 1" AVG DEPTH | | |
0115 0327 70 5 23243.000 SY | 3.19000 74145.17| 4.07000 94599.01| 3.00000 69729.00
MILLING EXIST ASPH PAVT, 2" AVG DEPTH | | |
0120 0334 1 12 1279.000 TN | 105.00000 134295.00| 119.00000 152201.00| 108.00000 138132.00
SUPERPAVE ASPHALTIC CONC, TRAFFIC B | | |
0125 0337 7 71 1795.600 TN | 126.00000 226245.60| 146.00000 262157.60| 135.00000 242406.00
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC B, FC-9.5, PG 76-22, ARB | | |
0130 0425 5 13.000 EA | 696.00000 9048.00| 400.00000 5200.00| 450.00000 5850.00
MANHOLE, ADJUST | | |
0135 0520 1 10 412.000 LF | 32.48000 13381.76| 40.00000 16480.00| 53.90000 22206.80
CONCRETE CURB & GUTTER, TYPE F | | |
0140 0520 3 10.000 LF | 26.68000 266.80| 100.00000 1000.00| 152.00000 1520.00
VALLEY GUTTER- CONCRETE | | |
0145 0522 1 226.000 SY | 55.68000 12583.68| 75.00000 16950.00| 52.00000 11752.00
CONCRETE SIDEWALK AND DRIVEWAYS, 4" | | |
THICK | | |
0150 0526 1 2 250.000 SY | 87.00000 21750.00| 91.00000 22750.00| 133.00000 33250.00
PAVERS, ARCHITECTURAL, SIDEWALK | | |
0155 0527 2 249.000 SF | 38.28000 9531.72| 38.00000 9462.00| 9.00000 2241.00
DETECTABLE WARNINGS | | |
0160 0570 1 2 5.000 SY | 116.00000 580.00| 200.00000 1000.00| 20.00000 100.00
PERFORMANCE TURF, SOD | | |
0165 0635 2 11 9.000 EA | 522.00000 4698.00| 550.00000 4950.00| 444.30000 3998.70
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0170 0710 11111 4.298 NM | 1740.00000 7478.52| 755.00000 3244.99| 1500.00000 6447.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
0175 0710 11122 980.000 LF | 0.58000 568.40| 0.38000 372.40| 0.50000 490.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" | | |
0180 0710 11123 3566.000 LF | 1.16000 4136.56| 0.55000 1961.30| 1.00000 3566.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 12" | | |
0185 0710 11124 588.000 LF | 1.16000 682.08| 1.00000 588.00| 1.00000 588.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 18" | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 06/23/14
TABULATION OF BIDS PAGE : 002 -5

CALL ORDER: 002 PROPOSAL ID: E6H94 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|H & J ASPHALT, INC. |GENERAL ASPHALT CO., INC. |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 0710 11125 3856.000 LF | 1.74000 6709.44| 1.10000 4241.60| 1.50000 5784.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 24" | | |
0195 0710 11131 2.815 GM | 464.00000 1306.16| 385.00000 1083.78| 400.00000 1126.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | | |
0200 0710 11151 254.000 LF | 0.34800 88.39| 0.28000 71.12| 0.30000 76.20
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, DOTTED / GUIDELINE/ 6-10 GAP | | |
EXTENSION, 6" | | |
0205 0710 11160 8.000 EA | 23.20000 185.60| 38.00000 304.00| 20.00000 160.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE | | |
0210 0710 11170 58.000 EA | 23.20000 1345.60| 22.00000 1276.00| 20.00000 1160.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | |
0215 0710 11211 3.726 NM | 1740.00000 6483.24| 755.00000 2813.13| 1500.00000 5589.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0220 0710 11224 582.000 LF | 1.16000 675.12| 1.00000 582.00| 1.00000 582.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 18" | | |
0225 0710 11251 72.000 LF | 0.34800 25.06| 1.00000 72.00| 0.30000 21.60
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, DOTTED/ GUIDELINE/6-10 GAP | | |
EXTENSION, 6" | | |
0230 0999 25 LUMP | 11550.00000 11550.00| 11550.00000 11550.00| 11550.00000 11550.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42913725202 | | |
0235 0999 25 LUMP | 38450.00000 38450.00| 38450.00000 38450.00| 38450.00000 38450.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42913725201 | | |

SECTION 0002 TOTALS | $ 835,639.16| $ 912,288.10| $ 989,803.78
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNING
| | |

0240 0700 1 11 28.000 AS | 348.00000 9744.00| 330.00000 9240.00| 300.00000 8400.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP | | |
TO 12 SF | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 06/23/14
TABULATION OF BIDS PAGE : 002 -6

CALL ORDER: 002 PROPOSAL ID: E6H94 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|H & J ASPHALT, INC. |GENERAL ASPHALT CO., INC. |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0245 0700 1 12 1.000 AS | 1160.00000 1160.00| 1100.00000 1100.00| 1000.00000 1000.00
SINGLE POST SIGN, F&I GROUND MOUNT, | | |
12-20 SF | | |
0250 0700 1 60 25.000 AS | 23.20000 580.00| 55.00000 1375.00| 20.00000 500.00
SINGLE POST SIGN, REMOVE | | |
0255 0700 2 13 5.000 AS | 4408.00000 22040.00| 3300.00000 16500.00| 3800.00000 19000.00
MULTI- POST SIGN, F&I GROUND MOUNT, | | |
21-30 SF | | |
0260 0700 3101 7.000 EA | 116.00000 812.00| 275.00000 1925.00| 100.00000 700.00
SIGN PANEL, FURNISH & INSTALL GROUND | | |
MOUNT, UP TO 12 SF | | |
0265 0700 3501 6.000 EA | 58.00000 348.00| 330.00000 1980.00| 50.00000 300.00
SIGN PANEL, RELOCATE, UP TO 12 SF | | |
0270 0700 3601 12.000 EA | 5.80000 69.60| 220.00000 2640.00| 5.00000 60.00
SIGN PANEL, REMOVE, UP TO 12 SF | | |
0275 0706 3 488.000 EA | 4.64000 2264.32| 3.85000 1878.80| 4.00000 1952.00
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0280 0710 11290 54.000 SF | 3.48000 187.92| 2.50000 135.00| 3.00000 162.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, ISLAND NOSE | | |
0285 0711 11122 490.000 LF | 1.16000 568.40| 1.10000 539.00| 1.00000 490.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
8" | | |
0290 0711 11123 81.000 LF | 2.32000 187.92| 2.00000 162.00| 2.00000 162.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" | | |
0295 0711 11124 294.000 LF | 2.90000 852.60| 2.85000 837.90| 2.50000 735.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
18" | | |
0300 0711 11125 491.000 LF | 4.06000 1993.46| 2.20000 1080.20| 3.50000 1718.50
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" | | |
0305 0711 11151 127.000 LF | 0.92800 117.86| 1.00000 127.00| 0.80000 101.60
THERMOPLASTIC, STANDARD, WHITE, | | |
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
6" | | |
0310 0711 11160 4.000 EA | 116.00000 464.00| 110.00000 440.00| 100.00000 400.00
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 06/23/14
TABULATION OF BIDS PAGE : 002 -7

CALL ORDER: 002 PROPOSAL ID: E6H94 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|H & J ASPHALT, INC. |GENERAL ASPHALT CO., INC. |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0315 0711 11170 29.000 EA | 52.20000 1513.80| 50.00000 1450.00| 45.00000 1305.00
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0320 0711 11222 37.000 LF | 1.16000 42.92| 2.00000 74.00| 1.00000 37.00
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
8" | | |
0325 0711 11224 291.000 LF | 2.90000 843.90| 3.00000 873.00| 2.50000 727.50
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
18" | | |
0330 0711 11251 36.000 LF | 92.80000 3340.80| 1.00000 36.00| 80.00000 2880.00
THERMOPLASTIC, STANDARD, YELLOW, DOTTED | | |
/ GUIDELINE /6-10 GAP EXTENSION, 6" | | |
0335 0711 14123 1702.000 LF | 11.60000 19743.20| 10.00000 17020.00| 10.00000 17020.00
THERMOPLASTIC, PREFORMED, WHITE, SOLID, | | |
12" | | |
0340 0711 14125 1437.000 LF | 17.40000 25003.80| 16.00000 22992.00| 15.00000 21555.00
THERMOPLASTIC, PREFORMED, WHITE, SOLID, | | |
24" | | |
0345 0711 14160 57.000 EA | 371.20000 21158.40| 350.00000 19950.00| 320.00000 18240.00
THERMOPLASTIC, PREFORMED, WHITE, MESSAG | | |
0350 0711 16111 2.149 NM | 6124.80000 13162.20| 4730.00000 10164.77| 5280.00000 11346.72
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0355 0711 16131 1.775 GM | 1531.20000 2717.88| 1430.00000 2538.25| 1320.00000 2343.00
THERMOPLASTIC, OTHER SURFACES, WHITE, | | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | | |
0360 0711 16211 2.214 NM | 6124.80000 13560.31| 4730.00000 10472.22| 5280.00000 11689.92
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |

SECTION 0003 TOTALS | $ 142,477.29| $ 125,530.14| $ 122,825.24
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0004 SIGNALIZATION
| | |

0365 0630 2 12 604.000 LF | 13.92000 8407.68| 14.00000 8456.00| 14.70000 8878.80
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0370 0632 7 2 3745.000 LF | 3.48000 13032.60| 1.40000 5243.00| 2.30000 8613.50
SIGNAL CABLE- REPAIR/REPLACE/OTHER, | | |
FURNISH & INSTALL | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 06/23/14
TABULATION OF BIDS PAGE : 002 -8

CALL ORDER: 002 PROPOSAL ID: E6H94 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|H & J ASPHALT, INC. |GENERAL ASPHALT CO., INC. |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0375 0635 2 11 78.000 EA | 522.00000 40716.00| 468.00000 36504.00| 459.70000 35856.60
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0380 0639 1123 2.000 AS | 5736.20000 11472.40| 3100.00000 6200.00| 1794.00000 3588.00
ELECTRICAL POWER SERVICE, F&I, | | |
UNDERGROUND, METER NOT REQUIRED | | |
0385 0639 2 1 212.000 LF | 8.70000 1844.40| 3.85000 816.20| 3.70000 784.40
ELECTRICAL SERVICE WIRE | | |
0390 0641 2 12 2.000 EA | 2001.00000 4002.00| 2000.00000 4000.00| 1250.40000 2500.80
PRESTRESSED CONCRETE POLE, F&I, TYPE | | |
P-II SERVICE POLE | | |
0395 0646 1 11 12.000 EA | 1188.42000 14261.04| 990.00000 11880.00| 908.90000 10906.80
ALUMINUM SIGNALS POLE, PEDESTAL | | |
0400 0646 1 60 1.000 EA | 237.80000 237.80| 275.00000 275.00| 101.70000 101.70
ALUMINUM SIGNALS POLE, REMOVE | | |
0405 0649 31101 1.000 EA | 33640.00000 33640.00| 20500.00000 20500.00| 23702.00000 23702.00
STEEL MAST ARM,F&I, WIND SPEED-150, | | |
SINGLE ARM, W/0 LUMINAIRE-36 | | |
0410 0649 31103 1.000 EA | 44012.14000 44012.14| 28000.00000 28000.00| 31730.00000 31730.00
MAST ARM,F&I, WIND SPEED-150,SINGLE ARM | | |
W/0 LUMINAIRE-60 | | |
0415 0650 1311 2.000 AS | 1051.54000 2103.08| 1045.00000 2090.00| 773.50000 1547.00
TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, | | |
ALUMINUM | | |
0420 0650 1511 2.000 AS | 1490.60000 2981.20| 1265.00000 2530.00| 1161.20000 2322.40
TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, | | |
ALUMINUM | | |
0425 0653191 26.000 AS | 841.00000 21866.00| 990.00000 25740.00| 537.70000 13980.20
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | |
DOWN, 1 DIRECTION | | |
0430 0653192 2.000 AS | 1117.66000 2235.32| 1430.00000 2860.00| 951.80000 1903.60
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | |
DOWN, 2 DIRECTIONS | | |
0435 0660 1109 4.000 EA | 348.00000 1392.00| 250.00000 1000.00| 196.20000 784.80
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | | |
0440 0660 2101 20.000 AS | 761.54000 15230.80| 1100.00000 22000.00| 740.70000 14814.00
LOOP ASSEMBLY- F&I, TYPE A | | |
0445 0665 1 11 16.000 EA | 295.80000 4732.80| 220.00000 3520.00| 126.20000 2019.20
PEDESTRIAN DETECTOR, FURNISH & INSTALL, | | |
STANDARD | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 06/23/14
TABULATION OF BIDS PAGE : 002 -9

CALL ORDER: 002 PROPOSAL ID: E6H94 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|H & J ASPHALT, INC. |GENERAL ASPHALT CO., INC. |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0450 0665 1 60 16.000 EA | 29.00000 464.00| 110.00000 1760.00| 38.10000 609.60
PEDESTRIAN DETECTOR, REMOVE | | |
0455 0670 5400 4.000 AS | 2929.00000 11716.00| 2750.00000 11000.00| 1220.70000 4882.80
TRAFFIC CONTROLLER ASSEMBLY, MODIFY | | |
0460 0690 10 6.000 EA | 208.80000 1252.80| 275.00000 1650.00| 101.70000 610.20
SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | | |
0465 0690 20 30.000 EA | 59.74000 1792.20| 110.00000 3300.00| 50.90000 1527.00
SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | | |
0470 0690 32 2 2.000 EA | 2030.00000 4060.00| 1650.00000 3300.00| 1678.50000 3357.00
POLE REMOVAL, SHALLOW, BOLT ON | | |
ATTACHMENT | | |
0475 0690 90 4.000 PI | 527.80000 2111.20| 220.00000 880.00| 813.80000 3255.20
CONDUIT & CABLING- WITHIN INTERSECTION, | | |
REMOVE | | |
0480 0690100 4.000 PI | 585.80000 2343.20| 550.00000 2200.00| 813.80000 3255.20
SIGNAL EQUIPMENT MISCELLANOUS REMOVE | | |
0485 0700 3201 6.000 EA | 417.60000 2505.60| 300.00000 1800.00| 403.60000 2421.60
SIGN PANEL, FURNISH & INSTALL OVERHEAD | | |
MOUNT, UP TO 12 SF | | |
0490 0700 3601 18.000 EA | 63.80000 1148.40| 220.00000 3960.00| 76.30000 1373.40
SIGN PANEL, REMOVE, UP TO 12 SF | | |
0495 0700 5 50 2.000 EA | 1339.80000 2679.60| 1000.00000 2000.00| 668.20000 1336.40
INTERNALLY ILLUMINATED SIGN, RELOCATE | | |

SECTION 0004 TOTALS | $ 252,240.26| $ 213,464.20| $ 186,662.20
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0005 UTILITIES
| | |

0500 0425 5 1 10.000 EA | 696.00000 6960.00| 360.00000 3600.00| 600.00000 6000.00
MANHOLE, ADJUST, UTILITIES | | |
0505 0425 6 29.000 EA | 464.00000 13456.00| 240.00000 6960.00| 300.00000 8700.00
VALVE BOXES, ADJUST | | |
0510 0635 2 11 1.000 EA | 580.00000 580.00| 500.00000 500.00| 459.70000 459.70
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0515 0999 25 LUMP | 1395.00000 1395.00| 1395.00000 1395.00| 1395.00000 1395.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42913725601 | | |
0520 0999 25 LUMP | 305.00000 305.00| 305.00000 305.00| 305.00000 305.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42913725602 | | |

SECTION 0005 TOTALS | $ 22,696.00| $ 12,760.00| $ 16,859.70
====================================================================================================================================

CONTRACT TOTALS | $ 1,480,941.67| $ 1,495,663.44| $ 1,509,512.92



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 06/23/14
TABULATION OF BIDS PAGE : 002 -10

CALL ORDER: 002 PROPOSAL ID: E6H94 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|H & R PAVING, INC. |COMMUNITY ASPHALT CORP. |RANGER CONSTRUCTION INDUSTRIES,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0458 1 21 2171.000 LF | 20.00000 43420.00| 25.63000 55642.73| 25.00000 54275.00
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |
0010 0458 2 455.000 CF | 550.00000 250250.00| 372.82000 169633.10| 360.00000 163800.00
POLYMER NOSING FOR BRIDGE DECK | | |
EXPANSION JOINT | | |

SECTION 0001 TOTALS | $ 293,670.00| $ 225,275.83| $ 218,075.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0015 0101 1 LUMP | 172401.00000 172401.00| 153135.87000 153135.87| 247000.00000 247000.00
MOBILIZATION 42913725201 | | |
0020 0102 1 180.000 LS | 172401.00000 172401.00| 181283.79000 181283.79| 165000.00000 165000.00
MAINTENANCE OF TRAFFIC 42913725201 | | |
0025 0102 3 497.000 CY | 12.00000 5964.00| 0.01000 4.97| 12.15000 6038.55
COMMERCIAL MATERIAL FOR DRIVEWAY | | |
MAINTENANCE | | |
0030 0102 14 504.000 MH | 60.00000 30240.00| 60.58000 30532.32| 57.00000 28728.00
TRAFFIC CONTROL OFFICER | | |
0035 0102 60 2120.000 ED | 0.28000 593.60| 0.35000 742.00| 0.35000 742.00
WORK ZONE SIGN | | |
0040 0102 74 1 2790.000 ED | 0.18000 502.20| 0.19000 530.10| 0.20000 558.00
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0045 0102 74 2 320.000 ED | 0.35000 112.00| 0.44000 140.80| 0.45000 144.00
CHANNELIZING DEVICE, TYPE III, 6' | | |
0050 0102 76 360.000 ED | 7.00000 2520.00| 9.32000 3355.20| 9.10000 3276.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0055 0102 77 1170.000 ED | 0.35000 409.50| 0.44000 514.80| 0.45000 526.50
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0060 0102 78 770.000 EA | 3.00000 2310.00| 3.50000 2695.00| 3.30000 2541.00
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 06/23/14
TABULATION OF BIDS PAGE : 002 -11

CALL ORDER: 002 PROPOSAL ID: E6H94 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|H & R PAVING, INC. |COMMUNITY ASPHALT CORP. |RANGER CONSTRUCTION INDUSTRIES,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0065 0102 99 388.000 ED | 16.00000 6208.00| 17.48000 6782.24| 17.05000 6615.40
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0070 0102104 720.000 ED | 9.80000 7056.00| 4.37000 3146.40| 5.80000 4176.00
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION | | |
0075 0102107 1 720.000 ED | 10.20000 7344.00| 4.37000 3146.40| 5.80000 4176.00
TEMPORARY TRAFFIC DETECTION AND | | |
MAINTENANCE, INTERSECTION | | |
0080 0104 18 25.000 EA | 50.00000 1250.00| 87.38000 2184.50| 110.00000 2750.00
INLET PROTECTION SYSTEM | | |
0085 0107 1 75.566 AC | 100.00000 7556.60| 0.01000 0.76| 45.00000 3400.47
LITTER REMOVAL | | |
0090 0107 2 2.200 AC | 10.00000 22.00| 0.01000 0.02| 850.00000 1870.00
MOWING | | |
0095 0109 71 2 240.000 DA | 100.00000 24000.00| 116.51000 27962.40| 100.00000 24000.00
FIELD OFFICE, 600 SQ FT | | |
0100 0110 86 LUMP | 1500.00000 1500.00| 1.17000 1.17| 1390.00000 1390.00
DELIVERY OF SALVAGEABLE MATERIAL TO | | |
FDOT 42913725201 | | |
0105 0162 1 11 5.000 SY | 100.00000 500.00| 46.60000 233.00| 110.00000 550.00
PREPARED SOIL LAYER, FINISH SOIL LAYER, | | |
6" | | |
0110 0327 70 1 9320.000 SY | 2.50000 23300.00| 2.63000 24511.60| 1.95000 18174.00
MILLING EXIST ASPH PAVT, 1" AVG DEPTH | | |
0115 0327 70 5 23243.000 SY | 3.00000 69729.00| 4.27000 99247.61| 2.70000 62756.10
MILLING EXIST ASPH PAVT, 2" AVG DEPTH | | |
0120 0334 1 12 1279.000 TN | 120.00000 153480.00| 127.33000 162855.07| 115.00000 147085.00
SUPERPAVE ASPHALTIC CONC, TRAFFIC B | | |
0125 0337 7 71 1795.600 TN | 130.00000 233428.00| 146.40000 262875.84| 148.00000 265748.80
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC B, FC-9.5, PG 76-22, ARB | | |
0130 0425 5 13.000 EA | 500.00000 6500.00| 553.40000 7194.20| 450.00000 5850.00
MANHOLE, ADJUST | | |
0135 0520 1 10 412.000 LF | 21.25000 8755.00| 42.23000 17398.76| 35.00000 14420.00
CONCRETE CURB & GUTTER, TYPE F | | |
0140 0520 3 10.000 LF | 50.00000 500.00| 58.25000 582.50| 65.00000 650.00
VALLEY GUTTER- CONCRETE | | |
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CALL ORDER: 002 PROPOSAL ID: E6H94 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|H & R PAVING, INC. |COMMUNITY ASPHALT CORP. |RANGER CONSTRUCTION INDUSTRIES,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0145 0522 1 226.000 SY | 34.00000 7684.00| 69.90000 15797.40| 79.00000 17854.00
CONCRETE SIDEWALK AND DRIVEWAYS, 4" | | |
THICK | | |
0150 0526 1 2 250.000 SY | 100.00000 25000.00| 145.63000 36407.50| 110.00000 27500.00
PAVERS, ARCHITECTURAL, SIDEWALK | | |
0155 0527 2 249.000 SF | 25.00000 6225.00| 29.13000 7253.37| 28.00000 6972.00
DETECTABLE WARNINGS | | |
0160 0570 1 2 5.000 SY | 100.00000 500.00| 29.13000 145.65| 120.00000 600.00
PERFORMANCE TURF, SOD | | |
0165 0635 2 11 9.000 EA | 455.90000 4103.10| 582.53000 5242.77| 500.00000 4500.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0170 0710 11111 4.298 NM | 685.00000 2944.13| 798.07000 3430.10| 770.00000 3309.46
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
0175 0710 11122 980.000 LF | 0.35000 343.00| 0.41000 401.80| 0.25000 245.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" | | |
0180 0710 11123 3566.000 LF | 0.50000 1783.00| 0.58000 2068.28| 0.55000 1961.30
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 12" | | |
0185 0710 11124 588.000 LF | 0.90000 529.20| 1.05000 617.40| 0.65000 382.20
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 18" | | |
0190 0710 11125 3856.000 LF | 1.00000 3856.00| 1.17000 4511.52| 1.10000 4241.60
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 24" | | |
0195 0710 11131 2.815 GM | 350.00000 985.25| 407.77000 1147.87| 400.00000 1126.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | | |
0200 0710 11151 254.000 LF | 0.25000 63.50| 0.29000 73.66| 0.25000 63.50
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, DOTTED / GUIDELINE/ 6-10 GAP | | |
EXTENSION, 6" | | |
0205 0710 11160 8.000 EA | 35.00000 280.00| 40.78000 326.24| 34.00000 272.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE | | |
0210 0710 11170 58.000 EA | 20.00000 1160.00| 23.30000 1351.40| 22.75000 1319.50
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | |
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CALL ORDER: 002 PROPOSAL ID: E6H94 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|H & R PAVING, INC. |COMMUNITY ASPHALT CORP. |RANGER CONSTRUCTION INDUSTRIES,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0215 0710 11211 3.726 NM | 685.00000 2552.31| 798.07000 2973.61| 770.00000 2869.02
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0220 0710 11224 582.000 LF | 0.90000 523.80| 1.05000 611.10| 0.60000 349.20
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 18" | | |
0225 0710 11251 72.000 LF | 0.25000 18.00| 0.29000 20.88| 0.25000 18.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, DOTTED/ GUIDELINE/6-10 GAP | | |
EXTENSION, 6" | | |
0230 0999 25 LUMP | 11550.00000 11550.00| 11550.00000 11550.00| 11550.00000 11550.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42913725202 | | |
0235 0999 25 LUMP | 38450.00000 38450.00| 38450.00000 38450.00| 38450.00000 38450.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42913725201 | | |

SECTION 0002 TOTALS | $ 1,047,132.19| $ 1,123,437.87| $ 1,141,748.60
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNING
| | |

0240 0700 1 11 28.000 AS | 300.00000 8400.00| 349.52000 9786.56| 620.00000 17360.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP | | |
TO 12 SF | | |
0245 0700 1 12 1.000 AS | 1000.00000 1000.00| 1165.06000 1165.06| 780.00000 780.00
SINGLE POST SIGN, F&I GROUND MOUNT, | | |
12-20 SF | | |
0250 0700 1 60 25.000 AS | 50.00000 1250.00| 23.30000 582.50| 29.00000 725.00
SINGLE POST SIGN, REMOVE | | |
0255 0700 2 13 5.000 AS | 3000.00000 15000.00| 4427.24000 22136.20| 3400.00000 17000.00
MULTI- POST SIGN, F&I GROUND MOUNT, | | |
21-30 SF | | |
0260 0700 3101 7.000 EA | 250.00000 1750.00| 116.51000 815.57| 470.00000 3290.00
SIGN PANEL, FURNISH & INSTALL GROUND | | |
MOUNT, UP TO 12 SF | | |
0265 0700 3501 6.000 EA | 300.00000 1800.00| 58.25000 349.50| 170.00000 1020.00
SIGN PANEL, RELOCATE, UP TO 12 SF | | |
0270 0700 3601 12.000 EA | 200.00000 2400.00| 5.83000 69.96| 87.00000 1044.00
SIGN PANEL, REMOVE, UP TO 12 SF | | |
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CALL ORDER: 002 PROPOSAL ID: E6H94 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|H & R PAVING, INC. |COMMUNITY ASPHALT CORP. |RANGER CONSTRUCTION INDUSTRIES,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0275 0706 3 488.000 EA | 3.50000 1708.00| 4.08000 1991.04| 3.40000 1659.20
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0280 0710 11290 54.000 SF | 2.25000 121.50| 2.62000 141.48| 2.05000 110.70
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, ISLAND NOSE | | |
0285 0711 11122 490.000 LF | 1.00000 490.00| 1.17000 573.30| 1.15000 563.50
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
8" | | |
0290 0711 11123 81.000 LF | 1.85000 149.85| 2.16000 174.96| 2.15000 174.15
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" | | |
0295 0711 11124 294.000 LF | 2.50000 735.00| 2.91000 855.54| 2.55000 749.70
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
18" | | |
0300 0711 11125 491.000 LF | 2.00000 982.00| 2.33000 1144.03| 3.40000 1669.40
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" | | |
0305 0711 11151 127.000 LF | 0.80000 101.60| 0.93000 118.11| 1.15000 146.05
THERMOPLASTIC, STANDARD, WHITE, | | |
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
6" | | |
0310 0711 11160 4.000 EA | 95.00000 380.00| 110.68000 442.72| 150.00000 600.00
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |
0315 0711 11170 29.000 EA | 45.00000 1305.00| 52.43000 1520.47| 68.00000 1972.00
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0320 0711 11222 37.000 LF | 1.00000 37.00| 1.17000 43.29| 1.15000 42.55
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
8" | | |
0325 0711 11224 291.000 LF | 2.50000 727.50| 2.91000 846.81| 2.55000 742.05
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
18" | | |
0330 0711 11251 36.000 LF | 0.80000 28.80| 0.93000 33.48| 1.15000 41.40
THERMOPLASTIC, STANDARD, YELLOW, DOTTED | | |
/ GUIDELINE /6-10 GAP EXTENSION, 6" | | |
0335 0711 14123 1702.000 LF | 9.00000 15318.00| 10.49000 17853.98| 12.50000 21275.00
THERMOPLASTIC, PREFORMED, WHITE, SOLID, | | |
12" | | |
0340 0711 14125 1437.000 LF | 14.50000 20836.50| 16.89000 24270.93| 19.30000 27734.10
THERMOPLASTIC, PREFORMED, WHITE, SOLID, | | |
24" | | |
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CALL ORDER: 002 PROPOSAL ID: E6H94 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|H & R PAVING, INC. |COMMUNITY ASPHALT CORP. |RANGER CONSTRUCTION INDUSTRIES,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0345 0711 14160 57.000 EA | 320.00000 18240.00| 372.82000 21250.74| 350.00000 19950.00
THERMOPLASTIC, PREFORMED, WHITE, MESSAG | | |
0350 0711 16111 2.149 NM | 4300.00000 9240.70| 5009.77000 10766.00| 3730.00000 8015.77
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0355 0711 16131 1.775 GM | 1300.00000 2307.50| 1514.58000 2688.38| 1590.00000 2822.25
THERMOPLASTIC, OTHER SURFACES, WHITE, | | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | | |
0360 0711 16211 2.214 NM | 4300.00000 9520.20| 5009.77000 11091.63| 3770.00000 8346.78
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |

SECTION 0003 TOTALS | $ 113,829.15| $ 130,712.24| $ 137,833.60
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0004 SIGNALIZATION
| | |

0365 0630 2 12 604.000 LF | 14.60000 8818.40| 13.98000 8443.92| 16.70000 10086.80
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0370 0632 7 2 3745.000 LF | 5.40000 20223.00| 1.46000 5467.70| 2.60000 9737.00
SIGNAL CABLE- REPAIR/REPLACE/OTHER, | | |
FURNISH & INSTALL | | |
0375 0635 2 11 78.000 EA | 455.90000 35560.20| 495.15000 38621.70| 520.00000 40560.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0380 0639 1123 2.000 AS | 1808.50000 3617.00| 3262.18000 6524.36| 2040.00000 4080.00
ELECTRICAL POWER SERVICE, F&I, | | |
UNDERGROUND, METER NOT REQUIRED | | |
0385 0639 2 1 212.000 LF | 1.80000 381.60| 4.08000 864.96| 4.20000 890.40
ELECTRICAL SERVICE WIRE | | |
0390 0641 2 12 2.000 EA | 1436.20000 2872.40| 2155.37000 4310.74| 1420.00000 2840.00
PRESTRESSED CONCRETE POLE, F&I, TYPE | | |
P-II SERVICE POLE | | |
0395 0646 1 11 12.000 EA | 1518.00000 18216.00| 1048.56000 12582.72| 1030.00000 12360.00
ALUMINUM SIGNALS POLE, PEDESTAL | | |
0400 0646 1 60 1.000 EA | 326.00000 326.00| 291.27000 291.27| 120.00000 120.00
ALUMINUM SIGNALS POLE, REMOVE | | |
0405 0649 31101 1.000 EA | 34176.30000 34176.30| 21728.42000 21728.42| 26900.00000 26900.00
STEEL MAST ARM,F&I, WIND SPEED-150, | | |
SINGLE ARM, W/0 LUMINAIRE-36 | | |
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CALL ORDER: 002 PROPOSAL ID: E6H94 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|H & R PAVING, INC. |COMMUNITY ASPHALT CORP. |RANGER CONSTRUCTION INDUSTRIES,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0410 0649 31103 1.000 EA | 25059.40000 25059.40| 29773.18000 29773.18| 36100.00000 36100.00
MAST ARM,F&I, WIND SPEED-150,SINGLE ARM | | |
W/0 LUMINAIRE-60 | | |
0415 0650 1311 2.000 AS | 763.30000 1526.60| 1106.81000 2213.62| 880.00000 1760.00
TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, | | |
ALUMINUM | | |
0420 0650 1511 2.000 AS | 1151.90000 2303.80| 1339.82000 2679.64| 1320.00000 2640.00
TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, | | |
ALUMINUM | | |
0425 0653191 26.000 AS | 558.60000 14523.60| 1048.56000 27262.56| 610.00000 15860.00
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | |
DOWN, 1 DIRECTION | | |
0430 0653192 2.000 AS | 1035.60000 2071.20| 1514.58000 3029.16| 1080.00000 2160.00
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | |
DOWN, 2 DIRECTIONS | | |
0435 0660 1109 4.000 EA | 143.10000 572.40| 262.14000 1048.56| 228.00000 912.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | | |
0440 0660 2101 20.000 AS | 805.60000 16112.00| 1165.06000 23301.20| 840.00000 16800.00
LOOP ASSEMBLY- F&I, TYPE A | | |
0445 0665 1 11 16.000 EA | 136.30000 2180.80| 233.01000 3728.16| 145.00000 2320.00
PEDESTRIAN DETECTOR, FURNISH & INSTALL, | | |
STANDARD | | |
0450 0665 1 60 16.000 EA | 40.80000 652.80| 116.51000 1864.16| 43.00000 688.00
PEDESTRIAN DETECTOR, REMOVE | | |
0455 0670 5400 4.000 AS | 924.70000 3698.80| 2912.66000 11650.64| 1390.00000 5560.00
TRAFFIC CONTROLLER ASSEMBLY, MODIFY | | |
0460 0690 10 6.000 EA | 81.50000 489.00| 291.27000 1747.62| 120.00000 720.00
SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | | |
0465 0690 20 30.000 EA | 40.80000 1224.00| 116.51000 3495.30| 58.00000 1740.00
SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | | |
0470 0690 32 2 2.000 EA | 651.90000 1303.80| 1747.59000 3495.18| 1910.00000 3820.00
POLE REMOVAL, SHALLOW, BOLT ON | | |
ATTACHMENT | | |
0475 0690 90 4.000 PI | 326.00000 1304.00| 233.01000 932.04| 920.00000 3680.00
CONDUIT & CABLING- WITHIN INTERSECTION, | | |
REMOVE | | |
0480 0690100 4.000 PI | 326.00000 1304.00| 582.53000 2330.12| 920.00000 3680.00
SIGNAL EQUIPMENT MISCELLANOUS REMOVE | | |
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CALL ORDER: 002 PROPOSAL ID: E6H94 LETTING DATE: 06/12/14 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|H & R PAVING, INC. |COMMUNITY ASPHALT CORP. |RANGER CONSTRUCTION INDUSTRIES,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0485 0700 3201 6.000 EA | 488.80000 2932.80| 320.39000 1922.34| 460.00000 2760.00
SIGN PANEL, FURNISH & INSTALL OVERHEAD | | |
MOUNT, UP TO 12 SF | | |
0490 0700 3601 18.000 EA | 40.80000 734.40| 233.01000 4194.18| 87.00000 1566.00
SIGN PANEL, REMOVE, UP TO 12 SF | | |
0495 0700 5 50 2.000 EA | 585.50000 1171.00| 1019.43000 2038.86| 760.00000 1520.00
INTERNALLY ILLUMINATED SIGN, RELOCATE | | |

SECTION 0004 TOTALS | $ 203,355.30| $ 225,542.31| $ 211,860.20
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0005 UTILITIES
| | |

0500 0425 5 1 10.000 EA | 350.00000 3500.00| 524.28000 5242.80| 570.00000 5700.00
MANHOLE, ADJUST, UTILITIES | | |
0505 0425 6 29.000 EA | 250.00000 7250.00| 407.77000 11825.33| 230.00000 6670.00
VALVE BOXES, ADJUST | | |
0510 0635 2 11 1.000 EA | 455.90000 455.90| 349.52000 349.52| 520.00000 520.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0515 0999 25 LUMP | 1395.00000 1395.00| 1395.00000 1395.00| 1395.00000 1395.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42913725601 | | |
0520 0999 25 LUMP | 305.00000 305.00| 305.00000 305.00| 305.00000 305.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42913725602 | | |

SECTION 0005 TOTALS | $ 12,905.90| $ 19,117.65| $ 14,590.00
====================================================================================================================================

CONTRACT TOTALS | $ 1,670,892.54| $ 1,724,085.90| $ 1,724,107.40

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.


