CALL ORDER
LETTI NG DATE
SET- ASI DE :
CONTRACT TI ME :

FI NPRQJ( S)
LOCAL NAVE

001

08/28/14 11:00 A M

FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14
TABULATI ON OF BI DS PAGE : 001 -3

PROPCSAL | D
DI STRI CT
U R CODE

EGI 00
06

60 WORKI NG DAYS ( AVAI LABLE DAYS)

42914915201

(™)

F.A. NO

N A

PROPOSAL DESC :

El ectroni c/seal ed bids are requested for a Business

Devel opnent Initiative (BDI) contract consisting of
resurfacing along State Road 913 / Sout heast 26th Road
from Sout hwest 1st Avenue to South Mam Avenue. This is a
Stream i ne, Lunp Sum contract.

BUSI NESS DEVELOPMENT | NI TI ATI VE -- Bidders nust be a "Snall
Busi ness" as defined by FDOT. Small business size standards
can be found at

http://ww. dot.state.fl.us/equal opportunityoffice/bdi.shtm

Prequalification per Rule 14-22 is not required.

Bi dders must conpl ete and subnit the Small Business

Affidavit (Form No. 275-000-01) for approval prior to
recei pt of bid documents. The form may be accessed at:
http://ww. dot.state.fl.us/cc-adnm n/forns/forms. shtm

It is only necessary to subnmit the Small Business Affidavit
(SBA) formonce a year. Send a conpleted and notarized
affidavit as an attachnent to: fdot.bdi @lot.state.fl.us.

Bi dders nmust submit the BDI Reference Sheet (Form No.
275-000-02) with the bid.

If bidding through Bid Express, please upload the conpleted
BDI Reference Sheet (Form No. 275-000-02) as a zip file
using the "File Attachnment Upl oad" folder in the Expedite
appl i cation.

The Snal| Business Affidavit and the BDI Reference Sheet may
be found at:
http://ww. dot.state.fl.us/equal opportunityoffice/bdi.shtm

Bi d Bonds of $500 are required for bids over $150,000 and
nay be in the formof a Cashier's Check, the BD Bid or
Proposal Bond (Form No. 375-020-16), or the standard Bid or
Proposal Bond form (Form No. 375-020-09).

A Performance Bond is not required for contracts $250, 000. 00
and | ess.

*Special Note: This bid should be submitted using Expedite
Bid or through Bid Express and all attachments nust be in a
zip format.

COUNTIES : M AM - DADE

SR 913/ SE 26TH RD FROM SW1 AVENUE TOS. M AM AVE ROAD NAME : SR 913



PRQJ LIMTS : FROM SW 1 AVENUE TOS. MAM AVE
( 1) (2 ( )
THE STOUT GROUP LLC HALLEY ENG NEERI NG CONTRACT
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI' T PRI CE AMOUNT UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT
______________________________________________________________________ o
SECTI ON 0001 ROADVWAY
0005 0999 2 LUMP 93500. 00000 93500. 00 95000. 00000 95000. 00
LUVMP SUM CONTRACT, ALTERNATI VE BI DDI NG
42914915201
0010 0999 25 LUMVP 4409. 00000 4409. 00 4409. 00000 4409. 00
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
42914915201
SECTI ON 0001 TOTALS $ 97, 909. 00 99, 409. 00
CONTRACT TOTALS 97, 909. 00| 99, 409. 00|
CERTI FI ED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the tinme prescribed
in section 120.57(3),

Fl ori da Statutes,

or failure to

post the bond or other security required by law wi thin

the tinme allowed for filing a bond shall
wai ver of proceedi ngs under chapter

constitute a
120, Florida Statutes.



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PACGE : 002 -2
CALL ORDER : 002 PROPOSAL ID : E6158 PROPOSAL DESC :
LETTI NG DATE : 08/28/14 11:00 A M DI STRI CT . 06 El ectroni ¢/ seal ed bids are requested for a contract
SET- ASI DE : U R CODE : consisting of Bridge Repairs and Bridge Painting (Bridge No.
CONTRACT TIME : 120 WORKI NG DAYS (AVAI LABLE DAYS) 870305) along State Road 112 eastbound to |-95 northbound.

Prequalification is required.

*Special Note: This bid nust be submitted using Expedite Bid
or through Bid Express and all attachments nust be in a zip

format.
FI NPRQI( S) : 43119415201 (*) F. A NO . NA COUNTIES : M AM - DADE
LOCAL NAME : SR 112/1-195 EB TO | -95 NB REPAI R/ REHAB & PAI NTI NG ROAD NAME : SR 112
PRQJ LIMTS . 1-95 NB REPAI R REHAB & PAI NTI NG BRDG # 870305
( 1) (2 ) ( 3 )
SEM NOLE EQUI PMENT, | NC. ATLAS PAI NTI NG AND SHEETI NG | ROYAL BRI DGE, | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ e

SECTI ON 0001 STRUCTURES

0005 0350 5 705. 000 LF 6. 50000 4582. 50 5. 00000 3525. 00 5. 80000 4089. 00
CLEANI NG & SEALI NG JO NTS- CONCRETE

PAVEMENT:

0010 0401 70 2 10. 000 CF 750. 00000 7500. 00 700. 00000 7000. 00 700. 00000 7000. 00

RESTORE SPALLED AREAS, LATEX MODI Fl ED
MORTAR- STYRENE BUTADI ENE

0015 0411 1 9. 000 GA 125. 00000 1125. 00 75. 00000 675. 00 100. 00000 900. 00
EPOXY MATERI AL FOR CRACK | NJECTI O\
STRUCTURES REHAB

0020 0411 2 220.000 LF 75. 00000 16500. 00 50. 00000 11000. 00 50. 00000 11000. 00
CRACKS | NJECT & SEAL- STRUCTURES REHAB

0025 0413151 140. 000 GA 85. 00000 11900. 00 50. 00000 7000. 00 75. 00000 10500. 00
METHACRYLATE MONOVER

0030 0413154 13976. 000 SF 1.50000 20964. 00 1. 00000 13976. 00 1. 20000 16771. 20

CLEANI NG & SEALI NG CONCRETE SURFACES -
PENETRANT SEALER OR METHACRYLATES
0035 0458 1 21 118. 000 LF 35. 00000 4130. 00 25. 00000 2950. 00 30. 00000 3540. 00
BRI DGE DECK EXPANSI ON JO NT,
REHABI LI TATI ON, POURED JO NT W TH
BACKER ROD

0040 0458 1 22 235. 000 LF 35. 00000 8225. 00 25. 00000 5875. 00 30. 00000 7050. 00
BRI DGE DECK EXPANSI ON JO NT,
REHABI LI TATI ON, STRI P SEAL




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 002 -3
CALL ORDER:. 002 PROPCSAL | D: E6158 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
( 1) (2 ) ( 3 )
SEM NOLE EQUI PMENT, | NC. ATLAS PAI NTI NG AND SHEETI NG | ROYAL BRI DGE, | NC.

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e

0045 0460 1 15 7704. 000 LB 32. 00000 246528. 00 18. 00000 138672. 00 23.11000 178039. 44

STRUCTURAL STEEL - REHABI LI TATI ON,

M SCELLANEQUS

0050 0460 70 1 424. 000 LF 45. 00000 19080. 00 20. 00000 8480. 00 47. 79000 20262. 96

ALUM NUM BULLET RAI LI NGS, SINGLE RAIL

0055 0561 1 338. 000 LS 400000. 00000 400000. 00 633724. 00000 633724. 00 709042. 40000 709042. 40

CQOATI NG EXI STI NG STRUCTURAL STEEL

43119415201

SECTI ON 0001 TOTALS $ 740, 534. 50 $ 832, 877. 00 $ 968, 195. 00
------------------------------------------ e
SECTI ON 0002 ROADVWAY

0060 0101 1 LUWP 50000. 00000 50000. 00 80000. 00000 80000. 00 110889. 00000 110889. 00

MOBI LI ZATI ON 43119415201

0065 0102 1 120. 000 LS 50000. 00000 50000. 00 10000. 00000 10000. 00 20000. 00000 20000. 00

MAI NTENANCE OF TRAFFI C 43119415201

0070 0102 60 3600. 000 ED 1. 00000 3600. 00 0. 25000 900. 00 0. 20000 720. 00

WORK ZONE SI GN

0075 0102 74 1 17340. 000 ED 1. 00000 17340. 00 0. 20000 3468. 00 0. 05000 867. 00

CHANNELI ZI NG DEVICE- TYPES |, II, DI,

VP, DRUM OR LCD

0080 0102 74 2 3360. 000 ED 1. 00000 3360. 00 0. 30000 1008. 00 0. 15000 504. 00

CHANNELI ZI NG DEVICE, TYPE I, 6'

0085 0102 76 420. 000 ED 10. 00000 4200. 00 5. 00000 2100. 00 2.50000 1050. 00

ARROW BOARD / ADVANCE WARNI NG ARROW

PANEL

0090 0102 77 1260. 000 ED 1. 00000 1260. 00 0. 30000 378. 00 0. 15000 189. 00

H GH | NTENSI TY FLASHI NG LI GHTS, TEMP,

TYPE B

0095 0102 99 268. 000 ED 10. 00000 2680. 00 10. 00000 2680. 00 4. 00000 1072. 00

PORTABLE CHANGEABLE MESSAGE SI G\,

TEMPORARY

0100 0999 25 LUWP 49000. 00000 49000. 00 49000. 00000 49000. 00 49000. 00000 49000. 00

I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D

43119415201

SECTI ON 0002 TOTALS $ 181, 440. 00 $ 149, 534. 00 $ 184, 291. 00

------------------------------------------ e

SECTI ON 0003 Sl GNI NG



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14
TABULATI ON OF BI DS PAGE : 002 -4
CALL ORDER: 002 PROPCSAL | D: E61 58 LETTI NG DATE: 08/28/14 11:00 A M DI STRICT: 06

( 1) (2 ) ( 3 )
SEM NOLE EQUI PMENT, | NC. ATLAS PAI NTI NG AND SHEETI NG | ROYAL BRI DGE, | NC.
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0105 0706 3 26. 000 EA 100. 00000 2600. 00 5. 00000 130. 00 5. 00000 130. 00
RETRO- REFLECTI VE PAVEMENT MARKERS
0110 0711 16111 0.073 NM 10000. 00000 730. 00 8000. 00000 584. 00 8000. 00000 584. 00
THERMOPLASTI C, STANDARD- OTHER SURFACES,
VH TE, SOLID, 6"
0115 0711 16131 0.073 GM 10000. 00000 730. 00 5000. 00000 365. 00 8000. 00000 584. 00
THERMOPLASTI C, OTHER SURFACES, VH TE,
SKI P, 6",10-30 SKIP OR 3-9 LANE DROP
0120 0711 16211 0.073 NM 10000. 00000 730. 00 8000. 00000 584. 00 8000. 00000 584. 00
THERMOPLASTI C, STANDARD- OTHER SURFACES,
YELLOW SOLID, 6"
0125 0711 17 463. 000 SF 10. 00000 4630. 00 2.00000 926. 00 4, 00000 1852. 00
THERMOPLASTI C, REMOVE EXI STI NG
THERMOPLASTI C PAVENMVENT MARKI NGS
SECTI ON 0003 TOTALS $ 9, 420. 00 $ 2,589. 00 $ 3,734.00
CONTRACT TOTALS $ 931, 394. 50| $ 985, 000. 00| $ 1,156,220.00



MOBI LI ZATI ON 43119415201

FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14
TABULATI ON OF BI DS PAGE : 002 -5
CALL ORDER: 002 PROPCSAL | D: E61 58 LETTI NG DATE: 08/28/14 11:00 A M DI STRICT: 06
(.4 ) 5 ) ( 6 )
SOQUTHERN ROAD & BRI DGE, LLC | WORTH CONTRACTI NG, | NC. MONOKO, LLC

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 STRUCTURES
0005 0350 5 705. 000 LF 7.00000 4935. 00 60. 00000 42300. 00 5. 00000 3525. 00
CLEANI NG & SEALI NG JO NTS- CONCRETE
PAVEMENT:
0010 0401 70 2 10. 000 CF 1000. 00000 10000. 00 1000. 00000 10000. 00 600. 00000 6000. 00
RESTORE SPALLED AREAS, LATEX MODI Fl ED
MORTAR- STYRENE BUTADI ENE
0015 0411 1 9. 000 GA 100. 00000 900. 00 125. 00000 1125. 00 100. 00000 900. 00
EPOXY MATERI AL FOR CRACK | NJECTI ON-
STRUCTURES REHAB
0020 0411 2 220. 000 LF 65. 00000 14300. 00 75. 00000 16500. 00 40. 00000 8800. 00
CRACKS | NJECT & SEAL- STRUCTURES REHAB
0025 0413151 140. 000 GA 85. 00000 11900. 00 90. 00000 12600. 00 70. 00000 9800. 00
VETHACRYLATE MONOVER
0030 0413154 13976. 000 SF 1. 25000 17470. 00 2. 00000 27952. 00 1. 00000 13976. 00
CLEANI NG & SEALI NG CONCRETE SURFACES -
PENETRANT SEALER OR METHACRYLATES
0035 0458 1 21 118. 000 LF 38. 00000 4484. 00 150. 00000 17700. 00 20. 00000 2360. 00
BRI DGE DECK EXPANSI ON JO NT,
REHABI LI TATI ON, POURED JO NT W TH
BACKER ROD
0040 0458 1 22 235. 000 LF 38. 00000 8930. 00 100. 00000 23500. 00 20. 00000 4700. 00
BRI DGE DECK EXPANSI ON JO NT,
REHABI LI TATI ON, STRI P SEAL
0045 0460 1 15 7704. 000 LB 28. 00000 215712. 00 40. 00000 308160. 00 38. 00000 292752. 00
STRUCTURAL STEEL - REHABI LI TATI ON,
M SCELLANEQUS
0050 0460 70 1 424,000 LF 58. 00000 24592. 00 75. 00000 31800. 00 48. 00000 20352. 00
ALUM NUM BULLET RAILINGS, SINGLE RAIL
0055 0561 1 338. 000 LS 721000. 00000 721000. 00 790000. 00000 790000. 00 881000. 00000 881000. 00
COATI NG EXI STI NG STRUCTURAL STEEL
43119415201

SECTI ON 0001 TOTALS $ 1,034, 223.00 $ 1,281,637.00 $ 1,244,165.00

SECTI ON 0002 ROADVWAY

0060 0101 1 LUWP 108000. 00000 108000. 00 40000. 00000 40000. 00 70000. 00000 70000. 00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 002 -6
CALL ORDER: 002 PROPCSAL | D: E6158 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
( 4 ) (5 ) (6 )
SOUTHERN ROAD & BRI DGE, LLC | WORTH CONTRACTI NG, | NC. MONOKO, LLC
LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ o o m o m o e e e e e e m e e e e o e e e e e e e e e e e e e e e e meeaoaoo-

0065 0102 1 120. 000 LS 100000. 00000 100000. 00 40000. 00000 40000. 00 20000. 00000 20000. 00
MAI NTENANCE OF TRAFFI C 43119415201
0070 0102 60 3600. 000 ED 0. 10000 360. 00 0. 30000 1080. 00 1. 00000 3600. 00
WORK ZONE SI GN
0075 0102 74 1 17340. 000 ED 0. 10000 1734. 00 0. 18000 3121.20 1. 00000 17340. 00
CHANNELI ZI NG DEVICE- TYPES I, II, D,
VP, DRUM OR LCD
0080 0102 74 2 3360. 000 ED 0. 10000 336. 00 0. 50000 1680. 00 1. 00000 3360. 00
CHANNELI ZI NG DEVICE, TYPE IIIl, 6'
0085 0102 76 420. 000 ED 0. 10000 42.00 10. 00000 4200. 00 1. 00000 420. 00
ARROW BOARD / ADVANCE WARNI NG ARROW
PANEL
0090 0102 77 1260. 000 ED 0. 10000 126. 00 0. 35000 441. 00 1. 00000 1260. 00
H GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0095 0102 99 268. 000 ED 0. 10000 26. 80 10. 00000 2680. 00 10. 00000 2680. 00
PORTABLE CHANGEABLE MESSAGE Sl G\,
TEMPORARY
0100 0999 25 LUVP 49000. 00000 49000. 00 49000. 00000 49000. 00 49000. 00000 49000. 00
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
43119415201

SECTI ON 0002 TOTALS $ 259, 624. 80 $ 142, 202. 20 $ 167, 660. 00

------------------------------------------ B
SECTI ON 0003 SI GNI NG

0105 0706 3 26. 000 EA 40. 00000 1040. 00 6. 00000 156. 00 10. 00000 260. 00
RETRO- REFLECTI VE PAVEMENT NMARKERS
0110 0711 16111 0.073 NM 10000. 00000 730. 00 680. 00000 49. 64 30000. 00000 2190. 00
THERMOPLASTI C, STANDARD- OTHER SURFACES,
VWH TE, SCOLID, 6"
0115 0711 16131 0.073 GV 10000. 00000 730. 00 3000. 00000 219. 00 30000. 00000 2190. 00
THERMOPLASTI C, OTHER SURFACES, WH TE,
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0120 0711 16211 0.073 NM 10000. 00000 730. 00 3000. 00000 219. 00 30000. 00000 2190. 00
THERMOPLASTI C, STANDARD- OTHER SURFACES,
YELLOW SCLID, 6"
0125 0711 17 463. 000 SF 5. 00000 2315. 00 1. 00000 463. 00 30. 00000 13890. 00
THERMOPLASTI C, REMOVE EXI STI NG
THERMOPLASTI C PAVEMENT MARKI NGS

SECTI ON 0003 TOTALS $ 5, 545. 00 $ 1, 106. 64 $ 20, 720. 00

CONTRACT TOTALS $ 1,299, 392. 80| $ 1,424,945, 84| $ 1,432,545.00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14
TABULATI ON OF BI DS PAGE : 002 -7

CALL ORDER: 002 PROPCSAL | D: E61 58 LETTI NG DATE: 08/28/14 11:00 A M DI STRICT: 06

7)) (8 ) ( )
M & J CONSTRUCTI ON COVPANY ABHE & SVOBODA, | NC.
LINE NO/ |TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT] UNIT PRI CE AMOUNT

SECTI ON 0001 STRUCTURES

0005 0350 5 705. 000 LF 15. 00000 10575. 00 7.50000 5287. 50
CLEANI NG & SEALI NG JO NTS- CONCRETE

PAVEMENT:

0010 0401 70 2 10. 000 CF 450. 00000 4500. 00 885. 00000 8850. 00

RESTORE SPALLED AREAS, LATEX MODI Fl ED
MORTAR- STYRENE BUTADI ENE

0015 0411 1 9. 000 GA 275. 00000 2475. 00 125. 00000 1125. 00
EPOXY MATERI AL FOR CRACK | NJECTI ON-
STRUCTURES REHAB

0020 0411 2 220. 000 LF 80. 00000 17600. 00 65. 00000 14300. 00
CRACKS | NJECT & SEAL- STRUCTURES REHAB

0025 0413151 140. 000 GA 87. 00000 12180. 00 95. 00000 13300. 00
VETHACRYLATE MONOVER

0030 0413154 13976. 000 SF 0. 90000 12578. 40 1. 50000 20964. 00

CLEANI NG & SEALI NG CONCRETE SURFACES -
PENETRANT SEALER OR METHACRYLATES
0035 0458 1 21 118. 000 LF 65. 00000 7670. 00 38. 00000 4484. 00
BRI DGE DECK EXPANSI ON JO NT,
REHABI LI TATI ON, POURED JO NT W TH
BACKER ROD

0040 0458 1 22 235. 000 LF 25. 00000 5875. 00 38. 00000 8930. 00
BRI DGE DECK EXPANSI ON JO NT,
REHABI LI TATI ON, STRI P SEAL
0045 0460 1 15 7704. 000 LB 22.80000 175651. 20 16. 00000 123264. 00
STRUCTURAL STEEL - REHABI LI TATI ON,
M SCELLANEQUS

0050 0460 70 1 424,000 LF 47.16000 19995. 84 90. 00000 38160. 00
ALUM NUM BULLET RAI LI NGS, SINGLE RAIL
0055 0561 1 338.000 LS 900000. 00000 900000. 00| 1008553. 00000 1008553. 00
COATI NG EXI STI NG STRUCTURAL STEEL
43119415201
SECTI ON 0001 TOTALS $ 1,169, 100.44 $ 1,247,217.50 $
------------------------------------------ e

SECTI ON 0002 ROADVWAY

0060 0101 1 LUWP 146900. 00000 146900. 00 148500. 00000 148500. 00
MOBI LI ZATI ON 43119415201




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14
TABULATI ON OF BI DS PAGE : 002 -8

CALL ORDER: 002 PROPCSAL | D: E61 58 LETTI NG DATE: 08/28/14 11:00 A M DI STRICT: 06

7)) ( 8 ) ( )
M & J CONSTRUCTI ON COVPANY | ABHE & SVOBODA, | NC.
LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ o o m o m o e e e e e e m e e e e o e e e e e e e e e e e e e e e e meeaoaoo-

0065 0102 1 120. 000 LS 83980. 00000 83980. 00 37000. 00000 37000. 00

MAI NTENANCE OF TRAFFI C 43119415201

0070 0102 60 3600. 000 ED 0. 48000 1728. 00 0. 50000 1800. 00

WORK ZONE SI GN

0075 0102 74 1 17340. 000 ED 0. 20000 3468. 00 0. 20000 3468. 00

CHANNELI ZI NG DEVICE- TYPES I, II, D,

VP, DRUM OR LCD

0080 0102 74 2 3360. 000 ED 0. 42000 1411. 20 0. 45000 1512. 00

CHANNELI ZI NG DEVICE, TYPE IIIl, 6'

0085 0102 76 420. 000 ED 8. 40000 3528. 00 9. 00000 3780. 00

ARROW BOARD / ADVANCE WARNI NG ARROW

PANEL

0090 0102 77 1260. 000 ED 0. 36000 453. 60 0. 40000 504. 00

H GH | NTENSI TY FLASHI NG LI GHTS, TEMP,

TYPE B

0095 0102 99 268. 000 ED 16. 80000 4502. 40 18. 00000 4824. 00

PORTABLE CHANGEABLE MESSAGE Sl G\,

TEMPORARY

0100 0999 25 LUVP 49000. 00000 49000. 00 49000. 00000 49000. 00

I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D

43119415201

SECTI ON 0002 TOTALS $ 294,971. 20 $ 250, 388. 00 $

------------------------------------------ S

SECTI ON 0003 SI GNI NG

0105 0706 3 26. 000 EA 4. 80000 124. 80 6. 50000 169. 00
RETRO- REFLECTI VE PAVEMENT MARKERS
0110 0711 16111 0. 073 NM 13150. 69000 960. 00 5000. 00000 365. 00

THERMOPLASTI C, STANDARD- OTHER SURFACES,
VWHI TE, SOLID, 6"
0115 0711 16131 0.073 GV 13150. 69000 960. 00 2000. 00000 146. 00
THERMOPLASTI C, OTHER SURFACES, WHI TE,
SKIP, 6",10-30 SKIP OR 3-9 LANE DRCP
0120 0711 16211 0.073 NM 13150. 69000 960. 00 6000. 00000 438. 00
THERMOPLASTI C, STANDARD- OTHER SURFACES,
YELLOW SCLID, 6"
0125 0711 17 463. 000 SF 3. 89000 1801. 07 1. 50000 694. 50
THERMOPLASTI C, REMOVE EXI STI NG
THERMOPLASTI C PAVEMENT NMARKI NGS
SECTI ON 0003 TOTALS $ 4, 805. 87 $ 1,812.50

CONTRACT TOTALS $ 1,468,877.51| $ 1,499, 418. 00| $ 0. 00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 002 -9
CALL ORDER: 002 PROPCSAL | D: E6I 58 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
[C 7 ) [( 8 ) [ ( )
| M & J CONSTRUCTI ON COVPANY | ABHE & SVOBODA, | NC. |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o o m o m o e e e e e e m e e e e o e e e e e e e e e e e e e e e e meeaoaoo-
CERTI FI ED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
wai ver of proceedi ngs under chapter 120, Florida Statutes.



FLORI DA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

09/ 08/ 14
003 -2

CALL ORDER 003 PROPOSAL | D E6I 77 PROPOSAL DESC :
LETTI NG DATE 08/28/14 11:00 A M DI STRI CT . 06 El ectroni ¢/ seal ed bids are requested for a contract
SET- ASI DE : U R CODE : consi sting of sidewal k i nprovenents al ong State Road
CONTRACT TIME : 160 WORKI NG DAYS (AVAI LABLE DAYS) 823/ Nort hwest 57th Avenue from Northwest 202nd Street/Honey
H 1l Road to north of the southbound State Road 821/ Tur npi ke
ranps. This is a Streamline Plan Quantity contract.
Prequalification is required.
*Special Note: This bid nmust be subnmitted using Expedite Bid
or through Bid Express and all attachments must be in a zip
format.
FI NPRQI( S) 24994175201 (*) F. A NO N A COUNTI ES M AM - DADE
LOCAL NAME SR 823/ NW 57 AVE-N B FROM NW 202 ST/ HONEY HILL TO ROAD NAME : SR 823
PRQJ LIMTS FROM NW 202 ST/ HONEY HI LL TO TPK EXIT NSI DE OF HEFT
1) (2 ) (- 3)
MORRI SON - COBALT JV VEEKLEY ASPHALT PAVI NG | NC | JVA ENG NEERI NG CONTRACTOR, | NC
LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI'T PRI CE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ T
SECTI ON 0001 STRUCTURES
0005 0110 3 601. 000 LS 15000. 00000 15000. 00 40000. 00000 40000. 00 16800. 00000 16800. 00
REMOVAL OF EXI STI NG STRUCTURE
24994175201
0010 0110 3 562. 000 LS 21000. 00000 21000. 00 43600. 00000 43600. 00 10500. 00000 10500. 00
REMOVAL OF EXI STI NG STRUCTURE
24994175201
0015 0400 2 4 63. 800 CY 680. 00000 43384. 00 835. 00000 53273. 00 1030. 00000 65714. 00
CONC CLASS |1, SUPERSTRUCTURE
0020 0400 2 10 40. 000 CY 425. 00000 17000. 00 550. 00000 22000. 00 657. 00000 26280. 00
CONCRETE CLASS |1, APPROACH SLABS
0025 0415 1 6 9493. 000 LB 1. 00000 9493. 00 1. 50000 14239. 50 1. 30000 12340. 90
REI NFORCI NG STEEL- M SCELLANEOUS
0030 0415 1 9 7334.000 LB 1. 00000 7334.00 1. 50000 11001. 00 1.30000 9534. 20
REI NFORCI NG STEEL- APPRQOACH SLABS
0035 0455 18 LUWP 2200. 00000 2200. 00 2500. 00000 2500. 00 2500. 00000 2500. 00
PROTECTI ON OF EXI STI NG STRUCTURES
24994175201
0040 0455 18 LUWP 2200. 00000 2200. 00 2500. 00000 2500. 00 2625. 00000 2625. 00
PROTECTI ON OF EXI STI NG STRUCTURES
24994175201



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 003 -3
CALL ORDER: 003 PROPCSAL I D: E61 77 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
(1) (2 ) ( 3)
MORRI SON - COBALT JV VEEKLEY ASPHALT PAVI NG | NC | JVA ENG NEERI NG CONTRACTOR, I NC
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0045 0458 1 11 15. 000 LF 240. 00000 3600. 00 263. 00000 3945. 00 105. 00000 1575. 00
BRI DGE DECK EXPANSI ON JO NT, NEW
CONSTRUCTI ON, F& POURED JO NT WTH
BACKER ROD
0050 0460 70 1 424. 000 LF 24. 00000 10176. 00 30. 00000 12720. 00 37. 00000 15688. 00
ALUM NUM BULLET RAI LI NGS, SING.E RAIL
0055 0521 5 4 424. 000 LF 95. 00000 40280. 00 30. 00000 12720. 00 158. 00000 66992. 00
CONCRETE TRAFFI C RAI LI NG BRI DGE, 32"
VERTI CAL FACE
0060 0550 10325 258. 000 LF 92. 00000 23736. 00 65. 00000 16770. 00 42. 00000 10836. 00
FENCING, TYPE R, 5.1-6.0', VERTICAL
SECTI ON 0001 TOTALS $ 195, 403. 00 $ 235, 268. 50 $ 241, 385. 10
------------------------------------------ e
SECTI ON 0002 ROADVWAY
0065 0101 1 LUWP 152000. 00000 152000. 00 55472. 00000 55472. 00 55000. 00000 55000. 00
MOBI LI ZATI ON 24994175201
0070 0102 1 160. 000 LS 40000. 00000 40000. 00 145490. 00000 145490. 00 23780. 00000 23780. 00
MAI NTENANCE OF TRAFFI C 24994175201
0075 0102 3 275. 000 CY 30. 00000 8250. 00 1. 00000 275. 00 20. 00000 5500. 00
COVWERCI AL MATERI AL FOR DRI VEVWAY
MAI NTENANCE
0080 0102 14 1170. 000 MH 50. 00000 58500. 00 30. 00000 35100. 00 55. 00000 64350. 00
TRAFFI C CONTRCOL OFFI CER
0085 0102 60 8256. 000 ED 0. 33000 2724. 48 0. 30000 2476. 80 0. 35000 2889. 60
WORK ZONE SI GN
0090 0102 71 11 1162. 000 LF 20. 00000 23240. 00 32. 00000 37184. 00 36. 00000 41832. 00
BARRI ER WALL, TEMPORARY, F& , CONCRETE
0095 0102 71 14 424,000 LF 25. 00000 10600. 00 53. 00000 22472.00 38. 40000 16281. 60
BARRI ER WALL, TEMPORARY, F&, TYPE K
0100 0102 74 1 39830. 000 ED 0. 15000 5974. 50 0. 14000 5576. 20 0. 20000 7966. 00
CHANNELI ZI NG DEVICE- TYPES I, II, DI,
VP, DRUM OR LCD
0105 0102 74 2 270. 000 ED 0. 38000 102. 60 0. 35000 94. 50 0. 40000 108. 00
CHANNELI ZI NG DEVICE, TYPE IIIl, 6
0110 0102 76 455. 000 ED 6. 60000 3003. 00 6. 00000 2730. 00 6. 60000 3003. 00
ARROW BOARD / ADVANCE WARNI NG ARROW
PANEL




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 003 -4
CALL ORDER: 003 PROPCSAL I D: E61 77 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
(1) (2 ) ( 3 )
MORRI SON - COBALT JV VEEKLEY ASPHALT PAVI NG | NC | JVA ENG NEERI NG CONTRACTOR, I NC
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0115 0102 77 2800. 000 ED 0. 38000 1064. 00 0. 35000 980. 00 0. 40000 1120. 00
HI GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0120 0102 78 769. 000 EA 5. 50000 4229. 50 3. 00000 2307. 00 4. 20000 3229. 80
TEMPORARY RETROREFLECTI VE PAVENMENT
MARKER
0125 0102 89 1 2.000 LO 1000. 00000 2000. 00 1400. 00000 2800. 00 990. 00000 1980. 00
TEMPORARY CRASH CUSHI ON, REDI RECTI VE
OPTI ON
0130 0102 99 430. 000 ED 14. 00000 6020. 00 13. 00000 5590. 00 14. 30000 6149. 00
PORTABLE CHANGEABLE MESSAGE SI G\,
TEMPORARY
0135 0102104 480. 000 ED 4, 90000 2352. 00 4. 20000 2016. 00 4, 20000 2016. 00
TEMPORARY SI GNALI ZATI ON AND MAI NTENANCE
| NTERSECTI ON
0140 0102107 1 480. 000 ED 4. 90000 2352. 00 9. 60000 4608. 00 10. 00000 4800. 00
TEMPORARY TRAFFI C DETECTI ON AND
MAI NTENANCE, | NTERSECTI ON
0145 0102150 1 1620. 000 ED 3. 20000 5184. 00 3. 00000 4860. 00 3. 30000 5346. 00
PORTABLE REGULATORY, SIGN
0150 0102150 2 540. 000 ED 12. 85000 6939. 00 12. 00000 6480. 00 13. 20000 7128. 00
RADAR SPEED DI SPLAY UNI T
0155 0102911 2 655. 000 LF 3. 25000 2128. 75 2. 50000 1637.50 4. 20000 2751. 00
PAVEMENT MARKI NG REMOVABLE TAPE,
VHI TE- BLACK, SQLI D
0160 0104 10 3 1810. 000 LF 1. 45000 2624. 50 1. 25000 2262.50 3. 00000 5430. 00
SEDI MENT BARRI ER
0165 0104 18 18. 000 EA 105. 00000 1890. 00 98. 00000 1764. 00 100. 00000 1800. 00
| NLET PROTECTI ON SYSTEM
0170 0107 1 19. 200 AC 120. 00000 2304. 00 50. 00000 960. 00 150. 00000 2880. 00
LI TTER REMOVAL
0175 0107 2 10. 050 AC 100. 00000 1005. 00 50. 00000 502. 50 600. 00000 6030. 00
MOW NG
0180 0109 71 2 220. 000 DA 100. 00000 22000. 00 40. 00000 8800. 00 182. 50000 40150. 00
FI ELD OFFI CE, 600 SQ FT
0185 0110 1 1 1.450 LS 16000. 00000 16000. 00 45016. 00000 45016. 00 20000. 00000 20000. 00
CLEARI NG & GRUBBI NG 24994175201
0190 0120 1 280. 000 CY 37. 00000 10360. 00 27. 00000 7560. 00 20. 00000 5600. 00
REGULAR EXCAVATI ON




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 003 -5
CALL ORDER: 003 PROPCSAL I D: E61 77 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
(1) (2 ) ( 3)
MORRI SON - COBALT JV VEEKLEY ASPHALT PAVI NG | NC | JVA ENG NEERI NG CONTRACTOR, I NC
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0195 0120 6 772.000 Cy 37. 00000 28564. 00 19. 00000 14668. 00 25. 00000 19300. 00
EMBANKIVENT
0200 0162 1 11 2553. 000 SY 8. 00000 20424. 00 4. 00000 10212. 00 7.20000 18381. 60
PREPARED SO L LAYER, FINISH SO L LAYER,
6"
0205 0285701 344.000 SY 28. 00000 9632. 00 45. 75000 15738. 00 66. 00000 22704. 00
OPTI ONAL BASE, BASE GROUP 01
0210 0327 70 6 5895. 000 SY 2. 75000 16211. 25 3. 75000 22106. 25 2. 60000 15327. 00
M LLI NG EXI ST ASPH PAVT, 1 1/2" AVG
DEPTH
0215 0334 1 13 18.900 TN 385. 00000 7276. 50 350. 00000 6615. 00 150. 00000 2835. 00
SUPERPAVE ASPHALTI C CONC, TRAFFIC C
0220 0337 7 74 486. 300 TN 150. 00000 72945. 00 155. 00000 75376. 50 154. 00000 74890. 20
ASPHALT CONCRETE FRI CTI ON COURSE,
TRAFFIC C, FC-12.5, PG 76-22, ARB
0225 0339 1 41.600 TN 360. 00000 14976. 00 220. 00000 9152. 00 200. 00000 8320. 00
M SCELLANEQUS ASPHALT PAVEMENT
0230 0400 0 11 17.700 CY 430. 00000 7611. 00 514. 00000 9097. 80 420. 00000 7434. 00
CONCRETE CLASS NS, GRAVITY WALL
0235 0415 1 3 71.000 LB 1. 35000 95. 85 1. 90000 134. 90 1. 05000 74.55
REI NFORCI NG STEEL- RETAI NI NG WALL
0240 0425 1311 1. 000 EA 6500. 00000 6500. 00 7960. 00000 7960. 00 7863. 00000 7863. 00
I NLETS, CURB, TYPE P-1, <10'
0245 0425 1315 2.000 EA 5500. 00000 11000. 00 4670. 00000 9340. 00 7014. 00000 14028. 00
I NLETS, CURB TYPE P-1, PARTIAL
0250 0425 1325 4,000 EA 6000. 00000 24000. 00 5670. 00000 22680. 00 6399. 00000 25596. 00
I NLETS, CURB, TYPE P-2, PARTI AL
0255 0425 1351 5.000 EA 4000. 00000 20000. 00 5110. 00000 25550. 00 5454, 00000 27270. 00
I NLETS, CURB, TYPE P-5, <10'
0260 0425 2 43 2.000 EA 3100. 00000 6200. 00 2400. 00000 4800. 00 4067. 00000 8134. 00
MANHCLES, P-7, PARTI AL
0265 0425 5 2.000 EA 400. 00000 800. 00 350. 00000 700. 00 1000. 00000 2000. 00
MANHCOLE, ADJUST
0270 0425 7 8.000 EA 940. 00000 7520. 00 500. 00000 4000. 00 500. 00000 4000. 00
MANHOLE COVER- REPLACE
0275 0425 74 1 2.000 EA 950. 00000 1900. 00 1500. 00000 3000. 00 1000. 00000 2000. 00
MANHCOLES & | NLETS CLEANI NG & SEALI NG,
<10’




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 003 -6
CALL ORDER: 003 PROPCSAL I D: E61 77 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
(1) (2 ) ( 3 )
MORRI SON - COBALT JV VEEKLEY ASPHALT PAVI NG | NC | JVA ENG NEERI NG CONTRACTOR, I NC
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0280 0430174124 41. 000 LF 90. 00000 3690. 00 109. 00000 4469. 00 150. 00000 6150. 00
Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,
24" SD
0285 0430175115 16. 000 LF 50. 00000 800. 00 98. 00000 1568. 00 160. 00000 2560. 00
Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,
15" S/ CD
0290 0430175118 274. 000 LF 91. 00000 24934. 00 63. 50000 17399. 00 106. 00000 29044. 00
Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,
18" S/ CD
0295 0430984129 2.000 EA 1300. 00000 2600. 00 2300. 00000 4600. 00 3724. 50000 7449, 00
M TERED END SECTI ON, OPTI ONAL ROUND,
24" SD
0300 0515 1 2 117. 000 LF 30. 00000 3510. 00 38. 00000 4446. 00 29. 00000 3393. 00
Pl PE HANDRAI L - GUI DERAI L, ALUM NUM
0305 0520 1 10 1597. 000 LF 30. 00000 47910. 00 28. 00000 44716. 00 34. 40000 54936. 80
CONCRETE CURB & QUTTER, TYPE F
0310 0522 1 3500. 000 SY 28. 00000 98000. 00 33. 30000 116550. 00 33. 65000 117775. 00
CONCRETE SI DEVALK AND DRI VEWAYS, 4"
THI CK
0315 0522 2 46. 000 SY 40. 00000 1840. 00 59. 00000 2714.00 50. 00000 2300. 00
CONC SI DEVWALK AND DRI VEWAYS, 6" THI CK
0320 0527 2 128. 000 SF 25. 00000 3200. 00 33. 50000 4288. 00 25. 00000 3200. 00
DETECTABLE WARNI NGS
0325 0536 1 1 1235.500 LF 20. 00000 24710. 00 16. 00000 19768. 00 19. 70000 24339. 35
GUARDRAI L - ROADWAY
0330 0536 2 12.500 LF 14. 00000 175. 00 16. 00000 200. 00 13. 50000 168. 75
GUARDRAI L- SHOP- BENT PANELS
0335 0536 8 3.000 EA 2400. 00000 7200. 00 2400. 00000 7200. 00 2336. 00000 7008. 00
GUARDRAI L- BRI DGE ANCHORAGE ASSEMBLY,
FURNI SH & | NSTALL
0340 0536 73 1323. 000 LF 1. 00000 1323. 00 2. 00000 2646. 00 1. 05000 1389. 15
GUARDRAI L REMOVAL
0345 0536 85 22 1. 000 EA 2500. 00000 2500. 00 1800. 00000 1800. 00 2378. 00000 2378. 00
GUARDRAI L END ANCHORAGE ASSEMBLY- FLARE
0350 0536 85 25 1. 000 EA 669. 00000 669. 00 500. 00000 500. 00 654. 00000 654. 00
GUARDRAI L END ANCHORAGE ASSEMBLY- TYPE
1
0355 0536 85 26 1. 000 EA 2250. 00000 2250. 00 1800. 00000 1800. 00 2184. 00000 2184. 00
GUARDRAI L END ANCHORAGE ASSEMBLY- TYPE
CRT




CALL ORDER: 003

PROPCSAL | D: E61 77

FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

LETTI NG DATE: 08/28/14 11:00 A M

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY
0360 0550 10220 75. 600 LF
FENCI NG, TYPE B, 5.1-6.0', STANDARD
0365 0570 1 2 2553. 000 SY
PERFORVANCE TURF, SCD

0370 0635 2 11 38.000 EA
PULL & SPLICE BOX, F&l, 13" x 24" COVER
S| ZE

0375 0710 11111 0.504 NM
PAI NTED PAVEMENT MARKI NGS, STANDARD,
VWH TE, SOLID, 6"

0380 0710 11122 473. 660 LF
PAI NTED PAVEMENT MARKI NGS, STANDARD,
VWH TE, SOLID, 8"

0385 0710 11123 271.000 LF
PAI NTED PAVEMENT MARKI NGS, STANDARD,
VWHI TE, SOLID, 12"

0390 0710 11125 111. 000 LF
PAI NTED PAVEMENT MARKI NGS, STANDARD,
VWHI TE, SOLID, 24"

0395 0710 11131 0.993 av
PAI NTED PAVEMENT MARKI NGS, STANDARD,
VWH TE, SKIP, 6", 10-30 OR 3-9 SKIP
0400 0710 11170 4.000 EA
PAI NTED PAVEMENT MARKI NGS, STANDARD,
VWHI TE, ARROWS

0405 0710 11211 0. 303 NM
PAI NTED PAVEMENT MARKI NGS, STANDARD,
YELLOW SCLID, 6"

0410 0999 25 LUWP
I' NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D

24994175201
SECTI ON 0002 TOTALS

SECTI ON 0003 Sl GNI NG

0415 0700 1 11
SI NGLE POST SIGN, Fé&
TO 12 SF

4.000 AS
GROUND MOUNT, UP

( 1)
MORRI SON - COBALT JV
UNIT PRI CE AMOUNT
61. 00000 4611. 60
1. 60000 4084. 80
565. 00000 21470. 00
2700. 00000 1360. 80
0. 60000 284. 20
1. 40000 379. 40
1. 60000 177. 60
800. 00000 794. 40
38. 00000 152. 00
2700. 00000 818. 10
50000. 00000 50000. 00
$ 957, 946. 83
430. 00000 1720. 00

(2 )
WEEKLEY ASPHALT PAVI NG | NC
UNI'T PRI CE AMOUNT|
16. 00000 1209. 60
3. 10000 7914. 30
537. 30000 20417. 40
1000. 00000 504. 00
0. 40000 189. 46
0. 80000 216. 80
1. 50000 166. 50
400. 00000 397. 20
15. 00000 60. 00
1500. 00000 454. 50
50000. 00000 50000. 00
$ 962, 338. 21
350. 00000 1400. 00

DATE : 09/08/ 14
PAGE : 003 -7
DI STRICT: 06
(3 )
JVA ENG NEERI NG CONTRACTOR, | NC
UNIT PRI CE AMOUNT
73. 50000 5556. 60
5. 00000 12765. 00
529. 00000 20102. 00
3150. 00000 1587. 60
1. 60000 757. 86
1. 30000 352. 30
2.10000 233.10
2625. 00000 2606. 63
58. 00000 232.00
2100. 00000 636. 30
50000. 00000 50000. 00
$ 957, 035. 79
730. 00000 2920. 00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 003 -8
CALL ORDER 003 PROPOSAL | D: E6I 77 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
( 1) (2 ) (3
MORRI SON - COBALT JV WEEKLEY ASPHALT PAVING | NC | JVA ENG NEERI NG CONTRACTOR, |NC
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AVOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE ANOUNT
------------------------------------------ B A
0420 0700 1 50 14. 000 AS 240. 00000 3360. 00 250. 00000 3500. 00 415. 00000 5810. 00
SINGLE POST SIGN, RELOCATE
0425 0706 3 96. 000 EA 5. 40000 518. 40 4. 00000 384. 00 4.20000 403. 20
RETRO- REFLECTI VE PAVEMENT MARKERS
0430 0711 11123 870. 000 LF 2. 75000 2392. 50 2.00000 1740. 00 1. 50000 1305. 00
THERVOPLASTI C, STANDARD, WHI TE, SOLID,
12"
0435 0711 11125 111.000 LF 5. 50000 610. 50 3. 50000 388. 50 3. 15000 349. 65
THERVOPLASTI C, STANDARD, WHI TE, SOLID,
24"
0440 0711 11170 4.000 EA 91. 00000 364. 00 45. 00000 180. 00 68. 25000 273. 00
THERVOPLASTI C, STANDARD, WHI TE, ARROW
0445 0711 16111 0.287 NM 9100. 00000 2611. 70 4000. 00000 1148. 00 3570. 00000 1024. 59

THERMOPLASTI C, STANDARD- OTHER SURFACES,
VWH TE, SOLID, 6"
0450 0711 16112 0. 089 NM 12000. 00000 1068. 00 5200. 00000 462. 80 3570. 00000 317.73
THERMOPLASTI C, STANDARD- OTHER SURFACES,
VWHI TE, SOLID, 8"
0455 0711 16131 0.538 aGv 2275. 00000 1223. 95 1000. 00000 538. 00 1995. 00000 1073. 31
THERMOPLASTI C, OTHER SURFACES, WHI TE,
SKI P, 6",10-30 SKIP OR 3-9 LANE DROCP
0460 0711 16211 0. 303 NM 9100. 00000 2757. 30 4000. 00000 1212. 00 3570. 00000 1081. 71
THERMOPLASTI C, STANDARD- OTHER SURFACES,
YELLOW SCLID, 6"

SECTI ON 0003 TOTALS $ 16, 626. 35 $ 10, 953. 30 $ 14, 558. 19

SECTI ON 0004 S| GNALI ZATI ON

0465 0630 2 12 370. 000 LF 16. 00000 5920. 00 15. 30000 5661. 00 16. 00000 5920. 00
CONDUI T, FURNI SH & | NSTALL, DI RECTI ONAL

BORE

0470 0632 7 2 675. 000 LF 4. 00000 2700. 00 2.30000 1552. 50 2. 45000 1653. 75

S| GNAL CABLE- REPAI R/ REPLACE/ OTHER,
FURNI SH & | NSTALL

0475 0635 2 11 6. 000 EA 560. 00000 3360. 00 613. 20000 3679. 20 644. 00000 3864. 00
PULL & SPLICE BOX, F&l, 13" x 24" COVER

S| ZE

0480 0646 1 11 4.000 EA 1250. 00000 5000. 00 878. 50000 3514. 00 923. 00000 3692. 00

ALUM NUM SI GNALS POLE, PEDESTAL



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14
TABULATI ON OF BI DS PAGE : 003 -9
CALL ORDER: 003 PROPCSAL | D: E6I 77 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
( 1) (2 ) (3
MORRI SON - COBALT JV WEEKLEY ASPHALT PAVI NG | NC | JVA ENA NEERI NG CONTRACTOR, | NC
LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT
______________________________________________________________________ O
0485 0653191 6. 000 AS 680. 00000 4080. 00 511. 20000 3067. 20 537. 00000 3222. 00
PEDESTRI AN SI GNAL, F& , LED - COUNT
DOWN, 1 DI RECTI ON
0490 0665 1 11 4. 000 EA 155. 00000 620. 00 187. 10000 748. 40 197. 00000 788. 00
PEDESTRI AN DETECTOR, FURNI SH & | NSTALL,
STANDARD
0495 0670 5400 2.000 AS 1950. 00000 3900. 00 1024. 50000 2049. 00 1076. 00000 2152. 00
TRAFFI C CONTRCLLER ASSEMBLY, MODI FY
0500 0690100 2.000 PI 1600. 00000 3200. 00 607. 40000 1214. 80 638. 00000 1276. 00
SI GNAL EQUI PMENT M SCELLANOUS REMOVE
SECTI ON 0004 TOTALS $ 28, 780. 00 $ 21, 486. 10 $ 22,567.75
CONTRACT TOTALS $ 1,198, 756. 18| $ 1,230,046. 11| $ 1,235,546.83



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 003 -10
CALL ORDER: 003 PROPCSAL | D E6I1 77 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
4 ) (5 ) ( 6 )
CONSTRUCT GROUP CORP. COMMUNI TY ASPHALT CORP. HALLEY ENG NEERI NG CONTRACTORS,
LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ o o m o m o e e e e e e m e e e e o e e e e e e e e e e e e e e e e meeaoaoo-
SECTI ON 0001 STRUCTURES
0005 0110 3 601. 000 LS 31850. 00000 31850. 00 16220. 77000 16220. 77 31000. 00000 31000. 00
REMOVAL OF EXI STI NG STRUCTURE
24994175201
0010 0110 3 562. 000 LS 21500. 00000 21500. 00 10137. 98000 10137. 98 33000. 00000 33000. 00
REMOVAL OF EXI STI NG STRUCTURE
24994175201
0015 0400 2 4 63.800 CY 803. 00000 51231. 40 912. 42000 58212. 40 1120. 00000 71456. 00
CONC CLASS |1, SUPERSTRUCTURE
0020 0400 2 10 40. 000 CY 625. 00000 25000. 00 506. 90000 20276. 00 920. 00000 36800. 00
CONCRETE CLASS |1, APPROACH SLABS
0025 0415 1 6 9493. 000 LB 1. 84000 17467. 12 1. 27000 12056. 11 1. 60000 15188. 80
REI NFORCI NG STEEL- M SCELLANEQUS
0030 0415 1 9 7334.000 LB 1. 07000 7847. 38 1. 22000 8947. 48 1. 60000 11734. 40
REI NFORCI NG STEEL- APPROACH SLABS
0035 0455 18 LUVP 8900. 00000 8900. 00 2534. 49000 2534. 49 1. 00000 1.00
PROTECTI ON OF EXI STI NG STRUCTURES
24994175201
0040 0455 18 LUVP 8900. 00000 8900. 00 2534. 49000 2534. 49 1. 00000 1.00
PROTECTI ON OF EXI STI NG STRUCTURES
24994175201
0045 0458 1 11 15. 000 LF 164. 00000 2460. 00 101. 38000 1520. 70 200. 00000 3000. 00
BRI DGE DECK EXPANSI ON JO NT, NEW
CONSTRUCTI ON, F& POURED JO NT W TH
BACKER ROD
0050 0460 70 1 424,000 LF 32. 00000 13568. 00 21. 94000 9302. 56 30. 00000 12720. 00
ALUM NUM BULLET RAI LI NGS, SINGLE RAI L
0055 0521 5 4 424,000 LF 63. 50000 26924. 00 152. 07000 64477. 68 84. 00000 35616. 00
CONCRETE TRAFFI C RAI LI NG BRI DGE, 32"
VERTI CAL FACE
0060 0550 10325 258. 000 LF 71. 20000 18369. 60 65. 90000 17002. 20 65. 00000 16770. 00
FENCING, TYPE R, 5.1-6.0', VERTICAL
SECTI ON 0001 TOTALS $ 234,017.50 $ 223, 222. 86 $ 267, 287.20
------------------------------------------ e
SECTI ON 0002 ROADVWAY
0065 0101 1 LUMP 120400. 00000 120400. 00 129070. 39000 129070. 39 140000. 00000 140000. 00
MOBI LI ZATI ON 24994175201




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 003 -11
CALL ORDER: 003 PROPCSAL I D: E61 77 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
4 ) (5 ) ( 6 )
CONSTRUCT GROUP CORP. COWUNI TY ASPHALT CORP. HALLEY ENG NEERI NG CONTRACTORS,
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0070 0102 1 160. 000 LS 67900. 00000 67900. 00 184130. 64000 184130. 64 170000. 00000 170000. 00
MAI NTENANCE OF TRAFFI C 24994175201
0075 0102 3 275. 000 CY 29. 71000 8170. 25 0. 01000 2.75 10. 00000 2750. 00
COVVERCI AL MATERI AL FOR DRI VEVAY
MAI NTENANCE
0080 0102 14 1170. 000 MH 59. 33000 69416. 10 48. 66000 56932. 20 1. 00000 1170. 00
TRAFFI C CONTROL OFFI CER
0085 0102 60 8256. 000 ED 0. 36000 2972. 16 0. 30000 2476. 80 0. 30000 2476. 80
WORK ZONE SI GN
0090 0102 71 11 1162. 000 LF 33. 25000 38636. 50 18. 25000 21206. 50 10. 00000 11620. 00
BARRI ER WALL, TEMPORARY, F& , CONCRETE
0095 0102 71 14 424,000 LF 42. 46000 18003. 04 27. 37000 11604. 88 25. 00000 10600. 00
BARRI ER WALL, TEMPORARY, F& , TYPE K
0100 0102 74 1 39830. 000 ED 0. 17000 6771. 10 0. 14000 5576. 20 0. 20000 7966. 00
CHANNELI ZI NG DEVICE- TYPES I, |1, D,
VP, DRUM OR LCD
0105 0102 74 2 270. 000 ED 0. 42000 113. 40 0. 35000 94. 50 0. 50000 135. 00
CHANNELI ZI NG DEVICE, TYPE IIIl, 6
0110 0102 76 455, 000 ED 7.12000 3239. 60 6. 08000 2766. 40 10. 00000 4550. 00
ARROW BOARD / ADVANCE WARNI NG ARROW
PANEL
0115 0102 77 2800. 000 ED 0. 42000 1176. 00 0. 35000 980. 00 0. 40000 1120. 00
HI GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0120 0102 78 769. 000 EA 4. 15000 3191. 35 3. 04000 2337.76 3. 50000 2691. 50
TEMPORARY RETROREFLECTI VE PAVEMENT
MARKER
0125 0102 89 1 2.000 LO 1660. 00000 3320. 00 2179. 66000 4359. 32 2000. 00000 4000. 00
TEMPORARY CRASH CUSHI ON, REDI RECTI VE
OPTI ON
0130 0102 99 430. 000 ED 15. 43000 6634. 90 13. 18000 5667. 40 20. 00000 8600. 00
PORTABLE CHANGEABLE MESSAGE SI G\,
TEMPORARY
0135 0102104 480. 000 ED 5. 34000 2563. 20 8. 11000 3892. 80 3. 00000 1440. 00
TEMPORARY S| GNALI ZATI ON AND MAI NTENANCE
| NTERSECTI ON
0140 0102107 1 480. 000 ED 12. 20000 5856. 00 6. 59000 3163. 20 3. 00000 1440. 00
TEMPORARY TRAFFI C DETECTI ON AND
MAI NTENANCE, | NTERSECTI ON




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 003 -12
CALL ORDER: 003 PROPCSAL I D: E61 77 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
4 ) (5 ) ( 6 )
CONSTRUCT GROUP CORP. COWUNI TY ASPHALT CORP. HALLEY ENG NEERI NG CONTRACTORS,
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0145 0102150 1 1620. 000 ED 3. 56000 5767. 20 3. 04000 4924. 80 0. 01000 16. 20
PORTABLE REGULATORY, S| GN
0150 0102150 2 540. 000 ED 14. 24000 7689. 60 12. 17000 6571. 80 0. 01000 5.40
RADAR SPEED DI SPLAY UNI T
0155 0102911 2 655. 000 LF 4.57000 2993. 35 3. 80000 2489. 00 3. 75000 2456. 25
PAVEMENT MARKI NG REMOVABLE TAPE,
VHI TE- BLACK, SOLI D
0160 0104 10 3 1810. 000 LF 1. 77000 3203.70 1.57000 2841. 70 3. 00000 5430. 00
SEDI MENT BARRI ER
0165 0104 18 18. 000 EA 131. 00000 2358. 00 86. 17000 1551. 06 80. 00000 1440. 00
| NLET PROTECTI ON SYSTEM
0170 0107 1 19. 200 AC 178. 00000 3417. 60 81. 10000 1557. 12 1. 00000 19. 20
LI TTER REMOVAL
0175 0107 2 10. 050 AC 356. 00000 3577. 80 96. 31000 967. 92 1. 00000 10. 05
MOW NG
0180 0109 71 2 220. 000 DA 145. 00000 31900. 00 0. 01000 2.20 1. 00000 220. 00
FI ELD OFFI CE, 600 SQ FT
0185 0110 1 1 1.450 LS 34100. 00000 34100. 00 90517. 67000 90517. 67 180000. 00000 180000. 00
CLEARI NG & GRUBBI NG 24994175201
0190 0120 1 280. 000 CY 12. 76000 3572. 80 31. 53000 8828. 40 10. 00000 2800. 00
REGULAR EXCAVATI ON
0195 0120 6 772.000 CY 25. 38000 19593. 36 43. 11000 33280. 92 30. 00000 23160. 00
EVMBANKIVENT
0200 0162 1 11 2553. 000 SY 2.71000 6918. 63 0. 01000 25.53 3. 00000 7659. 00
PREPARED SO L LAYER, FIN SH SO L LAYER,
6"
0205 0285701 344. 000 SY 20. 96000 7210. 24 28. 46000 9790. 24 42.00000 14448. 00
OPTI ONAL BASE, BASE GROUP 01
0210 0327 70 6 5895. 000 SY 3. 04000 17920. 80 3. 87000 22813. 65 2. 50000 14737.50
M LLI NG EXI ST ASPH PAVT, 1 1/2" AVG
DEPTH
0215 0334 1 13 18.900 TN 425. 00000 8032. 50 315. 61000 5965. 03 250. 00000 4725. 00
SUPERPAVE ASPHALTI C CONC, TRAFFIC C
0220 0337 7 74 486. 300 TN 170. 00000 82671. 00 151. 08000 73470. 20 150. 00000 72945. 00
ASPHALT CONCRETE FRI CTI ON COURSE,
TRAFFIC C, FC-12.5, PG 76-22, ARB
0225 0339 1 41. 600 TN 413. 00000 17180. 80 428. 42000 17822. 27 200. 00000 8320. 00
M SCELLANEQUS ASPHALT PAVENMENT




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 003 -13
CALL ORDER: 003 PROPCSAL I D: E61 77 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
4 ) (5 ) ( 6 )
CONSTRUCT GROUP CORP. COWUNI TY ASPHALT CORP. HALLEY ENG NEERI NG CONTRACTORS,
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ eSS
0230 0400 0 11 17.700 CY 482. 00000 8531. 40 405. 52000 7177.70 520. 00000 9204. 00
CONCRETE CLASS NS, GRAVITY WALL
0235 0415 1 3 71.000 LB 1.52000 107. 92 1. 01000 71.71 3. 00000 213. 00
REI NFORCI NG STEEL- RETAI NI NG WALL
0240 0425 1311 1. 000 EA 7850. 00000 7850. 00 6589. 69000 6589. 69 6300. 00000 6300. 00
I NLETS, CURB, TYPE P-1, <10’
0245 0425 1315 2.000 EA 6800. 00000 13600. 00 5880. 03000 11760. 06 5700. 00000 11400. 00
I NLETS, CURB TYPE P-1, PARTI AL
0250 0425 1325 4.000 EA 6050. 00000 24200. 00 5271. 75000 21087. 00 5900. 00000 23600. 00
I NLETS, CURB, TYPE P-2, PARTI AL
0255 0425 1351 5.000 EA 4980. 00000 24900. 00 4359. 34000 21796. 70 5300. 00000 26500. 00
I NLETS, CURB, TYPE P-5, <10’
0260 0425 2 43 2.000 EA 3310. 00000 6620. 00 3244. 15000 6488. 30 2000. 00000 4000. 00
MANHCLES, P-7, PARTI AL
0265 0425 5 2.000 EA 490. 00000 980. 00 1520. 70000 3041. 40 500. 00000 1000. 00
MANHOLE, ADJUST
0270 0425 7 8. 000 EA 1030. 00000 8240. 00 1267. 25000 10138. 00 750. 00000 6000. 00
MANHOLE COVER- REPLACE
0275 0425 74 1 2.000 EA 925. 00000 1850. 00 3041. 39000 6082. 78 1000. 00000 2000. 00
MANHOLES & | NLETS CLEANI NG & SEALI NG,
<10’
0280 0430174124 41.000 LF 95. 00000 3895. 00 152. 07000 6234. 87 100. 00000 4100. 00
Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,
24" SD
0285 0430175115 16. 000 LF 295. 00000 4720. 00 380. 17000 6082. 72 100. 00000 1600. 00
Pl PE/ CULVERT, OPTI ONAL NMATERI AL, ROUND,
15"S/ CD
0290 0430175118 274.000 LF 82. 00000 22468. 00 187. 55000 51388. 70 100. 00000 27400. 00
Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,
18" S/ CD
0295 0430984129 2.000 EA 1539. 00000 3078. 00 2534. 49000 5068. 98 2000. 00000 4000. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
24" SD
0300 0515 1 2 117. 000 LF 37. 00000 4329. 00 27.31000 3195. 27 32. 00000 3744.00
Pl PE HANDRAI L - GUI DERAI L, ALUM NUM
0305 0520 1 10 1597. 000 LF 33. 50000 53499. 50 18. 76000 29959. 72 21. 00000 33537. 00
CONCRETE CURB & GQUTTER, TYPE F
0310 0522 1 3500. 000 SY 29. 00000 101500. 00 38. 52000 134820. 00 40. 00000 140000. 00
CONCRETE SI DEVWALK AND DRI VEWAYS, 4"
THI CK




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 003 -14
CALL ORDER: 003 PROPCSAL I D: E61 77 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
4 ) (5 ) ( 6 )
CONSTRUCT GROUP CORP. COWUNI TY ASPHALT CORP. HALLEY ENG NEERI NG CONTRACTORS,
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0315 0522 2 46. 000 SY 49. 00000 2254. 00 42. 58000 1958. 68 50. 00000 2300. 00
CONC SI DEWALK AND DRI VEWAYS, 6" TH CK
0320 0527 2 128. 000 SF 26. 00000 3328. 00 22. 30000 2854. 40 33. 00000 4224. 00
DETECTABLE WARNI NGS
0325 0536 1 1 1235.500 LF 19. 00000 23474. 50 18. 99000 23462. 15 16. 00000 19768. 00
GUARDRAI L - ROADVZAY
0330 0536 2 12.500 LF 19. 00000 237.50 13. 01000 162. 63 16. 00000 200. 00
GUARDRAI L- SHOP- BENT PANELS
0335 0536 8 3.000 EA 2840. 00000 8520. 00 2255. 22000 6765. 66 2400. 00000 7200. 00
GUARDRAI L- BRI DGE ANCHORAGE ASSEMBLY,
FURNI SH & | NSTALL
0340 0536 73 1323. 000 LF 2. 35000 3109. 05 0. 92000 1217. 16 2. 00000 2646. 00
GUARDRAI L REMOVAL
0345 0536 85 22 1.000 EA 2130. 00000 2130. 00 2295. 38000 2295. 38 1800. 00000 1800. 00
GUARDRAI L END ANCHORAGE ASSEMBLY- FLARE
0350 0536 85 25 1. 000 EA 593. 00000 593. 00 630. 66000 630. 66 500. 00000 500. 00
GUARDRAI L END ANCHORAGE ASSEMBLY- TYPE
11
0355 0536 85 26 1. 000 EA 2130. 00000 2130. 00 2108. 25000 2108. 25 1800. 00000 1800. 00
GUARDRAI L END ANCHORAGE ASSEMBLY- TYPE
CRT
0360 0550 10220 75.600 LF 25. 00000 1890. 00 16. 22000 1226. 23 16. 00000 1209. 60
FENCI NG, TYPE B, 5.1-6.0', STANDARD
0365 0570 1 2 2553. 000 SY 4. 15000 10594. 95 3. 04000 7761.12 3. 00000 7659. 00
PERFORVANCE TURF, SOD
0370 0635 2 11 38.000 EA 680. 00000 25840. 00 425, 79000 16180. 02 600. 00000 22800. 00
PULL & SPLICE BOX, F&, 13" x 24" COVER
S| ZE
0375 0710 11111 0.504 NM 1060. 00000 534. 24 704. 59000 355.11 900. 00000 453. 60
PAI NTED PAVEMENT MARKI NGS, STANDARD,
VH TE, SOLID, 6"
0380 0710 11122 473. 660 LF 0. 40000 189. 46 0. 25000 118. 42 0. 35000 165.78
PAI NTED PAVEMENT NMARKI NGS, STANDARD,
VH TE, SOLID, 8"
0385 0710 11123 271.000 LF 0. 70000 189.70 0. 56000 151.76 0. 60000 162. 60
PAI NTED PAVEMENT NMARKI NGS, STANDARD,
VH TE, SOLID, 12"
0390 0710 11125 111. 000 LF 1. 30000 144. 30 1. 01000 112. 11 1.10000 122. 10
PAI NTED PAVEMENT MARKI NGS, STANDARD,
VH TE, SOLID, 24"




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 003 -15
CALL ORDER 003 PROPOSAL | D: E6I 77 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
4 ) (5 ) (6 )
CONSTRUCT GROUP CORP. COMMUNI TY ASPHALT CORP. HALLEY ENG NEERI NG CONTRACTORS,

LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AVOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE ANOUNT
------------------------------------------ B A

0395 0710 11131 0.993 QM 410. 00000 407. 13 395. 38000 392. 61 350. 00000 347.55

PAI NTED PAVEMENT NMARKI NGS, STANDARD,
WH TE, SKIP, 6", 10-30 OR 3-9 SKIP
0400 0710 11170 4.000 EA 29. 50000 118. 00 30. 41000 121. 64 25. 00000 100. 00
PAI NTED PAVEMENT MARKI NGS, STANDARD,
VWH TE, ARRONG

0405 0710 11211 0.303 NM 1050. 00000 318. 15 704. 59000 213. 49 900. 00000 272.70
PAI NTED PAVEMENT MARKI NGS, STANDARD,
YELLOW SOLI D, 6"

0410 0999 25 LUWP 50000. 00000 50000. 00 50000. 00000 50000. 00 50000. 00000 50000. 00
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
24994175201
SECTI ON 0002 TOTALS $ 1,042,841.78 $ 1,166, 752.33 $ 1,137,279.83
------------------------------------------ e

SECTI ON 0003 Sl GNI NG

0415 0700 1 11 4.000 AS 820. 00000 3280. 00 349. 76000 1399. 04 380. 00000 1520. 00
SINGLE POST SIGN, F& GROUND MOUNT, UP

TO 12 SF

0420 0700 1 50 14.000 AS 460. 00000 6440. 00 258. 52000 3619. 28 280. 00000 3920. 00
SI NGLE POST SI GN, RELOCATE

0425 0706 3 96. 000 EA 4.75000 456. 00 3. 14000 301. 44 3. 50000 336. 00
RETRO- REFLECTI VE PAVEMENT MARKERS

0430 0711 11123 870. 000 LF 1. 65000 1435. 50 2. 03000 1766. 10 2.00000 1740. 00
THERMOPLASTI C, STANDARD, WHI TE, SQLID,

12"

0435 0711 11125 111. 000 LF 3. 50000 388. 50 4. 06000 450. 66 3. 50000 388. 50
THERMOPLASTI C, STANDARD, VWHI TE, SOLI D,

24"

0440 0711 11170 4.000 EA 75. 00000 300. 00 70. 97000 283. 88 50. 00000 200. 00
THERMOPLASTI C, STANDARD, VWHI TE, ARROW

0445 0711 16111 0.287 NM 4030. 00000 1156. 61 4562. 10000 1309. 32 4500. 00000 1291. 50

THERMOPLASTI C, STANDARD- OTHER SURFACES,
VWHI TE, SOLID, 6"

0450 0711 16112 0. 089 NM 4030. 00000 358. 67 5043. 65000 448. 88 1. 25000 0.11
THERMOPLASTI C, STANDARD- OTHER SURFACES,
VWHI TE, SOLID, 8"

0455 0711 16131 0.538 GV 2250. 00000 1210. 50 1008. 73000 542.70 1400. 00000 753. 20
THERMOPLASTI C, OTHER SURFACES, WHI TE,
SKI P, 6",10-30 SKIP OR 3-9 LANE DRCP




CALL ORDER: 003

PROPCSAL | D: E61 77

FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

LETTI NG DATE: 08/28/14 11:00 A M

DATE : 09/08/ 14
PAGE : 003 -16
DI STRICT: 06

4 ) (. 5 ) (6 )
CONSTRUCT GROUP CORP. COMMUNI TY ASPHALT CORP. HALLEY ENG NEERI NG CONTRACTORS,
LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT
______________________________________________________________________ O
0460 0711 16211 0. 303 NM 4030. 00000 1221. 09 4562. 10000 1382. 32 4500. 00000 1363. 50
THERMOPLASTI C, STANDARD- OTHER SURFACES,
YELLOW SOLID, 6"
SECTI ON 0003 TOTALS $ 16, 246. 87 $ 11, 503. 62 $ 11,512.81
...................................................................... O
SECTI ON 0004 S| GNALI ZATI ON
0465 0630 2 12 370. 000 LF 19. 40000 7178. 00 18. 76000 6941. 20 23. 00000 8510. 00
CONDUI T, FURNI SH & | NSTALL, DI RECTI ONAL
BORE
0470 0632 7 2 675. 000 LF 2.90000 1957. 50 4. 56000 3078. 00 5. 20000 3510. 00
SI GNAL CABLE- REPAI R/ REPLACE/ OTHER,
FURNI SH & | NSTALL
0475 0635 2 11 6. 000 EA 775. 00000 4650. 00 425. 79000 2554. 74 540. 00000 3240. 00
PULL & SPLICE BOX, F& , 13" x 24" COVER
SI ZE
0480 0646 1 11 4.000 EA 1115. 00000 4460. 00 785. 69000 3142.76 1600. 00000 6400. 00
ALUM NUM SI GNALS POLE, PEDESTAL
0485 0653191 6. 000 AS 645. 00000 3870. 00 1216. 56000 7299. 36 670. 00000 4020. 00
PEDESTRI AN SI GNAL, F&l, LED - COUNT
DOWN, 1 DI RECTI ON
0490 0665 1 11 4.000 EA 235. 00000 940. 00 278. 79000 1115. 16 320. 00000 1280. 00
PEDESTRI AN DETECTOR, FURNI SH & | NSTALL,
STANDARD
0495 0670 5400 2.000 AS 1300. 00000 2600. 00 1865. 39000 3730.78 1200. 00000 2400. 00
TRAFFI C CONTROLLER ASSEMBLY, MODI FY
0500 0690100 2.000 PI 770. 00000 1540. 00 511. 97000 1023. 94 950. 00000 1900. 00
SI GNAL EQUI PMENT M SCELLANOUS REMOVE
SECTI ON 0004 TOTALS $ 27,195.50 $ 28, 885. 94 $ 31, 260. 00
CONTRACT TOTALS $ 1,320, 301. 65| $ 1,430, 364. 75| $ 1,447,339.84



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 003 -17
CALL ORDER: 003 PROPCSAL | D E6I1 77 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
C 7)) ( ) ( )
ENCO, LLC
LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ o o m o m o e e e e e e m e e e e o e e e e e e e e e e e e e e e e meeaoaoo-
SECTI ON 0001 STRUCTURES
0005 0110 3 601. 000 LS 31094. 00000 31094. 00
REMOVAL OF EXI STI NG STRUCTURE
24994175201
0010 0110 3 562. 000 LS 36327. 00000 36327. 00
REMOVAL OF EXI STI NG STRUCTURE
24994175201
0015 0400 2 4 63.800 CY 919. 50000 58664. 10
CONC CLASS |1, SUPERSTRUCTURE
0020 0400 2 10 40. 000 CY 817. 00000 32680. 00
CONCRETE CLASS |1, APPROACH SLABS
0025 0415 1 6 9493. 000 LB 3. 10000 29428. 30
REI NFORCI NG STEEL- M SCELLANEQUS
0030 0415 1 9 7334.000 LB 3. 10000 22735. 40
REI NFORCI NG STEEL- APPROACH SLABS
0035 0455 18 LUVP 5108. 00000 5108. 00
PROTECTI ON OF EXI STI NG STRUCTURES
24994175201
0040 0455 18 LUVP 5108. 00000 5108. 00
PROTECTI ON OF EXI STI NG STRUCTURES
24994175201
0045 0458 1 11 15. 000 LF 204. 50000 3067.50
BRI DGE DECK EXPANSI ON JO NT, NEW
CONSTRUCTI ON, F& POURED JO NT W TH
BACKER ROD
0050 0460 70 1 424,000 LF 26. 50000 11236. 00
ALUM NUM BULLET RAI LI NGS, SINGLE RAI L
0055 0521 5 4 424,000 LF 153. 50000 65084. 00
CONCRETE TRAFFI C RAI LI NG BRI DGE, 32"
VERTI CAL FACE
0060 0550 10325 258. 000 LF 92. 00000 23736. 00
FENCING, TYPE R, 5.1-6.0', VERTICAL
SECTI ON 0001 TOTALS $ 324, 268. 30 $ $
------------------------------------------ L
SECTI ON 0002 ROADVWAY
0065 0101 1 LUMP 25434. 00000 25434. 00
MOBI LI ZATI ON 24994175201




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 003 -18
CALL ORDER: 003 PROPCSAL I D: E61 77 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
C 7)) ( ) ( )
ENCO, LLC
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0070 0102 1 160. 000 LS 19917. 00000 19917. 00
MAI NTENANCE OF TRAFFI C 24994175201
0075 0102 3 275. 000 CY 51. 00000 14025. 00
COVVERCI AL MATERI AL FOR DRI VEVAY
MAI NTENANCE
0080 0102 14 1170. 000 MH 102. 50000 119925. 00
TRAFFI C CONTROL OFFI CER
0085 0102 60 8256. 000 ED 0. 30000 2476. 80
WORK ZONE SI GN
0090 0102 71 11 1162. 000 LF 32. 00000 37184. 00
BARRI ER WALL, TEMPORARY, F& , CONCRETE
0095 0102 71 14 424,000 LF 38. 00000 16112. 00
BARRI ER WALL, TEMPORARY, F& , TYPE K
0100 0102 74 1 39830. 000 ED 0. 20000 7966. 00
CHANNELI ZI NG DEVICE- TYPES I, |1, D,
VP, DRUM OR LCD
0105 0102 74 2 270. 000 ED 0. 40000 108. 00
CHANNELI ZI NG DEVICE, TYPE IIIl, 6
0110 0102 76 455. 000 ED 10. 50000 4777. 50
ARROW BOARD / ADVANCE WARNI NG ARROW
PANEL
0115 0102 77 2800. 000 ED 0. 50000 1400. 00
HI GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0120 0102 78 769. 000 EA 2. 00000 1538. 00
TEMPORARY RETROREFLECTI VE PAVEMENT
MARKER
0125 0102 89 1 2.000 LO 1057. 00000 2114. 00
TEMPORARY CRASH CUSHI ON, REDI RECTI VE
OPTI ON
0130 0102 99 430. 000 ED 10. 20000 4386. 00
PORTABLE CHANGEABLE MESSAGE SI G\,
TEMPORARY
0135 0102104 480. 000 ED 8. 60000 4128. 00
TEMPORARY S| GNALI ZATI ON AND MAI NTENANCE
| NTERSECTI ON
0140 0102107 1 480. 000 ED 15. 00000 7200. 00
TEMPORARY TRAFFI C DETECTI ON AND
MAI NTENANCE, | NTERSECTI ON




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 003 -19
CALL ORDER: 003 PROPCSAL I D: E61 77 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
C 7)) ( ) ( )
ENCO, LLC
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0145 0102150 1 1620. 000 ED 11. 50000 18630. 00
PORTABLE REGULATORY, S| GN
0150 0102150 2 540. 000 ED 15. 50000 8370. 00
RADAR SPEED DI SPLAY UNI T
0155 0102911 2 655. 000 LF 1. 00000 655. 00
PAVEMENT MARKI NG REMOVABLE TAPE,
VHI TE- BLACK, SOLI D
0160 0104 10 3 1810. 000 LF 1. 50000 2715. 00
SEDI MENT BARRI ER
0165 0104 18 18. 000 EA 153. 50000 2763. 00
| NLET PROTECTI ON SYSTEM
0170 0107 1 19. 200 AC 102. 50000 1968. 00
LI TTER REMOVAL
0175 0107 2 10. 050 AC 715. 50000 7190. 78
MOW NG
0180 0109 71 2 220. 000 DA 37. 50000 8250. 00
FI ELD OFFI CE, 600 SQ FT
0185 0110 1 1 1.450 LS 24704. 00000 24704. 00
CLEARI NG & GRUBBI NG 24994175201
0190 0120 1 280. 000 CY 20. 50000 5740. 00
REGULAR EXCAVATI ON
0195 0120 6 772.000 CY 61. 50000 47478. 00
EVMBANKIVENT
0200 0162 1 11 2553. 000 SY 14. 50000 37018. 50
PREPARED SO L LAYER, FIN SH SO L LAYER,
6"
0205 0285701 344. 000 SY 14. 50000 4988. 00
OPTI ONAL BASE, BASE GROUP 01
0210 0327 70 6 5895. 000 SY 6. 00000 35370. 00
M LLI NG EXI ST ASPH PAVT, 1 1/2" AVG
DEPTH
0215 0334 1 13 18.900 TN 255. 50000 4828. 95
SUPERPAVE ASPHALTI C CONC, TRAFFIC C
0220 0337 7 74 486. 300 TN 255. 50000 124249. 65
ASPHALT CONCRETE FRI CTI ON COURSE,
TRAFFIC C, FC-12.5, PG 76-22, ARB
0225 0339 1 41.600 TN 244. 50000 10171. 20
M SCELLANEQUS ASPHALT PAVENMENT




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 003 -20
CALL ORDER: 003 PROPCSAL I D: E61 77 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
C 7)) ( ) ( )
ENCO, LLC
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ eSS
0230 0400 0 11 17.700 CY 817. 50000 14469. 75
CONCRETE CLASS NS, GRAVITY WALL
0235 0415 1 3 71.000 LB 3. 50000 248. 50
REI NFORCI NG STEEL- RETAI NI NG WALL
0240 0425 1311 1. 000 EA 6130. 00000 6130. 00
I NLETS, CURB, TYPE P-1, <10’
0245 0425 1315 2.000 EA 5109. 00000 10218. 00
I NLETS, CURB TYPE P-1, PARTI AL
0250 0425 1325 4.000 EA 5109. 00000 20436. 00
I NLETS, CURB, TYPE P-2, PARTI AL
0255 0425 1351 5.000 EA 6111. 00000 30555. 00
I NLETS, CURB, TYPE P-5, <10’
0260 0425 2 43 2.000 EA 4087. 00000 8174. 00
MANHCLES, P-7, PARTI AL
0265 0425 5 2.000 EA 511. 00000 1022. 00
MANHOLE, ADJUST
0270 0425 7 8. 000 EA 1533. 00000 12264. 00
MANHOLE COVER- REPLACE
0275 0425 74 1 2.000 EA 1021. 00000 2042. 00
MANHOLES & | NLETS CLEANI NG & SEALI NG,
<10’
0280 0430174124 41.000 LF 184. 00000 7544. 00
Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,
24" SD
0285 0430175115 16. 000 LF 153. 00000 2448. 00
PI PE CULVERT, OPTI ONAL MATERI AL, ROUND,
15"S/ CD
0290 0430175118 274.000 LF 153. 00000 41922. 00
Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,
18" S/ CD
0295 0430984129 2.000 EA 919. 00000 1838. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
24" SD
0300 0515 1 2 117. 000 LF 41. 00000 4797. 00
Pl PE HANDRAI L - GUI DERAI L, ALUM NUM
0305 0520 1 10 1597. 000 LF 36. 00000 57492. 00
CONCRETE CURB & GQUTTER, TYPE F
0310 0522 1 3500. 000 SY 51. 00000 178500. 00
CONCRETE SI DEVWALK AND DRI VEWAYS, 4"
THI CK




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 003 -21
CALL ORDER: 003 PROPCSAL I D: E61 77 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
C 7)) ( ) ( )
ENCO, LLC
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0315 0522 2 46. 000 SY 69. 00000 3174. 00
CONC SI DEWALK AND DRI VEWAYS, 6" TH CK
0320 0527 2 128. 000 SF 41. 00000 5248. 00
DETECTABLE WARNI NGS
0325 0536 1 1 1235.500 LF 23. 50000 29034. 25
GUARDRAI L - ROADVZAY
0330 0536 2 12.500 LF 15. 50000 193. 75
GUARDRAI L- SHOP- BENT PANELS
0335 0536 8 3.000 EA 2728. 00000 8184. 00
GUARDRAI L- BRI DGE ANCHORAGE ASSEMBLY,
FURNI SH & | NSTALL
0340 0536 73 1323. 000 LF 2. 00000 2646. 00
GUARDRAI L REMOVAL
0345 0536 85 22 1.000 EA 2860. 00000 2860. 00
GUARDRAI L END ANCHORAGE ASSEMBLY- FLARE
0350 0536 85 25 1. 000 EA 766. 00000 766. 00
GUARDRAI L END ANCHORAGE ASSEMBLY- TYPE
11
0355 0536 85 26 1. 000 EA 2554. 00000 2554. 00
GUARDRAI L END ANCHORAGE ASSEMBLY- TYPE
CRT
0360 0550 10220 75.600 LF 72. 00000 5443. 20
FENCI NG, TYPE B, 5.1-6.0', STANDARD
0365 0570 1 2 2553. 000 SY 5. 00000 12765. 00
PERFORVANCE TURF, SOD
0370 0635 2 11 38.000 EA 460. 00000 17480. 00
PULL & SPLICE BOX, F&, 13" x 24" COVER
S| ZE
0375 0710 11111 0.504 NM 3065. 00000 1544. 76
PAI NTED PAVEMENT MARKI NGS, STANDARD,
VH TE, SOLID, 6"
0380 0710 11122 473. 660 LF 0. 60000 284. 20
PAI NTED PAVEMENT NMARKI NGS, STANDARD,
VH TE, SOLID, 8"
0385 0710 11123 271. 000 LF 1. 00000 271. 00
PAI NTED PAVEMENT NMARKI NGS, STANDARD,
VH TE, SOLID, 12"
0390 0710 11125 111. 000 LF 1. 20000 133. 20
PAI NTED PAVEMENT MARKI NGS, STANDARD,
VH TE, SOLID, 24"




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/14
TABULATI ON OF BI DS PAGE : 003 -22
CALL ORDER: 003 PROPCSAL | D: E61 77 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
(. 7)) ( ) ( )
ENCO, LLC
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT
0395 0710 11131 0.993 G 613. 00000 608. 71
PAI NTED PAVEMENT NMARKI NGS, STANDARD,
WH TE, SKIP, 6", 10-30 OR 3-9 SKIP
0400 0710 11170 4.000 EA 33. 00000 132. 00
PAI NTED PAVEMENT MARKI NGS, STANDARD,
VWH TE, ARRONG
0405 0710 11211 0.303 NM 3065. 00000 928. 70
PAI NTED PAVEMENT MARKI NGS, STANDARD,
YELLOW SOLI D, 6"
0410 0999 25 LUWP 50000. 00000 50000. 00
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
24994175201
SECTI ON 0002 TOTALS $ 1,158,132.40 $ $
______________________________________________________________________ O
SECTI ON 0003 Sl GNI NG
0415 0700 1 11 4.000 AS 460. 00000 1840. 00
SI NGLE POST SIGN, F& GROUND MOUNT, UP
TO 12 SF
0420 0700 1 50 14. 000 AS 153. 00000 2142.00
SI NGLE POST SI GN, RELOCATE
0425 0706 3 96. 000 EA 4. 00000 384. 00
RETRO- REFLECTI VE PAVEMENT MARKERS
0430 0711 11123 870. 000 LF 6. 00000 5220. 00
THERMOPLASTI C, STANDARD, VWHI TE, SOLI D,
12"
0435 0711 11125 111. 000 LF 10. 00000 1110. 00
THERMOPLASTI C, STANDARD, VHI TE, SOLI D,
24"
0440 0711 11170 4.000 EA 102. 00000 408. 00
THERMOPLASTI C, STANDARD, VHI TE, ARROW
0445 0711 16111 0.287 NM 9195. 00000 2638. 97
THERMOPLASTI C, STANDARD- OTHER SURFACES,
VWH TE, SOLID, 6"
0450 0711 16112 0. 089 NM 9195. 00000 818. 36
THERMOPLASTI C, STANDARD- OTHER SURFACES,
VWH TE, SOLID, 8"
0455 0711 16131 0.538 GV 9195. 00000 4946. 91

THERMOPLASTI C, OTHER SURFACES, WHI TE,
SKI P, 6",10-30 SKIP OR 3-9 LANE DRCP




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 003 -23
CALL ORDER: 003 PROPCSAL I D: E61 77 LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
C 7)) ( ) ( )
ENCO, LLC

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNI'T PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ e m m o e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeaa—— -

0460 0711 16211 0.303 NM 9195. 00000 2786. 09

THERMOPLASTI C, STANDARD- OTHER SURFACES,

YELLOW SOLID, 6"

SECTI ON 0003 TOTALS $ 22,294. 33 $ $
------------------------------------------ e m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeamm o
SECTI ON 0004 SI GNALI ZATI ON

0465 0630 2 12 370. 000 LF 16. 00000 5920. 00

CONDUI T, FURNI SH & | NSTALL, DI RECTI ONAL

BORE

0470 0632 7 2 675. 000 LF 6. 00000 4050. 00

S| GNAL CABLE- REPAI R REPLACE/ OTHER,

FURNI SH & | NSTALL

0475 0635 2 11 6. 000 EA 703. 00000 4218. 00

PULL & SPLI CE BOX, F&l, 13" x 24" COVER

S| ZE

0480 0646 1 11 4,000 EA 1144. 00000 4576. 00

ALUM NUM SI GNALS POLE, PEDESTAL

0485 0653191 6. 000 AS 630. 00000 3780. 00

PEDESTRI AN SI GNAL, F& , LED - COUNT

DOWN, 1 DI RECTI ON

0490 0665 1 11 4,000 EA 147. 00000 588. 00

PEDESTRI AN DETECTOR, FURNI SH & | NSTALL,

STANDARD

0495 0670 5400 2.000 AS 465. 00000 930. 00

TRAFFI C CONTROLLER ASSEMBLY, MODI FY

0500 0690100 2.000 PI 397. 00000 794. 00

SI GNAL EQUI PMENT M SCELLANOUS REMOVE

SECTI ON 0004 TOTALS $ 24, 856. 00
CONTRACT TOTALS | $ 1,529,551. 03] $ 0. 00| $ 0. 00
CERTI FIED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the tine prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
wai ver of proceedings under chapter 120, Florida Statutes.



FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

DATE :
PAGE :

09/ 08/ 14
004 -2

CALL ORDER 004 PROPCSAL | D E6J19- RO PROPCSAL DESC :
LETTI NG DATE 08/28/14 11:00 A M DI STRI CT 06 El ectroni c/seal ed bids are requested for a contract that
SET- ASI DE : U R CODE consists of furnishing, installing, establishing, and
CONTRACT TIME : 365 CALENDAR DAYS mai ntai ni ng | andscaping, trimor prune trees and vegetation,
renove undesired trees and vegetation, and di spose of
resulting debris as directed in work docunent. This is a
work order driven contract and there are no specific
locations. No quantities are guaranteed and there will be no
pay itemunit cost adjustments for quantities required over
or under the estimated quantities. The various itenms shall
be constructed in accordance with these specifications and
in conformity with the existing |ines, grades and
di nensions. The work is to be performed as directed by the
Mai nt enance Engi neer or his representative. Bidders nust
conpl ete the Experience in Landscapi ng (Form No. 850-070-09)
and subnmit it wth the bid or the bid will be deened
non-r esponsi ve.
Award wi Il be made at the Budgetary Ceiling of $ 210, 000. 00.
* Special Note: This bid nust be submitted using Expedite
Bid or through Bid Express and all attachments nust be in a
zip format.
FI NPRQJ( S) 42829517202 (*) F. A NO N A COUNTI ES M AM - DADE
LOCAL NAME LANDSCAPE MAI NT M AM DADE COUNTYW DE ROAD NAME :
PRQJ LIMTS M AM DADE COUNTYW DE
(19 ( 2) ( 3 )
T & M LAWN- FENCE SERVI CE I N | ELAN LAWN AND LANDSCAPE SER | SUPERI OR LANDSCAPI NG & LAWN SER
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT
__________________________________________ e
SECTI ON 0001 TREE TRI MM NG AND REMOVAL ( IVH)
0005 0162 1 11 1100. 000 SY 1. 00000 1100. 00 1. 50000 1650. 00 1.97000 2167. 00
PREPARED SO L LAYER, FIN SH SO L LAYER
6"
0010 E570 9 1 50. 000 MG 10. 00000 500. 00 40. 00000 2000. 00 44.00000 2200. 00
WATER FOR GRASS & PLANTS
0015 E575 1 1500. 000 SY 1. 00000 1500. 00 2.85000 4275. 00 3. 20000 4800. 00
SODDI NG




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 004 -3
CALL ORDER 004 PROPCSAL | D: E6J19- RO LETTI NG DATE: 08/28/14 11:00 A M DI STRICT: 06
( 1) ( 2 ) ( 3 )
T & M LAWK FENCE SERVI CE I N | ELAN LAWN AND LANDSCAPE SER | SUPERI OR LANDSCAPI NG & LAWN SER
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ B A

0020 E580 3 1 500. 000 SF 0. 50000 250. 00 0. 50000 250. 00 0. 38000 190. 00
LANDSCAPE MAI NTENANCE ( WEED REMOVAL,
MANUAL)
0025 E580173 1000. 000 SY 0. 30000 300. 00 8. 00000 8000. 00 2. 95000 2950. 00
BED PREPARATI ON & MULCHI NG
0030 E580332 21 5.000 EA 1. 00000 5. 00 90. 00000 450. 00 60. 00000 300. 00
TREE REMOVAL (4" TO 12")
0035 E580332 22 5.000 EA 100. 00000 500. 00 140. 00000 700. 00 90. 00000 450. 00
TREE REMOVAL (13" TO 24")
0040 E580332 23 10. 000 EA 100. 00000 1000. 00 220. 00000 2200. 00 180. 00000 1800. 00
TREE REMOVAL (25" TO 36")
0045 E580332 24 10. 000 EA 100. 00000 1000. 00 420. 00000 4200. 00 700. 00000 7000. 00
TREE REMOVAL (37" TO 48")
0050 E580333 1 15. 000 EA 40. 00000 600. 00 40. 00000 600. 00 60. 00000 900. 00
STUMP REMOVAL (4" TO 24")
0055 E580333 2 15. 000 EA 40. 00000 600. 00 60. 00000 900. 00 100. 00000 1500. 00
STUMP REMOVAL (25" TO 48")
0060 E580333 3 10. 000 EA 40. 00000 400. 00 80. 00000 800. 00 120. 00000 1200. 00
STUVP REMOVAL (> 48")
0065 E580336 100. 000 EA 1. 00000 100. 00 15. 00000 1500. 00 14. 00000 1400. 00
PRUNI NG AND TRI MM NG ( LESS THAN 4")
0070 E580336 1 750. 000 EA 35. 00000 26250. 00 30. 00000 22500. 00 30. 00000 22500. 00
PRUNI NG AND TRI MM NG (4" TO 24")
0075 E580336 2 1250. 000 EA 35. 00000 43750. 00 30. 00000 37500. 00 45. 00000 56250. 00
PRUNI NG AND TRI MM NG (> 24")
0080 E580336 4 2.000 PM 1000. 00000 2000. 00 500. 00000 1000. 00 2480. 00000 4960. 00
PRUNI NG AND TRI MM NG ( TREES AND SHRUBS)
0085 E580336 5 50000. 000 SF 0. 10000 5000. 00 0. 06000 3000. 00 0. 06000 3000. 00
PRUNI NG AND TRI MM NG ( TREES AND SHRUBS)
0090 E580336 14 200. 000 EA 20. 00000 4000. 00 20. 00000 4000. 00 33. 00000 6600. 00
PRUNI NG AND TRI MM NG ( PALMVS)

SECTI ON 0001 TOTALS $ 88, 855. 00 $ 95, 525. 00 $ 120, 167. 00

CONTRACT TOTALS $ 88, 855. 00| $ 95, 525. 00| $ 120, 167. 00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 004 -4
CALL ORDER 004 PROPOSAL | D: E6J19- RO LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
(_4) C 5 ) (6 )
T.T.C. ENVIRONMENTAL, INC. |ROYAL REG ONS | NCORPORATI ON | SFM SERVI CES, | NC.
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B A
SECTI ON 0001 TREE TRI MM NG AND REMOVAL ( MH)
0005 0162 1 11 1100. 000 SY 2. 00000 2200. 00 1. 00000 1100. 00 4. 00000 4400. 00
PREPARED SOl L LAYER FINISH SO L LAYER
o
0010 E570 9 1 50.000 MG 50. 00000 2500. 00 12. 00000 600. 00 40. 00000 2000. 00
WATER FOR GRASS & PLANTS
0015 E575 1 1500. 000 SY 5. 00000 7500. 00 2. 00000 3000. 00 2. 60000 3900. 00
SODDI NG
0020 E580 3 1 500. 000 SF 1. 00000 500. 00 0. 50000 250. 00 0. 50000 250. 00
LANDSCAPE MAI NTENANCE (WEED REMOVAL,
MANUAL)
0025 E580173 1000. 000 SY 5. 00000 5000. 00 1. 50000 1500. 00 4. 00000 4000. 00
BED PREPARATI ON & MULCHI NG
0030 E580332 21 5.000 EA 25. 00000 125. 00 45. 00000 225. 00 60. 00000 300. 00
TREE REMOVAL (4" TO 12")
0035 E580332 22 5.000 EA 100. 00000 500. 00 70. 00000 350. 00 250. 00000 1250. 00
TREE REMOVAL (13" TO 24")
0040 E580332 23 10. 000 EA 100. 00000 1000. 00 95. 00000 950. 00 500. 00000 5000. 00
TREE REMOVAL (25" TO 36")
0045 E580332 24 10. 000 EA 250. 00000 2500. 00 125. 00000 1250. 00 800. 00000 8000. 00
TREE REMOVAL (37" TO 48")
0050 E580333 1 15. 000 EA 50. 00000 750. 00 105. 00000 1575. 00 45. 00000 675. 00
STUMP REMOVAL (4" TO 24")
0055 E580333 2 15. 000 EA 250. 00000 3750. 00 135. 00000 2025. 00 90. 00000 1350. 00
STUMP REMOVAL (25" TO 48")
0060 E580333 3 10. 000 EA 200. 00000 2000. 00 195. 00000 1950. 00 150. 00000 1500. 00
STUMP REMOVAL (> 48")
0065 E580336 100. 000 EA 50. 00000 5000. 00 20. 00000 2000. 00 25. 00000 2500. 00
PRUNI NG AND TRI MM NG ( LESS THAN 4")
0070 E580336 1 750. 000 EA 30. 00000 22500. 00 38. 25000 28687. 50 70. 00000 52500. 00
PRUNI NG AND TRI MM NG (4" TO 24")
0075 E580336 2 1250. 000 EA 50. 00000 62500. 00 70. 00000 87500. 00 90. 00000 112500. 00
PRUNI NG AND TRI MM NG (> 24")
0080 E580336 4 2.000 PM 200. 00000 400. 00 105. 00000 210. 00 5000. 00000 10000. 00
PRUNI NG AND TRI MM NG ( TREES AND SHRUBS)
0085 E580336 5 50000. 000 SF 0. 50000 25000. 00 0. 25000 12500. 00 0. 15000 7500. 00
PRUNI NG AND TRI MM NG ( TREES AND SHRUBS)



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 004 -5
CALL ORDER 004 PROPOSAL | D: E6J19- RO LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
[C 4 ) |[C 5 ) [ 6 )
| T.T.C. ENVIRONMENTAL, INC. |[ROYAL REG ONS | NCORPORATI ON | SFM SERVI CES, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B A
0090 E580336 14 200. 000 EA | 5. 00000 1000. 00| 15. 00000 3000. 00| 24. 00000 4800. 00
PRUNI NG AND TRI MM NG ( PALMB) | | |
SECTI ON 0001 TOTALS | $  144,725.00] $ 148, 672.50] $  222,425.00

CONTRACT TOTALS | $ 144, 725. 00| $ 148, 672. 50| $ 222,425.00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 004 -6
CALL ORDER 004 PROPOSAL | D: E6J19- RO LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
7 ) ( 8 ) ( )
EVANS CONTRACTI NG SERVI CES, | DE ANGELO BROTHERS, INC. T/
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B A
SECTI ON 0001 TREE TRI MM NG AND REMOVAL ( MH)
0005 0162 1 11 1100. 000 SY 3. 50000 3850. 00 30. 00000 33000. 00
PREPARED SOl L LAYER FINISH SO L LAYER
o
0010 E570 9 1 50.000 MG 500. 00000 25000. 00 150. 00000 7500. 00
WATER FOR GRASS & PLANTS
0015 E575 1 1500. 000 SY 3. 75000 5625. 00 3. 50000 5250. 00
SODDI NG
0020 E580 3 1 500. 000 SF 1. 00000 500. 00 0. 25000 125. 00
LANDSCAPE MAI NTENANCE (WEED REMOVAL,
MANUAL)
0025 E580173 1000. 000 SY 5. 50000 5500. 00 30. 00000 30000. 00
BED PREPARATI ON & MULCHI NG
0030 E580332 21 5.000 EA 500. 00000 2500. 00 150. 00000 750. 00
TREE REMOVAL (4" TO 12")
0035 E580332 22 5.000 EA 750. 00000 3750. 00 250. 00000 1250. 00
TREE REMOVAL (13" TO 24")
0040 E580332 23 10. 000 EA 1000. 00000 10000. 00 750. 00000 7500. 00
TREE REMOVAL (25" TO 36")
0045 E580332 24 10. 000 EA 2000. 00000 20000. 00 750. 00000 7500. 00
TREE REMOVAL (37" TO 48")
0050 E580333 1 15. 000 EA 25. 00000 375. 00 250. 00000 3750. 00
STUMP REMOVAL (4" TO 24")
0055 E580333 2 15. 000 EA 50. 00000 750. 00 500. 00000 7500. 00
STUMP REMOVAL (25" TO 48")
0060 E580333 3 10. 000 EA 100. 00000 1000. 00 750. 00000 7500. 00
STUMP REMOVAL (> 48")
0065 E580336 100. 000 EA 10. 00000 1000. 00 100. 00000 10000. 00
PRUNI NG AND TRI MM NG ( LESS THAN 4")
0070 E580336 1 750. 000 EA 40. 00000 30000. 00 150. 00000 112500. 00
PRUNI NG AND TRI MM NG (4" TO 24")
0075 E580336 2 1250. 000 EA 80. 00000 100000. 00 225. 00000 281250. 00
PRUNI NG AND TRI MM NG (> 24")
0080 E580336 4 2.000 PM 2000. 00000 4000. 00|  15000. 00000 30000. 00
PRUNI NG AND TRI MM NG ( TREES AND SHRUBS)
0085 E580336 5 50000. 000 SF 0. 50000 25000. 00 1. 00000 50000. 00
PRUNI NG AND TRI MM NG ( TREES AND SHRUBS)



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/08/ 14

TABULATI ON OF BI DS PAGE : 004 -7
CALL ORDER: 004 PROPCSAL | D E6J19-RO LETTI NG DATE: 08/28/14 11:00 A M DI STRI CT: 06
[C 7 ) [ 8 ) [ ( )
| EVANS CONTRACTI NG SERVI CES, | DE ANGELO BROTHERS, INC. T/ |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o o m o m o e e e e e e m e e e e o e e e e e e e e e e e e e e e e meeaoaoo-
0090 E580336 14 200. 000 EA | 100. 00000 20000. 00| 75. 00000 15000. 00|
PRUNI NG AND TRI MM NG ( PALMS) | | |
SECTI ON 0001 TOTALS | $ 258, 850. 00| $ 610, 375. 00|
CONTRACT TOTALS | $ 258, 850. 00| $ 610, 375. 00| $ 0.00
CERTI FI ED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
wai ver of proceedi ngs under chapter 120, Florida Statutes.



