
FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/12/15
TABULATION OF BIDS PAGE : 001 -2

CALL ORDER : 001 PROPOSAL ID : E6I96 PROPOSAL DESC :
LETTING DATE : 04/30/15 11:00 A.M. DISTRICT : 06 Electronic/sealed bids are requested for a contract
SET-ASIDE : U/R CODE : consisting of new construction and improvements along Miami
CONTRACT TIME : 270 WORKING DAYS (AVAILABLE DAYS) Intermodal Center (MIC) connection to Northwest 37th Avenue.

The summary of pay items for this project is listed in the
Plans. Pre-qualification is required.

**SPECIAL NOTE: This bid must be submitted using Expedite
Bid or through Bid Express and all attachments must be in a
zip format. Handwritten bids will not be considered.

FINPROJ(S) : 25023475201 (*) F.A. NO. : N/A COUNTIES : MIAMI-DADE
25023475602 N/A

LOCAL NAME : MIAMI INTERMODAL CTR (MIC) CONNECTION TO NW 37 AVE ROAD NAME : MIAMI INTERMODAL CTR (MIC) CONNECTION TO NW 37 A
PROJ LIMITS : (MIC) CONNECTION TO NW 37 AVENUE

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|RUSSELL ENGINEERING, INC. |MORRISON - COBALT JV |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 234000.00000 234000.00| 210000.00000 210000.00| 240000.00000 240000.00
MOBILIZATION 25023475201 | | |
0010 0102 1 270.000 LS | 255013.00000 255013.00| 140000.00000 140000.00| 190000.00000 190000.00
MAINTENANCE OF TRAFFIC 25023475201 | | |
0015 0102 3 500.000 CY | 7.00000 3500.00| 18.00000 9000.00| 1.00000 500.00
COMMERCIAL MATERIAL FOR DRIVEWAY | | |
MAINTENANCE | | |
0020 0102 14 1200.000 MH | 45.00000 54000.00| 45.00000 54000.00| 0.01000 12.00
TRAFFIC CONTROL OFFICER | | |
0025 0102 60 6490.000 ED | 0.25000 1622.50| 0.30000 1947.00| 0.25000 1622.50
WORK ZONE SIGN | | |
0030 0102 71 11 2592.000 LF | 0.01000 25.92| 21.00000 54432.00| 0.01000 25.92
BARRIER WALL, TEMPORARY, F&I, CONCRETE | | |
0035 0102 74 1 7545.000 ED | 0.50000 3772.50| 0.20000 1509.00| 0.15000 1131.75
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0040 0102 74 2 640.000 ED | 0.50000 320.00| 0.30000 192.00| 0.30000 192.00
CHANNELIZING DEVICE, TYPE III, 6' | | |
0045 0102 76 640.000 ED | 6.00000 3840.00| 5.00000 3200.00| 10.00000 6400.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/12/15
TABULATION OF BIDS PAGE : 001 -3

CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|RUSSELL ENGINEERING, INC. |MORRISON - COBALT JV |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 0102 77 995.000 ED | 0.25000 248.75| 0.30000 298.50| 0.30000 298.50
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0055 0102 78 399.000 EA | 3.50000 1396.50| 3.50000 1396.50| 4.00000 1596.00
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0060 0102 89 1 5.000 LO | 0.01000 0.05| 3000.00000 15000.00| 0.01000 0.05
TEMPORARY CRASH CUSHION, REDIRECTIVE | | |
OPTION | | |
0065 0102 99 540.000 ED | 20.00000 10800.00| 13.00000 7020.00| 16.00000 8640.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0070 0102104 540.000 ED | 8.00000 4320.00| 8.00000 4320.00| 14.10000 7614.00
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION | | |
0075 0102107 1 540.000 ED | 13.00000 7020.00| 7.00000 3780.00| 6.80000 3672.00
TEMPORARY TRAFFIC DETECTION AND | | |
MAINTENANCE, INTERSECTION | | |
0080 0104 10 3 1000.000 LF | 5.00000 5000.00| 1.50000 1500.00| 2.00000 2000.00
SEDIMENT BARRIER | | |
0085 0104 15 1.000 EA | 1000.00000 1000.00| 2600.00000 2600.00| 1.00000 1.00
SOIL TRACKING PREVENTION DEVICE | | |
0090 0104 18 5.000 EA | 500.00000 2500.00| 65.00000 325.00| 100.00000 500.00
INLET PROTECTION SYSTEM | | |
0095 0107 1 55.080 AC | 50.00000 2754.00| 100.00000 5508.00| 1.00000 55.08
LITTER REMOVAL | | |
0100 0107 2 5.160 AC | 750.00000 3870.00| 100.00000 516.00| 1.00000 5.16
MOWING | | |
0105 0109 71 3 330.000 DA | 100.00000 33000.00| 115.00000 37950.00| 1.00000 330.00
FIELD OFFICE, 900 SQ FT | | |
0110 0110 1 1 2.372 LS | 55013.00000 55013.00| 55000.00000 55000.00| 260000.00000 260000.00
CLEARING & GRUBBING 25023475201 | | |
0115 0110 86 LUMP | 1355.00000 1355.00| 600.00000 600.00| 1000.00000 1000.00
DELIVERY OF SALVAGEABLE MATERIAL TO | | |
FDOT 25023475201 | | |
0120 0120 1 2897.000 CY | 12.00000 34764.00| 5.00000 14485.00| 5.00000 14485.00
REGULAR EXCAVATION | | |
0125 0120 6 1221.000 CY | 4.50000 5494.50| 5.00000 6105.00| 26.00000 31746.00
EMBANKMENT | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/12/15
TABULATION OF BIDS PAGE : 001 -4

CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|RUSSELL ENGINEERING, INC. |MORRISON - COBALT JV |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 0160 4 6971.600 SY | 3.00000 20914.80| 4.00000 27886.40| 0.01000 69.72
TYPE B STABILIZATION | | |
0135 0285706 1119.800 SY | 14.50000 16237.10| 12.00000 13437.60| 13.00000 14557.40
OPTIONAL BASE, BASE GROUP 06 | | |
0140 0285709 3817.100 SY | 15.25000 58210.78| 17.00000 64890.70| 15.00000 57256.50
OPTIONAL BASE, BASE GROUP 09 | | |
0145 0285710 1061.100 SY | 17.50000 18569.25| 19.00000 20160.90| 54.00000 57299.40
OPTIONAL BASE, BASE GROUP 10 | | |
0150 0327 70 6 10703.700 SY | 3.25000 34787.03| 2.50000 26759.25| 3.50000 37462.95
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | |
DEPTH | | |
0155 0334 1 13 553.100 TN | 125.00000 69137.50| 135.00000 74668.50| 125.00000 69137.50
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | | |
0160 0337 7 74 1335.700 TN | 148.50000 198351.45| 145.00000 193676.50| 150.00000 200355.00
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-12.5, PG 76-22, ARB | | |
0165 0339 1 9.500 TN | 500.00000 4750.00| 700.00000 6650.00| 300.00000 2850.00
MISCELLANEOUS ASPHALT PAVEMENT | | |
0170 0400 0 11 169.200 CY | 415.00000 70218.00| 400.00000 67680.00| 272.00000 46022.40
CONCRETE CLASS NS, GRAVITY WALL | | |
0175 0400 2 2 1.700 CY | 350.00000 595.00| 2000.00000 3400.00| 4500.00000 7650.00
CONCRETE CLASS II, ENDWALLS | | |
0180 0415 1 3 2160.000 LB | 1.60000 3456.00| 0.92000 1987.20| 1.00000 2160.00
REINFORCING STEEL- RETAINING WALL | | |
0185 0425 1321 1.000 EA | 8155.00000 8155.00| 8000.00000 8000.00| 8200.00000 8200.00
INLETS, CURB, TYPE P-2, <10' | | |
0190 0425 1331 1.000 EA | 7850.00000 7850.00| 8000.00000 8000.00| 8200.00000 8200.00
INLETS, CURB, TYPE P-3, <10' | | |
0195 0425 1332 1.000 EA | 8440.00000 8440.00| 8300.00000 8300.00| 8600.00000 8600.00
INLETS, CURB. TYPE P-3, >10' | | |
0200 0425 1351 8.000 EA | 4810.00000 38480.00| 6000.00000 48000.00| 6000.00000 48000.00
INLETS, CURB, TYPE P-5, <10' | | |
0205 0425 1361 4.000 EA | 5155.00000 20620.00| 6000.00000 24000.00| 6200.00000 24800.00
INLETS, CURB, TYPE P-6, <10' | | |
0210 0425 1451 2.000 EA | 6150.00000 12300.00| 6000.00000 12000.00| 6000.00000 12000.00
INLETS, CURB, TYPE J-5, <10' | | |
0215 0425 1461 1.000 EA | 6383.00000 6383.00| 7500.00000 7500.00| 7700.00000 7700.00
INLETS, CURB, TYPE J-6, <10' | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/12/15
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CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|RUSSELL ENGINEERING, INC. |MORRISON - COBALT JV |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0220 0425 1521 2.000 EA | 3565.00000 7130.00| 3900.00000 7800.00| 4000.00000 8000.00
INLETS, DT BOT, TYPE C,<10' | | |
0225 0425 1711 1.000 EA | 4035.00000 4035.00| 4600.00000 4600.00| 5000.00000 5000.00
INLETS, GUTTER, TYPE V, <10' | | |
0230 0425 1712 1.000 EA | 6250.00000 6250.00| 6000.00000 6000.00| 6000.00000 6000.00
INLETS, GUTTER, TYPE V, >10' | | |
0235 0425 2 41 4.000 EA | 5485.00000 21940.00| 6800.00000 27200.00| 7000.00000 28000.00
MANHOLES, P-7, <10' | | |
0240 0425 2 43 3.000 EA | 4250.00000 12750.00| 3000.00000 9000.00| 3000.00000 9000.00
MANHOLES, P-7, PARTIAL | | |
0245 0430175118 753.800 LF | 42.00000 31659.60| 63.00000 47489.40| 66.00000 49750.80
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, | | |
18"S/CD | | |
0250 0430175124 246.700 LF | 52.00000 12828.40| 72.00000 17762.40| 76.00000 18749.20
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, | | |
24"S/CD | | |
0255 0430175142 15.000 LF | 285.00000 4275.00| 120.00000 1800.00| 200.00000 3000.00
PIPE CULVERT, OPT MATERIAL, ROUND, | | |
42"S/CD | | |
0260 0443 70 4 359.100 LF | 180.00000 64638.00| 160.00000 57456.00| 160.00000 57456.00
FRENCH DRAIN, 24" | | |
0265 0520 1 10 3845.000 LF | 16.50000 63442.50| 17.00000 65365.00| 21.00000 80745.00
CONCRETE CURB & GUTTER, TYPE F | | |
0270 0520 3 183.000 LF | 27.00000 4941.00| 18.00000 3294.00| 21.00000 3843.00
VALLEY GUTTER- CONCRETE | | |
0275 0520 5 11 153.000 LF | 40.00000 6120.00| 27.00000 4131.00| 30.00000 4590.00
TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' | | |
WIDE | | |
0280 0522 1 57.000 SY | 40.00000 2280.00| 36.00000 2052.00| 38.00000 2166.00
CONCRETE SIDEWALK AND DRIVEWAYS, 4" | | |
THICK | | |
0285 0522 2 147.000 SY | 47.00000 6909.00| 47.00000 6909.00| 50.00000 7350.00
CONCRETE SIDEWALK AND DRIVEWAYS, 6" | | |
THICK | | |
0290 0536 1 1 263.000 LF | 35.50000 9336.50| 85.00000 22355.00| 18.00000 4734.00
GUARDRAIL -ROADWAY | | |
0295 0536 73 122.400 LF | 3.00000 367.20| 3.00000 367.20| 2.00000 244.80
GUARDRAIL REMOVAL | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/12/15
TABULATION OF BIDS PAGE : 001 -6

CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|RUSSELL ENGINEERING, INC. |MORRISON - COBALT JV |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 0536 85 24 1.000 EA | 2500.00000 2500.00| 2800.00000 2800.00| 2900.00000 2900.00
GUARDRAIL END ANCHORAGE ASSEMBLY- | | |
PARALLEL | | |
0305 0536 85 25 1.000 EA | 1000.00000 1000.00| 2800.00000 2800.00| 1000.00000 1000.00
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE | | |
II | | |
0310 0550 10130 1120.000 LF | 17.00000 19040.00| 25.00000 28000.00| 15.00000 16800.00
FENCING, TYPE A, 6.1-7.0, STANDARD | | |
0315 0550 60122 2.000 EA | 1050.00000 2100.00| 1200.00000 2400.00| 2000.00000 4000.00
FENCE GATE, TYPE A, DOUBLE, 6.1-12.0' | | |
OPENING | | |
0320 0570 1 2 3110.000 SY | 5.00000 15550.00| 2.00000 6220.00| 5.00000 15550.00
PERFORMANCE TURF, SOD | | |
0325 0710 11111 2.950 NM | 1250.00000 3687.50| 1250.00000 3687.50| 750.00000 2212.50
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
0330 0710 11122 1662.000 LF | 0.35000 581.70| 0.35000 581.70| 0.35000 581.70
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" | | |
0335 0710 11123 258.000 LF | 1.30000 335.40| 1.30000 335.40| 0.60000 154.80
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR CROSSWALK AND | | |
ROUNDABOUT, 12" | | |
0340 0710 11124 220.000 LF | 1.40000 308.00| 1.40000 308.00| 0.90000 198.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR DIAGONAL OR CHEVRON, | | |
18" | | |
0345 0710 11125 738.000 LF | 1.50000 1107.00| 1.60000 1180.80| 1.10000 811.80
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR STOP LINE OR CROSSWALK,| | |
24" | | |
0350 0710 11131 0.040 GM | 450.00000 18.00| 470.00000 18.80| 350.00000 14.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | | |
0355 0710 11151 356.000 LF | 0.25000 89.00| 0.25000 89.00| 0.25000 89.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, 2-4 DOTTED GUIDELINE/ 6-10 | | |
DOTTED EXTENSION, 6" | | |
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CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|RUSSELL ENGINEERING, INC. |MORRISON - COBALT JV |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0360 0710 11160 32.000 EA | 35.00000 1120.00| 35.00000 1120.00| 36.00000 1152.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE OR SYMBOL | | |
0365 0710 11170 72.000 EA | 30.00000 2160.00| 30.00000 2160.00| 27.00000 1944.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | |
0370 0710 11211 2.664 NM | 1250.00000 3330.00| 125.00000 333.00| 750.00000 1998.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0375 0710 11224 396.000 LF | 1.40000 554.40| 1.40000 554.40| 1.00000 396.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID FOR DIAGONAL OR CHEVRON, | | |
18" | | |
0380 0710 11251 126.000 LF | 0.25000 31.50| 0.25000 31.50| 0.30000 37.80
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, DOTTED/ GUIDELINE/6-10 GAP | | |
EXTENSION, 6" | | |
0385 0999 25 LUMP | 50000.00000 50000.00| 50000.00000 50000.00| 50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
25023475201 | | |

SECTION 0001 TOTALS | $ 1,684,499.33| $ 1,633,882.15| $ 1,772,616.23
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 SIGNING
| | |

0390 0700 1 11 32.000 AS | 350.00000 11200.00| 350.00000 11200.00| 300.00000 9600.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP | | |
TO 12 SF | | |
0395 0700 1 12 5.000 AS | 1000.00000 5000.00| 1000.00000 5000.00| 1100.00000 5500.00
SINGLE POST SIGN, F&I GROUND MOUNT, | | |
12-20 SF | | |
0400 0700 1 13 1.000 AS | 1450.00000 1450.00| 1450.00000 1450.00| 1100.00000 1100.00
SINGLE POST SIGN, F&I GROUND MOUNT, | | |
21-30 SF | | |
0405 0700 1 50 1.000 AS | 130.00000 130.00| 130.00000 130.00| 300.00000 300.00
SINGLE POST SIGN, RELOCATE | | |
0410 0700 1 60 26.000 AS | 16.00000 416.00| 16.50000 429.00| 30.00000 780.00
SINGLE POST SIGN, REMOVE | | |
0415 0700 2 50 1.000 AS | 4250.00000 4250.00| 4300.00000 4300.00| 2300.00000 2300.00
MULTI- POST SIGN, F&I GROUND MOUNT, | | |
RELOCATE | | |
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CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|RUSSELL ENGINEERING, INC. |MORRISON - COBALT JV |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0420 0700 2 60 2.000 AS | 370.00000 740.00| 375.00000 750.00| 1000.00000 2000.00
MULTI- POST SIGN, REMOVE | | |
0425 0705 10 1 6.000 EA | 100.00000 600.00| 180.00000 1080.00| 150.00000 900.00
OBJECT MARKER, TYPE 1 | | |
0430 0706 3 399.000 EA | 3.50000 1396.50| 3.50000 1396.50| 3.25000 1296.75
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0435 0710 11290 12.100 SF | 2.00000 24.20| 2.20000 26.62| 2.50000 30.25
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, ISLAND NOSE | | |
0440 0711 11122 831.000 LF | 1.30000 1080.30| 1.35000 1121.85| 1.50000 1246.50
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
8" | | |
0445 0711 11123 129.000 LF | 2.50000 322.50| 2.60000 335.40| 2.25000 290.25
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" FOR CROSSWALK AND ROUNDABOUT | | |
0450 0711 11124 110.000 LF | 3.75000 412.50| 4.00000 440.00| 2.75000 302.50
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
18" FOR DIAGONALS AND CHEVRONS | | |
0455 0711 11125 369.000 LF | 5.00000 1845.00| 5.00000 1845.00| 3.50000 1291.50
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" FOR STOP LINE AND CROSSWALK | | |
0460 0711 11151 178.000 LF | 1.00000 178.00| 1.00000 178.00| 1.00000 178.00
THERMOPLASTIC, STANDARD, WHITE, | | |
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
6" | | |
0465 0711 11160 16.000 EA | 70.00000 1120.00| 75.00000 1200.00| 120.00000 1920.00
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |
OR SYMBOL | | |
0470 0711 11170 36.000 EA | 55.00000 1980.00| 55.00000 1980.00| 55.00000 1980.00
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0475 0711 11224 198.000 LF | 3.75000 742.50| 4.00000 792.00| 3.00000 594.00
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
18" FOR DIAGONAL OR CHEVRON | | |
0480 0711 11251 63.000 LF | 1.00000 63.00| 1.00000 63.00| 1.00000 63.00
THERMOPLASTIC, STANDARD, YELLOW, DOTTED | | |
/ GUIDELINE /6-10 GAP EXTENSION, 6" | | |
0485 0711 16111 1.475 NM | 3665.00000 5405.88| 4000.00000 5900.00| 4500.00000 6637.50
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
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CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
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|( 1 ) |( 2 ) |( 3 )
|RUSSELL ENGINEERING, INC. |MORRISON - COBALT JV |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0490 0711 16131 0.020 GM | 1125.00000 22.50| 1200.00000 24.00| 1500.00000 30.00
THERMOPLASTIC, OTHER SURFACES, WHITE, | | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | | |
0495 0711 16211 1.332 NM | 3665.00000 4881.78| 4000.00000 5328.00| 4500.00000 5994.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |

SECTION 0002 TOTALS | $ 43,260.66| $ 44,969.37| $ 44,334.25
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 LIGHTING
| | |

0500 0630 2 12 2507.000 LF | 15.00000 37605.00| 15.50000 38858.50| 15.00000 37605.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0505 0635 2 11 18.000 EA | 750.00000 13500.00| 800.00000 14400.00| 740.00000 13320.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0510 0715 1 12 8818.000 LF | 1.50000 13227.00| 2.25000 19840.50| 2.30000 20281.40
LIGHTING CONDUCTORS, F&I, INSULATED, NO | | |
8 - 6 | | |
0515 0715 1 60 2540.000 LF | 0.25000 635.00| 0.10000 254.00| 0.10000 254.00
LIGHTING CONDUCTORS, REMOVE & DISPOSE, | | |
CONTRACTOR OWNS | | |
0520 0715500 1 12.000 EA | 1375.00000 16500.00| 1778.33000 21339.96| 1620.00000 19440.00
POLE CABLE DISTRIBUTION SYSTEM, | | |
CONVENTIONAL | | |
0525 0715511130 8.000 EA | 7250.00000 58000.00| 8682.08000 69456.64| 7900.00000 63200.00
LIGHT POLE COMPLETE- SPECIAL DESIGN, | | |
F&I, SINGLE ARM SHOULDER MOUNT, | | |
ALUMINUM, 30' | | |
0530 0715540000 4.000 EA | 1750.00000 7000.00| 2106.55000 8426.20| 2000.00000 8000.00
LIGHT POLE COMPLETE- SPECIAL DESIGN, | | |
RELOCATE | | |

SECTION 0003 TOTALS | $ 146,467.00| $ 172,575.80| $ 162,100.40
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0004 SIGNALIZATION
| | |

0535 0630 2 12 1280.000 LF | 22.00000 28160.00| 20.18000 25830.40| 18.50000 23680.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
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TABULATION OF BIDS PAGE : 001 -10

CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|RUSSELL ENGINEERING, INC. |MORRISON - COBALT JV |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0540 0632 7 1 3.000 PI | 6425.00000 19275.00| 5756.81000 17270.43| 5300.00000 15900.00
SIGNAL CABLE- NEW OR RECONSTRUCTED | | |
INTERSECTION, FURNISH & INSTALL | | |
0545 0635 2 11 46.000 EA | 500.00000 23000.00| 570.21000 26229.66| 520.00000 23920.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0550 0639 1122 2.000 AS | 950.00000 1900.00| 2128.71000 4257.42| 2000.00000 4000.00
ELECTRICAL POWER SERVICE, F&I, | | |
UNDERGROUND, METER PURCHASED BY | | |
CONTRACTOR | | |
0555 0639 1123 1.000 AS | 1050.00000 1050.00| 1861.35000 1861.35| 1700.00000 1700.00
ELECTRICAL POWER SERVICE, F&I, | | |
UNDERGROUND, METER NOT REQUIRED | | |
0560 0639 2 1 670.000 LF | 4.25000 2847.50| 5.29000 3544.30| 5.00000 3350.00
ELECTRICAL SERVICE WIRE | | |
0565 0641 2 12 3.000 EA | 1350.00000 4050.00| 2286.03000 6858.09| 2100.00000 6300.00
PRESTRESSED CONCRETE POLE, F&I, TYPE | | |
P-II SERVICE POLE | | |
0570 0646 1 11 2.000 EA | 1050.00000 2100.00| 2342.26000 4684.52| 2200.00000 4400.00
ALUMINUM SIGNALS POLE, PEDESTAL | | |
0575 0649 31101 2.000 EA | 28750.00000 57500.00| 29705.43000 59410.86| 27000.00000 54000.00
STEEL MAST ARM,F&I, WIND SPEED-150, | | |
SINGLE ARM, W/0 LUMINAIRE-36 | | |
0580 0649 31102 3.000 EA | 31150.00000 93450.00| 32700.70000 98102.10| 30000.00000 90000.00
MAST ARM,F&I, WIND SPEED-150,SINGLE ARM | | |
W/0 LUMINAIRE-46 | | |
0585 0649 31103 1.000 EA | 40150.00000 40150.00| 37420.83000 37420.83| 34000.00000 34000.00
MAST ARM,F&I, WIND SPEED-150, SINGLE | | |
ARM,W/0 LUMINAIRE-60 | | |
0590 0650 1 60 2.000 AS | 110.00000 220.00| 54.46000 108.92| 50.00000 100.00
TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN | | |
0595 0650 1311 9.000 AS | 850.00000 7650.00| 911.99000 8207.91| 850.00000 7650.00
TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, | | |
ALUMINUM | | |
0600 0650 1411 1.000 AS | 1025.00000 1025.00| 1145.72000 1145.72| 1100.00000 1100.00
TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, | | |
ALUMINUM | | |
0605 0650 1511 6.000 AS | 1225.00000 7350.00| 1376.25000 8257.50| 1300.00000 7800.00
TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, | | |
ALUMINUM | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/12/15
TABULATION OF BIDS PAGE : 001 -11

CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|RUSSELL ENGINEERING, INC. |MORRISON - COBALT JV |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0610 0653 1 11 2.000 AS | 500.00000 1000.00| 552.46000 1104.92| 550.00000 1100.00
PEDESTRIAN SIGNAL, FURNISH & INSTALL | | |
LED COUNTDOWN, 1 WAY | | |
0615 0660 1109 5.000 EA | 160.00000 800.00| 172.43000 862.15| 160.00000 800.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | | |
0620 0660 2101 8.000 AS | 750.00000 6000.00| 936.46000 7491.68| 850.00000 6800.00
LOOP ASSEMBLY- F&I, TYPE A | | |
0625 0670 5120 1.000 AS | 23000.00000 23000.00| 25384.29000 25384.29| 23100.00000 23100.00
TRAFFIC CONTROLLER ASSEMBLY, F&I, 170 | | |
0630 0670 5121 1.000 AS | 25000.00000 25000.00| 27901.08000 27901.08| 25500.00000 25500.00
TRAFFIC CONTROLLER ASSEMBLY, F&I, 170, | | |
1 PREEMPTION PLAN | | |
0635 0670 5400 1.000 AS | 2700.00000 2700.00| 2227.60000 2227.60| 2100.00000 2100.00
TRAFFIC CONTROLLER ASSEMBLY, MODIFY | | |
0640 0685161 2.000 EA | 1300.00000 2600.00| 1625.42000 3250.84| 1500.00000 3000.00
SYSTEM AUXILIARIES, F&I, MODEM | | |
0645 0700 3201 1.000 EA | 350.00000 350.00| 566.80000 566.80| 520.00000 520.00
SIGN PANEL, FURNISH & INSTALL OVERHEAD | | |
MOUNT, UP TO 12 SF | | |
0650 0700 3601 1.000 EA | 51.00000 51.00| 54.46000 54.46| 50.00000 50.00
SIGN PANEL, REMOVE, UP TO 12 SF | | |
0655 0700 5 22 6.000 EA | 2800.00000 16800.00| 2191.66000 13149.96| 2000.00000 12000.00
INTERNALLY ILLUMINATED SIGN, FURNISH & | | |
INSTALL, OVERHEAD MOUNT, 12-18 SF | | |

SECTION 0004 TOTALS | $ 368,028.50| $ 385,183.79| $ 352,870.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0005 LANDSCAPE / PERIPHERAL
| | |

0660 0580 1 2 LUMP | 76250.00000 76250.00| 100000.00000 100000.00| 80000.00000 80000.00
LANDSCAPE COMPLETE- LARGE PLANTS | | |
25023475201 | | |
0665 0590 70 1 LUMP | 14500.00000 14500.00| 1000.00000 1000.00| 20000.00000 20000.00
IRRIGATION SYSTEM REPAIRS 25023475201 | | |

SECTION 0005 TOTALS | $ 90,750.00| $ 101,000.00| $ 100,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0006 UTILITIES
| | |

0670 0425 5 1 4.000 EA | 825.00000 3300.00| 500.00000 2000.00| 1000.00000 4000.00
MANHOLE, ADJUST, UTILITIES | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/12/15
TABULATION OF BIDS PAGE : 001 -12

CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|RUSSELL ENGINEERING, INC. |MORRISON - COBALT JV |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0675 0425 6 14.000 EA | 510.00000 7140.00| 500.00000 7000.00| 400.00000 5600.00
VALVE BOXES, ADJUST | | |
0680 0999 25 LUMP | 730.00000 730.00| 730.00000 730.00| 730.00000 730.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
25023475602 | | |

SECTION 0006 TOTALS | $ 11,170.00| $ 9,730.00| $ 10,330.00
====================================================================================================================================

CONTRACT TOTALS | $ 2,344,175.49| $ 2,347,341.11| $ 2,442,250.88



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/12/15
TABULATION OF BIDS PAGE : 001 -13

CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|WEEKLEY ASPHALT PAVING, INC |COMMUNITY ASPHALT CORP. |JVA ENGINEERING CONTRACTOR, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 100533.00000 100533.00| 279004.83000 279004.83| 165700.00000 165700.00
MOBILIZATION 25023475201 | | |
0010 0102 1 270.000 LS | 381420.00000 381420.00| 212886.42000 212886.42| 54574.00000 54574.00
MAINTENANCE OF TRAFFIC 25023475201 | | |
0015 0102 3 500.000 CY | 0.01000 5.00| 16.67000 8335.00| 11.60000 5800.00
COMMERCIAL MATERIAL FOR DRIVEWAY | | |
MAINTENANCE | | |
0020 0102 14 1200.000 MH | 35.00000 42000.00| 0.01000 12.00| 52.00000 62400.00
TRAFFIC CONTROL OFFICER | | |
0025 0102 60 6490.000 ED | 0.24000 1557.60| 0.29000 1882.10| 0.40000 2596.00
WORK ZONE SIGN | | |
0030 0102 71 11 2592.000 LF | 28.00000 72576.00| 13.34000 34577.28| 29.00000 75168.00
BARRIER WALL, TEMPORARY, F&I, CONCRETE | | |
0035 0102 74 1 7545.000 ED | 0.14000 1056.30| 0.16000 1207.20| 0.35000 2640.75
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0040 0102 74 2 640.000 ED | 0.28000 179.20| 0.36000 230.40| 0.60000 384.00
CHANNELIZING DEVICE, TYPE III, 6' | | |
0045 0102 76 640.000 ED | 6.00000 3840.00| 6.67000 4268.80| 23.00000 14720.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0050 0102 77 995.000 ED | 0.25000 248.75| 0.38000 378.10| 0.60000 597.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0055 0102 78 399.000 EA | 3.00000 1197.00| 3.33000 1328.67| 5.80000 2314.20
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0060 0102 89 1 5.000 LO | 1723.00000 8615.00| 1556.33000 7781.65| 2887.00000 14435.00
TEMPORARY CRASH CUSHION, REDIRECTIVE | | |
OPTION | | |
0065 0102 99 540.000 ED | 14.00000 7560.00| 13.34000 7203.60| 23.00000 12420.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0070 0102104 540.000 ED | 7.59000 4098.60| 6.78000 3661.20| 9.30000 5022.00
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/12/15
TABULATION OF BIDS PAGE : 001 -14

CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|WEEKLEY ASPHALT PAVING, INC |COMMUNITY ASPHALT CORP. |JVA ENGINEERING CONTRACTOR, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 0102107 1 540.000 ED | 12.94000 6987.60| 6.78000 3661.20| 16.00000 8640.00
TEMPORARY TRAFFIC DETECTION AND | | |
MAINTENANCE, INTERSECTION | | |
0080 0104 10 3 1000.000 LF | 0.95000 950.00| 2.78000 2780.00| 1.60000 1600.00
SEDIMENT BARRIER | | |
0085 0104 15 1.000 EA | 1400.00000 1400.00| 1111.66000 1111.66| 5775.00000 5775.00
SOIL TRACKING PREVENTION DEVICE | | |
0090 0104 18 5.000 EA | 100.00000 500.00| 83.37000 416.85| 116.00000 580.00
INLET PROTECTION SYSTEM | | |
0095 0107 1 55.080 AC | 28.00000 1542.24| 83.37000 4592.02| 116.00000 6389.28
LITTER REMOVAL | | |
0100 0107 2 5.160 AC | 100.00000 516.00| 111.17000 573.64| 1055.00000 5443.80
MOWING | | |
0105 0109 71 3 330.000 DA | 40.00000 13200.00| 0.01000 3.30| 126.00000 41580.00
FIELD OFFICE, 900 SQ FT | | |
0110 0110 1 1 2.372 LS | 87960.00000 87960.00| 228446.86000 228446.86| 277000.00000 277000.00
CLEARING & GRUBBING 25023475201 | | |
0115 0110 86 LUMP | 1214.81000 1214.81| 1723.08000 1723.08| 11550.00000 11550.00
DELIVERY OF SALVAGEABLE MATERIAL TO | | |
FDOT 25023475201 | | |
0120 0120 1 2897.000 CY | 15.98000 46294.06| 17.04000 49364.88| 11.60000 33605.20
REGULAR EXCAVATION | | |
0125 0120 6 1221.000 CY | 8.33000 10170.93| 53.09000 64822.89| 17.30000 21123.30
EMBANKMENT | | |
0130 0160 4 6971.600 SY | 3.66000 25516.06| 13.26000 92443.42| 4.00000 27886.40
TYPE B STABILIZATION | | |
0135 0285706 1119.800 SY | 13.80000 15453.24| 16.39000 18353.52| 35.50000 39752.90
OPTIONAL BASE, BASE GROUP 06 | | |
0140 0285709 3817.100 SY | 17.44000 66570.22| 13.34000 50920.11| 37.70000 143904.67
OPTIONAL BASE, BASE GROUP 09 | | |
0145 0285710 1061.100 SY | 18.70000 19842.57| 19.06000 20224.57| 38.00000 40321.80
OPTIONAL BASE, BASE GROUP 10 | | |
0150 0327 70 6 10703.700 SY | 2.50000 26759.25| 3.40000 36392.58| 5.00000 53518.50
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | |
DEPTH | | |
0155 0334 1 13 553.100 TN | 125.00000 69137.50| 171.69000 94961.74| 186.00000 102876.60
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | | |
0160 0337 7 74 1335.700 TN | 145.00000 193676.50| 148.50000 198351.45| 178.00000 237754.60
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-12.5, PG 76-22, ARB | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/12/15
TABULATION OF BIDS PAGE : 001 -15

CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|WEEKLEY ASPHALT PAVING, INC |COMMUNITY ASPHALT CORP. |JVA ENGINEERING CONTRACTOR, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0165 0339 1 9.500 TN | 250.00000 2375.00| 333.50000 3168.25| 577.00000 5481.50
MISCELLANEOUS ASPHALT PAVEMENT | | |
0170 0400 0 11 169.200 CY | 580.00000 98136.00| 322.38000 54546.70| 346.00000 58543.20
CONCRETE CLASS NS, GRAVITY WALL | | |
0175 0400 2 2 1.700 CY | 3600.00000 6120.00| 333.50000 566.95| 1732.00000 2944.40
CONCRETE CLASS II, ENDWALLS | | |
0180 0415 1 3 2160.000 LB | 1.30000 2808.00| 0.92000 1987.20| 1.90000 4104.00
REINFORCING STEEL- RETAINING WALL | | |
0185 0425 1321 1.000 EA | 8600.00000 8600.00| 6785.36000 6785.36| 12706.00000 12706.00
INLETS, CURB, TYPE P-2, <10' | | |
0190 0425 1331 1.000 EA | 8800.00000 8800.00| 6798.25000 6798.25| 11262.00000 11262.00
INLETS, CURB, TYPE P-3, <10' | | |
0195 0425 1332 1.000 EA | 10500.00000 10500.00| 5897.18000 5897.18| 10682.00000 10682.00
INLETS, CURB. TYPE P-3, >10' | | |
0200 0425 1351 8.000 EA | 6400.00000 51200.00| 6621.38000 52971.04| 6032.00000 48256.00
INLETS, CURB, TYPE P-5, <10' | | |
0205 0425 1361 4.000 EA | 6800.00000 27200.00| 6824.93000 27299.72| 6291.00000 25164.00
INLETS, CURB, TYPE P-6, <10' | | |
0210 0425 1451 2.000 EA | 6400.00000 12800.00| 6490.10000 12980.20| 8790.00000 17580.00
INLETS, CURB, TYPE J-5, <10' | | |
0215 0425 1461 1.000 EA | 6900.00000 6900.00| 8355.92000 8355.92| 7466.00000 7466.00
INLETS, CURB, TYPE J-6, <10' | | |
0220 0425 1521 2.000 EA | 4900.00000 9800.00| 4389.98000 8779.96| 4679.00000 9358.00
INLETS, DT BOT, TYPE C,<10' | | |
0225 0425 1711 1.000 EA | 5800.00000 5800.00| 5313.50000 5313.50| 5543.00000 5543.00
INLETS, GUTTER, TYPE V, <10' | | |
0230 0425 1712 1.000 EA | 6950.00000 6950.00| 6607.65000 6607.65| 6287.00000 6287.00
INLETS, GUTTER, TYPE V, >10' | | |
0235 0425 2 41 4.000 EA | 8600.00000 34400.00| 7950.00000 31800.00| 12750.00000 51000.00
MANHOLES, P-7, <10' | | |
0240 0425 2 43 3.000 EA | 3500.00000 10500.00| 5140.88000 15422.64| 7484.00000 22452.00
MANHOLES, P-7, PARTIAL | | |
0245 0430175118 753.800 LF | 93.00000 70103.40| 53.93000 40652.43| 112.00000 84425.60
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, | | |
18"S/CD | | |
0250 0430175124 246.700 LF | 106.00000 26150.20| 73.19000 18055.97| 136.00000 33551.20
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, | | |
24"S/CD | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/12/15
TABULATION OF BIDS PAGE : 001 -16

CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|WEEKLEY ASPHALT PAVING, INC |COMMUNITY ASPHALT CORP. |JVA ENGINEERING CONTRACTOR, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0255 0430175142 15.000 LF | 290.00000 4350.00| 258.96000 3884.40| 1844.00000 27660.00
PIPE CULVERT, OPT MATERIAL, ROUND, | | |
42"S/CD | | |
0260 0443 70 4 359.100 LF | 280.50000 100727.55| 179.31000 64390.22| 205.00000 73615.50
FRENCH DRAIN, 24" | | |
0265 0520 1 10 3845.000 LF | 17.06000 65595.70| 31.14000 119733.30| 34.00000 130730.00
CONCRETE CURB & GUTTER, TYPE F | | |
0270 0520 3 183.000 LF | 29.50000 5398.50| 24.68000 4516.44| 32.00000 5856.00
VALLEY GUTTER- CONCRETE | | |
0275 0520 5 11 153.000 LF | 40.70000 6227.10| 38.69000 5919.57| 43.50000 6655.50
TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' | | |
WIDE | | |
0280 0522 1 57.000 SY | 51.25000 2921.25| 55.58000 3168.06| 52.00000 2964.00
CONCRETE SIDEWALK AND DRIVEWAYS, 4" | | |
THICK | | |
0285 0522 2 147.000 SY | 85.00000 12495.00| 66.70000 9804.90| 57.70000 8481.90
CONCRETE SIDEWALK AND DRIVEWAYS, 6" | | |
THICK | | |
0290 0536 1 1 263.000 LF | 66.00000 17358.00| 39.46000 10377.98| 33.00000 8679.00
GUARDRAIL -ROADWAY | | |
0295 0536 73 122.400 LF | 6.00000 734.40| 3.33000 407.59| 1.00000 122.40
GUARDRAIL REMOVAL | | |
0300 0536 85 24 1.000 EA | 2900.00000 2900.00| 2779.16000 2779.16| 3234.00000 3234.00
GUARDRAIL END ANCHORAGE ASSEMBLY- | | |
PARALLEL | | |
0305 0536 85 25 1.000 EA | 910.00000 910.00| 2779.16000 2779.16| 866.30000 866.30
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE | | |
II | | |
0310 0550 10130 1120.000 LF | 13.00000 14560.00| 27.79000 31124.80| 16.20000 18144.00
FENCING, TYPE A, 6.1-7.0, STANDARD | | |
0315 0550 60122 2.000 EA | 1800.00000 3600.00| 1334.00000 2668.00| 2079.00000 4158.00
FENCE GATE, TYPE A, DOUBLE, 6.1-12.0' | | |
OPENING | | |
0320 0570 1 2 3110.000 SY | 2.99000 9298.90| 3.84000 11942.40| 5.80000 18038.00
PERFORMANCE TURF, SOD | | |
0325 0710 11111 2.950 NM | 725.00000 2138.75| 805.96000 2377.58| 2656.00000 7835.20
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/12/15
TABULATION OF BIDS PAGE : 001 -17

CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|WEEKLEY ASPHALT PAVING, INC |COMMUNITY ASPHALT CORP. |JVA ENGINEERING CONTRACTOR, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 0710 11122 1662.000 LF | 0.35000 581.70| 0.39000 648.18| 0.70000 1163.40
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" | | |
0335 0710 11123 258.000 LF | 0.60000 154.80| 0.67000 172.86| 1.00000 258.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR CROSSWALK AND | | |
ROUNDABOUT, 12" | | |
0340 0710 11124 220.000 LF | 0.90000 198.00| 1.00000 220.00| 1.50000 330.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR DIAGONAL OR CHEVRON, | | |
18" | | |
0345 0710 11125 738.000 LF | 1.10000 811.80| 1.22000 900.36| 2.30000 1697.40
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR STOP LINE OR CROSSWALK,| | |
24" | | |
0350 0710 11131 0.040 GM | 350.00000 14.00| 389.08000 15.56| 1531.00000 61.24
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | | |
0355 0710 11151 356.000 LF | 0.25000 89.00| 0.28000 99.68| 0.50000 178.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, 2-4 DOTTED GUIDELINE/ 6-10 | | |
DOTTED EXTENSION, 6" | | |
0360 0710 11160 32.000 EA | 35.00000 1120.00| 38.91000 1245.12| 69.30000 2217.60
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE OR SYMBOL | | |
0365 0710 11170 72.000 EA | 25.00000 1800.00| 27.79000 2000.88| 35.00000 2520.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | |
0370 0710 11211 2.664 NM | 725.00000 1931.40| 805.96000 2147.08| 2656.00000 7075.58
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0375 0710 11224 396.000 LF | 0.90000 356.40| 1.00000 396.00| 1.50000 594.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID FOR DIAGONAL OR CHEVRON, | | |
18" | | |
0380 0710 11251 126.000 LF | 0.25000 31.50| 0.28000 35.28| 0.50000 63.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, DOTTED/ GUIDELINE/6-10 GAP | | |
EXTENSION, 6" | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/12/15
TABULATION OF BIDS PAGE : 001 -18

CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|WEEKLEY ASPHALT PAVING, INC |COMMUNITY ASPHALT CORP. |JVA ENGINEERING CONTRACTOR, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0385 0999 25 LUMP | 50000.00000 50000.00| 50000.00000 50000.00| 50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
25023475201 | | |

SECTION 0001 TOTALS | $ 1,918,023.78| $ 2,073,644.50| $ 2,278,076.92
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 SIGNING
| | |

0390 0700 1 11 32.000 AS | 295.00000 9440.00| 327.94000 10494.08| 687.00000 21984.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP | | |
TO 12 SF | | |
0395 0700 1 12 5.000 AS | 1050.00000 5250.00| 1167.25000 5836.25| 918.00000 4590.00
SINGLE POST SIGN, F&I GROUND MOUNT, | | |
12-20 SF | | |
0400 0700 1 13 1.000 AS | 1050.00000 1050.00| 1167.25000 1167.25| 1149.00000 1149.00
SINGLE POST SIGN, F&I GROUND MOUNT, | | |
21-30 SF | | |
0405 0700 1 50 1.000 AS | 255.00000 255.00| 283.47000 283.47| 341.00000 341.00
SINGLE POST SIGN, RELOCATE | | |
0410 0700 1 60 26.000 AS | 25.00000 650.00| 27.79000 722.54| 116.00000 3016.00
SINGLE POST SIGN, REMOVE | | |
0415 0700 2 50 1.000 AS | 2250.00000 2250.00| 2501.24000 2501.24| 3465.00000 3465.00
MULTI- POST SIGN, F&I GROUND MOUNT, | | |
RELOCATE | | |
0420 0700 2 60 2.000 AS | 750.00000 1500.00| 833.75000 1667.50| 231.00000 462.00
MULTI- POST SIGN, REMOVE | | |
0425 0705 10 1 6.000 EA | 120.00000 720.00| 133.40000 800.40| 456.00000 2736.00
OBJECT MARKER, TYPE 1 | | |
0430 0706 3 399.000 EA | 3.00000 1197.00| 3.33000 1328.67| 4.00000 1596.00
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0435 0710 11290 12.100 SF | 2.25000 27.23| 2.50000 30.25| 0.75000 9.08
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, ISLAND NOSE | | |
0440 0711 11122 831.000 LF | 1.10000 914.10| 1.22000 1013.82| 1.00000 831.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
8" | | |
0445 0711 11123 129.000 LF | 2.00000 258.00| 2.22000 286.38| 1.50000 193.50
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" FOR CROSSWALK AND ROUNDABOUT | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/12/15
TABULATION OF BIDS PAGE : 001 -19

CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|WEEKLEY ASPHALT PAVING, INC |COMMUNITY ASPHALT CORP. |JVA ENGINEERING CONTRACTOR, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0450 0711 11124 110.000 LF | 2.50000 275.00| 2.78000 305.80| 2.30000 253.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
18" FOR DIAGONALS AND CHEVRONS | | |
0455 0711 11125 369.000 LF | 3.15000 1162.35| 3.50000 1291.50| 3.50000 1291.50
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" FOR STOP LINE AND CROSSWALK | | |
0460 0711 11151 178.000 LF | 0.80000 142.40| 0.89000 158.42| 1.30000 231.40
THERMOPLASTIC, STANDARD, WHITE, | | |
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
6" | | |
0465 0711 11160 16.000 EA | 100.00000 1600.00| 111.17000 1778.72| 116.00000 1856.00
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |
OR SYMBOL | | |
0470 0711 11170 36.000 EA | 50.00000 1800.00| 55.58000 2000.88| 69.30000 2494.80
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0475 0711 11224 198.000 LF | 2.50000 495.00| 2.78000 550.44| 2.30000 455.40
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
18" FOR DIAGONAL OR CHEVRON | | |
0480 0711 11251 63.000 LF | 0.80000 50.40| 0.89000 56.07| 0.75000 47.25
THERMOPLASTIC, STANDARD, YELLOW, DOTTED | | |
/ GUIDELINE /6-10 GAP EXTENSION, 6" | | |
0485 0711 16111 1.475 NM | 4300.00000 6342.50| 4780.15000 7050.72| 3812.00000 5622.70
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0490 0711 16131 0.020 GM | 1350.00000 27.00| 1500.75000 30.02| 1964.00000 39.28
THERMOPLASTIC, OTHER SURFACES, WHITE, | | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | | |
0495 0711 16211 1.332 NM | 4300.00000 5727.60| 4780.15000 6367.16| 3812.00000 5077.58
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |

SECTION 0002 TOTALS | $ 41,133.58| $ 45,721.58| $ 57,741.49
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 LIGHTING
| | |

0500 0630 2 12 2507.000 LF | 13.67000 34270.69| 14.45000 36226.15| 16.70000 41866.90
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0505 0635 2 11 18.000 EA | 734.28000 13217.04| 529.71000 9534.78| 900.00000 16200.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/12/15
TABULATION OF BIDS PAGE : 001 -20

CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|WEEKLEY ASPHALT PAVING, INC |COMMUNITY ASPHALT CORP. |JVA ENGINEERING CONTRACTOR, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0510 0715 1 12 8818.000 LF | 1.36000 11992.48| 1.67000 14726.06| 1.70000 14990.60
LIGHTING CONDUCTORS, F&I, INSULATED, NO | | |
8 - 6 | | |
0515 0715 1 60 2540.000 LF | 0.25000 635.00| 0.22000 558.80| 0.30000 762.00
LIGHTING CONDUCTORS, REMOVE & DISPOSE, | | |
CONTRACTOR OWNS | | |
0520 0715500 1 12.000 EA | 1363.68000 16364.16| 1778.66000 21343.92| 1668.00000 20016.00
POLE CABLE DISTRIBUTION SYSTEM, | | |
CONVENTIONAL | | |
0525 0715511130 8.000 EA | 6753.96000 54031.68| 10727.55000 85820.40| 8260.00000 66080.00
LIGHT POLE COMPLETE- SPECIAL DESIGN, | | |
F&I, SINGLE ARM SHOULDER MOUNT, | | |
ALUMINUM, 30' | | |
0530 0715540000 4.000 EA | 1602.47000 6409.88| 2835.30000 11341.20| 1960.00000 7840.00
LIGHT POLE COMPLETE- SPECIAL DESIGN, | | |
RELOCATE | | |

SECTION 0003 TOTALS | $ 136,920.93| $ 179,551.31| $ 167,755.50
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0004 SIGNALIZATION
| | |

0535 0630 2 12 1280.000 LF | 20.72000 26521.60| 14.45000 18496.00| 25.30000 32384.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0540 0632 7 1 3.000 PI | 5846.91000 17540.73| 4446.65000 13339.95| 7151.00000 21453.00
SIGNAL CABLE- NEW OR RECONSTRUCTED | | |
INTERSECTION, FURNISH & INSTALL | | |
0545 0635 2 11 46.000 EA | 477.65000 21971.90| 529.71000 24366.66| 584.00000 26864.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0550 0639 1122 2.000 AS | 869.44000 1738.88| 3909.16000 7818.32| 1063.00000 2126.00
ELECTRICAL POWER SERVICE, F&I, | | |
UNDERGROUND, METER PURCHASED BY | | |
CONTRACTOR | | |
0555 0639 1123 1.000 AS | 970.68000 970.68| 2116.05000 2116.05| 1187.00000 1187.00
ELECTRICAL POWER SERVICE, F&I, | | |
UNDERGROUND, METER NOT REQUIRED | | |
0560 0639 2 1 670.000 LF | 4.16000 2787.20| 6.23000 4174.10| 5.00000 3350.00
ELECTRICAL SERVICE WIRE | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/12/15
TABULATION OF BIDS PAGE : 001 -21

CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|WEEKLEY ASPHALT PAVING, INC |COMMUNITY ASPHALT CORP. |JVA ENGINEERING CONTRACTOR, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0565 0641 2 12 3.000 EA | 1267.90000 3803.70| 1917.62000 5752.86| 1551.00000 4653.00
PRESTRESSED CONCRETE POLE, F&I, TYPE | | |
P-II SERVICE POLE | | |
0570 0646 1 11 2.000 EA | 996.74000 1993.48| 1017.17000 2034.34| 1219.00000 2438.00
ALUMINUM SIGNALS POLE, PEDESTAL | | |
0575 0649 31101 2.000 EA | 26117.51000 52235.02| 29049.44000 58098.88| 31993.00000 63986.00
STEEL MAST ARM,F&I, WIND SPEED-150, | | |
SINGLE ARM, W/0 LUMINAIRE-36 | | |
0580 0649 31102 3.000 EA | 28282.37000 84847.11| 33366.58000 100099.74| 34650.00000 103950.00
MAST ARM,F&I, WIND SPEED-150,SINGLE ARM | | |
W/0 LUMINAIRE-46 | | |
0585 0649 31103 1.000 EA | 36439.40000 36439.40| 40826.40000 40826.40| 44583.00000 44583.00
MAST ARM,F&I, WIND SPEED-150, SINGLE | | |
ARM,W/0 LUMINAIRE-60 | | |
0590 0650 1 60 2.000 AS | 101.23000 202.46| 138.96000 277.92| 124.00000 248.00
TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN | | |
0595 0650 1311 9.000 AS | 780.64000 7025.76| 1000.50000 9004.50| 955.00000 8595.00
TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, | | |
ALUMINUM | | |
0600 0650 1411 1.000 AS | 931.23000 931.23| 1161.69000 1161.69| 1139.00000 1139.00
TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, | | |
ALUMINUM | | |
0605 0650 1511 6.000 AS | 1129.80000 6778.80| 1478.51000 8871.06| 1382.00000 8292.00
TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, | | |
ALUMINUM | | |
0610 0653 1 11 2.000 AS | 473.75000 947.50| 805.96000 1611.92| 580.00000 1160.00
PEDESTRIAN SIGNAL, FURNISH & INSTALL | | |
LED COUNTDOWN, 1 WAY | | |
0615 0660 1109 5.000 EA | 149.69000 748.45| 222.33000 1111.65| 183.00000 915.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | | |
0620 0660 2101 8.000 AS | 740.74000 5925.92| 889.33000 7114.64| 907.00000 7256.00
LOOP ASSEMBLY- F&I, TYPE A | | |
0625 0670 5120 1.000 AS | 20951.80000 20951.80| 22850.80000 22850.80| 25624.00000 25624.00
TRAFFIC CONTROLLER ASSEMBLY, F&I, 170 | | |
0630 0670 5121 1.000 AS | 23065.38000 23065.38| 27570.92000 27570.92| 28208.00000 28208.00
TRAFFIC CONTROLLER ASSEMBLY, F&I, 170, | | |
1 PREEMPTION PLAN | | |
0635 0670 5400 1.000 AS | 2685.19000 2685.19| 2470.12000 2470.12| 3284.00000 3284.00
TRAFFIC CONTROLLER ASSEMBLY, MODIFY | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/12/15
TABULATION OF BIDS PAGE : 001 -22

CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|WEEKLEY ASPHALT PAVING, INC |COMMUNITY ASPHALT CORP. |JVA ENGINEERING CONTRACTOR, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0640 0685161 2.000 EA | 1232.90000 2465.80| 2095.49000 4190.98| 1508.00000 3016.00
SYSTEM AUXILIARIES, F&I, MODEM | | |
0645 0700 3201 1.000 EA | 337.88000 337.88| 611.97000 611.97| 414.00000 414.00
SIGN PANEL, FURNISH & INSTALL OVERHEAD | | |
MOUNT, UP TO 12 SF | | |
0650 0700 3601 1.000 EA | 50.62000 50.62| 61.14000 61.14| 62.40000 62.40
SIGN PANEL, REMOVE, UP TO 12 SF | | |
0655 0700 5 22 6.000 EA | 2588.89000 15533.34| 3529.53000 21177.18| 3167.00000 19002.00
INTERNALLY ILLUMINATED SIGN, FURNISH & | | |
INSTALL, OVERHEAD MOUNT, 12-18 SF | | |

SECTION 0004 TOTALS | $ 338,499.83| $ 385,209.79| $ 414,189.40
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0005 LANDSCAPE / PERIPHERAL
| | |

0660 0580 1 2 LUMP | 76200.00000 76200.00| 84708.76000 84708.76| 11550.00000 11550.00
LANDSCAPE COMPLETE- LARGE PLANTS | | |
25023475201 | | |
0665 0590 70 1 LUMP | 12500.00000 12500.00| 15704.47000 15704.47| 3465.00000 3465.00
IRRIGATION SYSTEM REPAIRS 25023475201 | | |

SECTION 0005 TOTALS | $ 88,700.00| $ 100,413.23| $ 15,015.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0006 UTILITIES
| | |

0670 0425 5 1 4.000 EA | 520.00000 2080.00| 833.75000 3335.00| 578.00000 2312.00
MANHOLE, ADJUST, UTILITIES | | |
0675 0425 6 14.000 EA | 225.00000 3150.00| 500.25000 7003.50| 730.00000 10220.00
VALVE BOXES, ADJUST | | |
0680 0999 25 LUMP | 730.00000 730.00| 730.00000 730.00| 730.00000 730.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
25023475602 | | |

SECTION 0006 TOTALS | $ 5,960.00| $ 11,068.50| $ 13,262.00
====================================================================================================================================

CONTRACT TOTALS | $ 2,529,238.12| $ 2,795,608.91| $ 2,946,040.31



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/12/15
TABULATION OF BIDS PAGE : 001 -23

CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 7 ) |( 8 ) |( )
|H & J ASPHALT, INC. |RANGER CONSTRUCTION INDUSTR |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 243600.00000 243600.00| 434160.00000 434160.00|
MOBILIZATION 25023475201 | | |
0010 0102 1 270.000 LS | 139200.00000 139200.00| 261875.00000 261875.00|
MAINTENANCE OF TRAFFIC 25023475201 | | |
0015 0102 3 500.000 CY | 27.84000 13920.00| 45.00000 22500.00|
COMMERCIAL MATERIAL FOR DRIVEWAY | | |
MAINTENANCE | | |
0020 0102 14 1200.000 MH | 52.20000 62640.00| 59.20000 71040.00|
TRAFFIC CONTROL OFFICER | | |
0025 0102 60 6490.000 ED | 0.28000 1817.20| 0.30000 1947.00|
WORK ZONE SIGN | | |
0030 0102 71 11 2592.000 LF | 22.04000 57127.68| 20.15000 52228.80|
BARRIER WALL, TEMPORARY, F&I, CONCRETE | | |
0035 0102 74 1 7545.000 ED | 0.16000 1207.20| 0.17000 1282.65|
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0040 0102 74 2 640.000 ED | 0.32000 204.80| 0.33000 211.20|
CHANNELIZING DEVICE, TYPE III, 6' | | |
0045 0102 76 640.000 ED | 6.96000 4454.40| 7.10000 4544.00|
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0050 0102 77 995.000 ED | 0.29000 288.55| 0.30000 298.50|
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0055 0102 78 399.000 EA | 3.42000 1364.58| 4.15000 1655.85|
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0060 0102 89 1 5.000 LO | 1148.40000 5742.00| 1172.00000 5860.00|
TEMPORARY CRASH CUSHION, REDIRECTIVE | | |
OPTION | | |
0065 0102 99 540.000 ED | 16.24000 8769.60| 16.55000 8937.00|
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0070 0102104 540.000 ED | 7.08000 3823.20| 9.60000 5184.00|
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/12/15
TABULATION OF BIDS PAGE : 001 -24

CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 7 ) |( 8 ) |( )
|H & J ASPHALT, INC. |RANGER CONSTRUCTION INDUSTR |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 0102107 1 540.000 ED | 7.08000 3823.20| 16.40000 8856.00|
TEMPORARY TRAFFIC DETECTION AND | | |
MAINTENANCE, INTERSECTION | | |
0080 0104 10 3 1000.000 LF | 2.32000 2320.00| 2.05000 2050.00|
SEDIMENT BARRIER | | |
0085 0104 15 1.000 EA | 16240.00000 16240.00| 1360.00000 1360.00|
SOIL TRACKING PREVENTION DEVICE | | |
0090 0104 18 5.000 EA | 100.92000 504.60| 76.95000 384.75|
INLET PROTECTION SYSTEM | | |
0095 0107 1 55.080 AC | 58.00000 3194.64| 59.20000 3260.74|
LITTER REMOVAL | | |
0100 0107 2 5.160 AC | 290.00000 1496.40| 59.20000 305.47|
MOWING | | |
0105 0109 71 3 330.000 DA | 145.00000 47850.00| 206.90000 68277.00|
FIELD OFFICE, 900 SQ FT | | |
0110 0110 1 1 2.372 LS | 140500.59000 140500.59| 20470.00000 20470.00|
CLEARING & GRUBBING 25023475201 | | |
0115 0110 86 LUMP | 15080.00000 15080.00| 1538.00000 1538.00|
DELIVERY OF SALVAGEABLE MATERIAL TO | | |
FDOT 25023475201 | | |
0120 0120 1 2897.000 CY | 11.60000 33605.20| 11.80000 34184.60|
REGULAR EXCAVATION | | |
0125 0120 6 1221.000 CY | 11.60000 14163.60| 6.45000 7875.45|
EMBANKMENT | | |
0130 0160 4 6971.600 SY | 5.80000 40435.28| 6.65000 46361.14|
TYPE B STABILIZATION | | |
0135 0285706 1119.800 SY | 31.32000 35072.14| 9.95000 11142.01|
OPTIONAL BASE, BASE GROUP 06 | | |
0140 0285709 3817.100 SY | 37.12000 141690.75| 10.60000 40461.26|
OPTIONAL BASE, BASE GROUP 09 | | |
0145 0285710 1061.100 SY | 37.12000 39388.03| 13.05000 13847.36|
OPTIONAL BASE, BASE GROUP 10 | | |
0150 0327 70 6 10703.700 SY | 4.18000 44741.47| 3.15000 33716.66|
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | |
DEPTH | | |
0155 0334 1 13 553.100 TN | 145.00000 80199.50| 144.50000 79922.95|
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | | |
0160 0337 7 74 1335.700 TN | 156.60000 209170.62| 128.25000 171303.53|
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-12.5, PG 76-22, ARB | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/12/15
TABULATION OF BIDS PAGE : 001 -25

CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 7 ) |( 8 ) |( )
|H & J ASPHALT, INC. |RANGER CONSTRUCTION INDUSTR |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0165 0339 1 9.500 TN | 696.00000 6612.00| 159.00000 1510.50|
MISCELLANEOUS ASPHALT PAVEMENT | | |
0170 0400 0 11 169.200 CY | 783.00000 132483.60| 815.00000 137898.00|
CONCRETE CLASS NS, GRAVITY WALL | | |
0175 0400 2 2 1.700 CY | 4060.00000 6902.00| 6320.00000 10744.00|
CONCRETE CLASS II, ENDWALLS | | |
0180 0415 1 3 2160.000 LB | 23.20000 50112.00| 3.55000 7668.00|
REINFORCING STEEL- RETAINING WALL | | |
0185 0425 1321 1.000 EA | 5800.00000 5800.00| 11445.50000 11445.50|
INLETS, CURB, TYPE P-2, <10' | | |
0190 0425 1331 1.000 EA | 5800.00000 5800.00| 11515.75000 11515.75|
INLETS, CURB, TYPE P-3, <10' | | |
0195 0425 1332 1.000 EA | 6380.00000 6380.00| 12007.25000 12007.25|
INLETS, CURB. TYPE P-3, >10' | | |
0200 0425 1351 8.000 EA | 6960.00000 55680.00| 8355.95000 66847.60|
INLETS, CURB, TYPE P-5, <10' | | |
0205 0425 1361 4.000 EA | 6960.00000 27840.00| 8636.80000 34547.20|
INLETS, CURB, TYPE P-6, <10' | | |
0210 0425 1451 2.000 EA | 7540.00000 15080.00| 8145.30000 16290.60|
INLETS, CURB, TYPE J-5, <10' | | |
0215 0425 1461 1.000 EA | 7540.00000 7540.00| 10675.00000 10675.00|
INLETS, CURB, TYPE J-6, <10' | | |
0220 0425 1521 2.000 EA | 6960.00000 13920.00| 5617.45000 11234.90|
INLETS, DT BOT, TYPE C,<10' | | |
0225 0425 1711 1.000 EA | 6960.00000 6960.00| 6740.90000 6740.90|
INLETS, GUTTER, TYPE V, <10' | | |
0230 0425 1712 1.000 EA | 6960.00000 6960.00| 8285.70000 8285.70|
INLETS, GUTTER, TYPE V, >10' | | |
0235 0425 2 41 4.000 EA | 6960.00000 27840.00| 9830.50000 39322.00|
MANHOLES, P-7, <10' | | |
0240 0425 2 43 3.000 EA | 6960.00000 20880.00| 4002.40000 12007.20|
MANHOLES, P-7, PARTIAL | | |
0245 0430175118 753.800 LF | 104.40000 78696.72| 91.30000 68821.94|
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, | | |
18"S/CD | | |
0250 0430175124 246.700 LF | 127.60000 31478.92| 105.35000 25989.85|
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, | | |
24"S/CD | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/12/15
TABULATION OF BIDS PAGE : 001 -26

CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 7 ) |( 8 ) |( )
|H & J ASPHALT, INC. |RANGER CONSTRUCTION INDUSTR |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0255 0430175142 15.000 LF | 139.20000 2088.00| 172.75000 2591.25|
PIPE CULVERT, OPT MATERIAL, ROUND, | | |
42"S/CD | | |
0260 0443 70 4 359.100 LF | 139.20000 49986.72| 217.70000 78176.07|
FRENCH DRAIN, 24" | | |
0265 0520 1 10 3845.000 LF | 18.56000 71363.20| 29.75000 114388.75|
CONCRETE CURB & GUTTER, TYPE F | | |
0270 0520 3 183.000 LF | 17.40000 3184.20| 25.35000 4639.05|
VALLEY GUTTER- CONCRETE | | |
0275 0520 5 11 153.000 LF | 25.52000 3904.56| 39.85000 6097.05|
TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' | | |
WIDE | | |
0280 0522 1 57.000 SY | 42.92000 2446.44| 42.75000 2436.75|
CONCRETE SIDEWALK AND DRIVEWAYS, 4" | | |
THICK | | |
0285 0522 2 147.000 SY | 48.72000 7161.84| 53.60000 7879.20|
CONCRETE SIDEWALK AND DRIVEWAYS, 6" | | |
THICK | | |
0290 0536 1 1 263.000 LF | 76.10000 20014.30| 77.65000 20421.95|
GUARDRAIL -ROADWAY | | |
0295 0536 73 122.400 LF | 6.96000 851.90| 7.10000 869.04|
GUARDRAIL REMOVAL | | |
0300 0536 85 24 1.000 EA | 3306.00000 3306.00| 3375.00000 3375.00|
GUARDRAIL END ANCHORAGE ASSEMBLY- | | |
PARALLEL | | |
0305 0536 85 25 1.000 EA | 1421.00000 1421.00| 1065.50000 1065.50|
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE | | |
II | | |
0310 0550 10130 1120.000 LF | 29.00000 32480.00| 23.70000 26544.00|
FENCING, TYPE A, 6.1-7.0, STANDARD | | |
0315 0550 60122 2.000 EA | 1740.00000 3480.00| 532.75000 1065.50|
FENCE GATE, TYPE A, DOUBLE, 6.1-12.0' | | |
OPENING | | |
0320 0570 1 2 3110.000 SY | 6.96000 21645.60| 5.45000 16949.50|
PERFORMANCE TURF, SOD | | |
0325 0710 11111 2.950 NM | 1837.44000 5420.45| 1479.85000 4365.56|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
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CALL ORDER: 001 PROPOSAL ID: E6I96 LETTING DATE: 04/30/15 11:00 A.M. DISTRICT: 06
====================================================================================================================================

|( 7 ) |( 8 ) |( )
|H & J ASPHALT, INC. |RANGER CONSTRUCTION INDUSTR |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 0710 11122 1662.000 LF | 0.58000 963.96| 0.40000 664.80|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" | | |
0335 0710 11123 258.000 LF | 0.93000 239.94| 1.55000 399.90|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR CROSSWALK AND | | |
ROUNDABOUT, 12" | | |
0340 0710 11124 220.000 LF | 0.93000 204.60| 1.65000 363.00|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR DIAGONAL OR CHEVRON, | | |
18" | | |
0345 0710 11125 738.000 LF | 1.45000 1070.10| 1.80000 1328.40|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR STOP LINE OR CROSSWALK,| | |
24" | | |
0350 0710 11131 0.040 GM | 464.00000 18.56| 532.75000 21.31|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | | |
0355 0710 11151 356.000 LF | 0.35000 124.60| 0.30000 106.80|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, 2-4 DOTTED GUIDELINE/ 6-10 | | |
DOTTED EXTENSION, 6" | | |
0360 0710 11160 32.000 EA | 23.20000 742.40| 41.45000 1326.40|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE OR SYMBOL | | |
0365 0710 11170 72.000 EA | 23.20000 1670.40| 35.50000 2556.00|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | |
0370 0710 11211 2.664 NM | 1837.44000 4894.94| 1479.85000 3942.32|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0375 0710 11224 396.000 LF | 0.93000 368.28| 1.65000 653.40|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID FOR DIAGONAL OR CHEVRON, | | |
18" | | |
0380 0710 11251 126.000 LF | 0.35000 44.10| 0.30000 37.80|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, DOTTED/ GUIDELINE/6-10 GAP | | |
EXTENSION, 6" | | |
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|( 7 ) |( 8 ) |( )
|H & J ASPHALT, INC. |RANGER CONSTRUCTION INDUSTR |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0385 0999 25 LUMP | 50000.00000 50000.00| 50000.00000 50000.00|
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
25023475201 | | |

SECTION 0001 TOTALS | $ 2,209,696.56| $ 2,262,857.11| $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 SIGNING
| | |

0390 0700 1 11 32.000 AS | 406.00000 12992.00| 349.25000 11176.00|
SINGLE POST SIGN, F&I GROUND MOUNT, UP | | |
TO 12 SF | | |
0395 0700 1 12 5.000 AS | 1044.00000 5220.00| 1245.00000 6225.00|
SINGLE POST SIGN, F&I GROUND MOUNT, | | |
12-20 SF | | |
0400 0700 1 13 1.000 AS | 1740.00000 1740.00| 1245.00000 1245.00|
SINGLE POST SIGN, F&I GROUND MOUNT, | | |
21-30 SF | | |
0405 0700 1 50 1.000 AS | 290.00000 290.00| 301.90000 301.90|
SINGLE POST SIGN, RELOCATE | | |
0410 0700 1 60 26.000 AS | 23.20000 603.20| 29.60000 769.60|
SINGLE POST SIGN, REMOVE | | |
0415 0700 2 50 1.000 AS | 3480.00000 3480.00| 2665.00000 2665.00|
MULTI- POST SIGN, F&I GROUND MOUNT, | | |
RELOCATE | | |
0420 0700 2 60 2.000 AS | 580.00000 1160.00| 887.90000 1775.80|
MULTI- POST SIGN, REMOVE | | |
0425 0705 10 1 6.000 EA | 197.20000 1183.20| 142.00000 852.00|
OBJECT MARKER, TYPE 1 | | |
0430 0706 3 399.000 EA | 4.64000 1851.36| 4.15000 1655.85|
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0435 0710 11290 12.100 SF | 2.32000 28.07| 2.35000 28.44|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, ISLAND NOSE | | |
0440 0711 11122 831.000 LF | 1.16000 963.96| 1.55000 1288.05|
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
8" | | |
0445 0711 11123 129.000 LF | 2.32000 299.28| 2.95000 380.55|
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" FOR CROSSWALK AND ROUNDABOUT | | |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0450 0711 11124 110.000 LF | 2.90000 319.00| 4.45000 489.50|
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
18" FOR DIAGONALS AND CHEVRONS | | |
0455 0711 11125 369.000 LF | 3.48000 1284.12| 5.95000 2195.55|
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" FOR STOP LINE AND CROSSWALK | | |
0460 0711 11151 178.000 LF | 0.93000 165.54| 1.20000 213.60|
THERMOPLASTIC, STANDARD, WHITE, | | |
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
6" | | |
0465 0711 11160 16.000 EA | 116.00000 1856.00| 82.90000 1326.40|
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |
OR SYMBOL | | |
0470 0711 11170 36.000 EA | 52.20000 1879.20| 65.10000 2343.60|
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0475 0711 11224 198.000 LF | 2.90000 574.20| 4.45000 881.10|
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
18" FOR DIAGONAL OR CHEVRON | | |
0480 0711 11251 63.000 LF | 1.16000 73.08| 1.20000 75.60|
THERMOPLASTIC, STANDARD, YELLOW, DOTTED | | |
/ GUIDELINE /6-10 GAP EXTENSION, 6" | | |
0485 0711 16111 1.475 NM | 6124.80000 9034.08| 4340.00000 6401.50|
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0490 0711 16131 0.020 GM | 1531.20000 30.62| 1332.00000 26.64|
THERMOPLASTIC, OTHER SURFACES, WHITE, | | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | | |
0495 0711 16211 1.332 NM | 6124.80000 8158.23| 4340.00000 5780.88|
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |

SECTION 0002 TOTALS | $ 53,185.14| $ 48,097.56| $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 LIGHTING
| | |

0500 0630 2 12 2507.000 LF | 15.08000 37805.56| 17.30000 43371.10|
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0505 0635 2 11 18.000 EA | 552.74000 9949.32| 930.00000 16740.00|
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0510 0715 1 12 8818.000 LF | 1.74000 15343.32| 1.75000 15431.50|
LIGHTING CONDUCTORS, F&I, INSULATED, NO | | |
8 - 6 | | |
0515 0715 1 60 2540.000 LF | 0.23000 584.20| 0.35000 889.00|
LIGHTING CONDUCTORS, REMOVE & DISPOSE, | | |
CONTRACTOR OWNS | | |
0520 0715500 1 12.000 EA | 1856.00000 22272.00| 1726.70000 20720.40|
POLE CABLE DISTRIBUTION SYSTEM, | | |
CONVENTIONAL | | |
0525 0715511130 8.000 EA | 11194.58000 89556.64| 8551.75000 68414.00|
LIGHT POLE COMPLETE- SPECIAL DESIGN, | | |
F&I, SINGLE ARM SHOULDER MOUNT, | | |
ALUMINUM, 30' | | |
0530 0715540000 4.000 EA | 2958.58000 11834.32| 2030.00000 8120.00|
LIGHT POLE COMPLETE- SPECIAL DESIGN, | | |
RELOCATE | | |

SECTION 0003 TOTALS | $ 187,345.36| $ 173,686.00| $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0004 SIGNALIZATION
| | |

0535 0630 2 12 1280.000 LF | 15.08000 19302.40| 26.25000 33600.00|
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0540 0632 7 1 3.000 PI | 4640.00000 13920.00| 7405.00000 22215.00|
SIGNAL CABLE- NEW OR RECONSTRUCTED | | |
INTERSECTION, FURNISH & INSTALL | | |
0545 0635 2 11 46.000 EA | 552.74000 25426.04| 605.00000 27830.00|
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0550 0639 1122 2.000 AS | 4079.14000 8158.28| 1100.90000 2201.80|
ELECTRICAL POWER SERVICE, F&I, | | |
UNDERGROUND, METER PURCHASED BY | | |
CONTRACTOR | | |
0555 0639 1123 1.000 AS | 2208.06000 2208.06| 1230.00000 1230.00|
ELECTRICAL POWER SERVICE, F&I, | | |
UNDERGROUND, METER NOT REQUIRED | | |
0560 0639 2 1 670.000 LF | 6.50000 4355.00| 5.30000 3551.00|
ELECTRICAL SERVICE WIRE | | |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0565 0641 2 12 3.000 EA | 2001.00000 6003.00| 1605.40000 4816.20|
PRESTRESSED CONCRETE POLE, F&I, TYPE | | |
P-II SERVICE POLE | | |
0570 0646 1 11 2.000 EA | 1061.40000 2122.80| 1265.00000 2530.00|
ALUMINUM SIGNALS POLE, PEDESTAL | | |
0575 0649 31101 2.000 EA | 30312.54000 60625.08| 33070.00000 66140.00|
STEEL MAST ARM,F&I, WIND SPEED-150, | | |
SINGLE ARM, W/0 LUMINAIRE-36 | | |
0580 0649 31102 3.000 EA | 34817.40000 104452.20| 35810.65000 107431.95|
MAST ARM,F&I, WIND SPEED-150,SINGLE ARM | | |
W/0 LUMINAIRE-46 | | |
0585 0649 31103 1.000 EA | 42601.58000 42601.58| 46140.00000 46140.00|
MAST ARM,F&I, WIND SPEED-150, SINGLE | | |
ARM,W/0 LUMINAIRE-60 | | |
0590 0650 1 60 2.000 AS | 145.00000 290.00| 130.00000 260.00|
TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN | | |
0595 0650 1311 9.000 AS | 1044.00000 9396.00| 990.00000 8910.00|
TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, | | |
ALUMINUM | | |
0600 0650 1411 1.000 AS | 1212.20000 1212.20| 1180.00000 1180.00|
TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, | | |
ALUMINUM | | |
0605 0650 1511 6.000 AS | 1542.80000 9256.80| 1430.55000 8583.30|
TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, | | |
ALUMINUM | | |
0610 0653 1 11 2.000 AS | 841.00000 1682.00| 600.00000 1200.00|
PEDESTRIAN SIGNAL, FURNISH & INSTALL | | |
LED COUNTDOWN, 1 WAY | | |
0615 0660 1109 5.000 EA | 232.00000 1160.00| 190.00000 950.00|
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | | |
0620 0660 2101 8.000 AS | 928.00000 7424.00| 940.00000 7520.00|
LOOP ASSEMBLY- F&I, TYPE A | | |
0625 0670 5120 1.000 AS | 23844.38000 23844.38| 26530.00000 26530.00|
TRAFFIC CONTROLLER ASSEMBLY, F&I, 170 | | |
0630 0670 5121 1.000 AS | 28769.74000 28769.74| 29205.00000 29205.00|
TRAFFIC CONTROLLER ASSEMBLY, F&I, 170, | | |
1 PREEMPTION PLAN | | |
0635 0670 5400 1.000 AS | 2577.52000 2577.52| 3400.00000 3400.00|
TRAFFIC CONTROLLER ASSEMBLY, MODIFY | | |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0640 0685161 2.000 EA | 2186.60000 4373.20| 1562.00000 3124.00|
SYSTEM AUXILIARIES, F&I, MODEM | | |
0645 0700 3201 1.000 EA | 638.58000 638.58| 430.00000 430.00|
SIGN PANEL, FURNISH & INSTALL OVERHEAD | | |
MOUNT, UP TO 12 SF | | |
0650 0700 3601 1.000 EA | 63.80000 63.80| 64.10000 64.10|
SIGN PANEL, REMOVE, UP TO 12 SF | | |
0655 0700 5 22 6.000 EA | 3683.00000 22098.00| 3280.00000 19680.00|
INTERNALLY ILLUMINATED SIGN, FURNISH & | | |
INSTALL, OVERHEAD MOUNT, 12-18 SF | | |

SECTION 0004 TOTALS | $ 401,960.66| $ 428,722.35| $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0005 LANDSCAPE / PERIPHERAL
| | |

0660 0580 1 2 LUMP | 100920.00000 100920.00| 92525.00000 92525.00|
LANDSCAPE COMPLETE- LARGE PLANTS | | |
25023475201 | | |
0665 0590 70 1 LUMP | 19720.00000 19720.00| 17155.00000 17155.00|
IRRIGATION SYSTEM REPAIRS 25023475201 | | |

SECTION 0005 TOTALS | $ 120,640.00| $ 109,680.00| $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0006 UTILITIES
| | |

0670 0425 5 1 4.000 EA | 1044.00000 4176.00| 475.00000 1900.00|
MANHOLE, ADJUST, UTILITIES | | |
0675 0425 6 14.000 EA | 580.00000 8120.00| 296.00000 4144.00|
VALVE BOXES, ADJUST | | |
0680 0999 25 LUMP | 730.00000 730.00| 730.00000 730.00|
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
25023475602 | | |

SECTION 0006 TOTALS | $ 13,026.00| $ 6,774.00| $
====================================================================================================================================

CONTRACT TOTALS | $ 2,985,853.72| $ 3,029,817.02| $ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.


