



Florida Department of Transportation

CHARLIE CRIST
GOVERNOR

STEPHANIE C. KOPELOUSOS
SECRETARY

ADDENDUM No. 06
ISSUED ON AUGUST 19, 2009
TO THE
PROJECT REQUEST FOR PROPOSAL DOCUMENT
ISSUED ON MAY 14, 2009

**** FAILURE TO ACKNOWLEDGE RECEIPT OF THIS DOCUMENT MAY RESULT IN YOUR BID BEING DECLARED NON-RESPONSIVE ****

PROJECT TITLE / BID NUMBER: SR-826 (PALMETTO EXPRESSWAY) / SR-836
(DOLPHIN EXPRESSWAY) INTERCHANGE
DESIGN-BUILD PROJECT / RFP-DOT-09/10-6105DS
FIN PROJECT No(S): 249581-1-52-01
FEDERAL AID PROJECT No(S): ARRA-134
CONTRACT NO.: E-6F61
COUNTY(IES): MIAMI-DADE
DATE RESPONSES ARE DUE: AUGUST 10, 2009 BEFORE 2:00 P.M. (LOCAL TIME)
LOCATION: DISTRICT SIX MAIN BUILDING,
FRONT LOBBY
1000 NORTHWEST 111th AVENUE
MIAMI, FLORIDA 33172

WORK DESCRIPTION:

Design-Build-Finance Project: State Road 826 (Palmetto Expressway) / State Road 836 (Dolphin Expressway) Interchange reconstruction for the Florida Department of Transportation (FDOT) in Miami-Dade County.

THE REQUEST FOR PROPOSAL (RFP) RELEASED ON MAY 14, 2009 FOR THE ABOVE-MENTIONED PROJECT IS HEREBY AMENDED AS FOLLOWS:

Document: REQUEST FOR PROPOSAL (RFP)

1) *Section 7.1 – Method of Compensation and Funding*

ADDENDUM #6
DATED AUGUST 19, 2009

PROJECT/PROPOSAL NUMBER: RFP-DOT-09/10-6105DS / E-6F61
FINANCIAL PROJECT NUMBER(S): 249581-1-52-01 / ARRA-134

Original:

| Project Number: 249581-1-52 | | | | | |
|------------------------------------|----------------------|----------------------|---------------------|---------------------|----------------------|
| Fiscal Year | July 1 | October 1 | January 1 | April 1 | Total |
| 2009 | \$0 | \$0 | \$0 | \$0 | \$0 |
| 2010 | \$77,569,695 | \$13,146,851 | \$10,161,010 | \$13,766,246 | \$114,643,802 |
| 2011 | \$14,653,471 | \$28,530,048 | \$16,587,168 | \$18,926,150 | \$78,696,837 |
| 2012 | \$14,437,220 | \$39,124,627 | \$12,978,871 | \$13,171,795 | \$79,712,513 |
| 2013 | \$13,137,391 | \$37,036,691 | \$11,800,740 | \$12,653,051 | \$74,627,873 |
| 2014 | \$12,594,615 | \$36,657,828 | \$11,341,329 | \$11,352,509 | \$71,946,281 |
| 2015 | \$8,269,039 | \$32,081,659 | \$5,630,903 | \$4,700,124 | \$50,681,725 |
| 2016 | \$2,857,971 | \$26,910,613 | \$1,284,441 | \$3,177,706 | \$34,230,731 |
| 2017 | \$0 | \$25,000,000 | \$0 | \$0 | \$25,000,000 |
| 2018 | \$0 | \$21,500,000 | \$0 | \$0 | \$21,500,000 |
| Total | \$143,519,402 | \$259,988,317 | \$69,784,462 | \$77,747,581 | \$551,039,762 |

| Project Number: 249581-1-56-01 | | | | | |
|---------------------------------------|-------------|-----------|-----------|---------|-------------|
| Fiscal Year | July 1 | October 1 | January 1 | April 1 | Total |
| 2010 | \$8,108,444 | \$0 | \$0 | \$0 | \$8,108,444 |

Addendum #6:

| Project Number: 249581-1-52 | | | | | |
|------------------------------------|----------------------|---------------------|----------------------|---------------------|----------------------|
| Fiscal Year | 1-Jul | 1-Oct | 1-Jan | 1-Apr | Total |
| 2010 | \$77,569,695 | \$3,146,851 | \$20,161,010 | \$13,766,246 | \$114,643,802 |
| 2011 | \$14,653,471 | \$13,530,048 | \$31,587,168 | \$18,926,150 | \$78,696,837 |
| 2012 | \$14,437,220 | \$14,124,627 | \$37,978,871 | \$13,171,795 | \$79,712,513 |
| 2013 | \$13,137,391 | \$12,036,691 | \$36,800,740 | \$12,653,051 | \$74,627,873 |
| 2014 | \$12,594,615 | \$11,657,828 | \$36,341,329 | \$11,352,509 | \$71,946,281 |
| 2015 | \$8,269,039 | \$7,081,659 | \$30,630,903 | \$4,700,124 | \$50,681,725 |
| 2016 | \$2,857,971 | \$1,910,613 | \$26,284,441 | \$3,177,706 | \$34,230,731 |
| 2017 | \$0 | \$0 | \$46,500,000 | \$0 | \$46,500,000 |
| Total | \$143,519,402 | \$63,488,317 | \$266,284,462 | \$77,747,581 | \$551,039,762 |

ADDENDUM #6
DATED AUGUST 19, 2009

PROJECT/PROPOSAL NUMBER: RFP-DOT-09/10-6105DS / E-6F61
FINANCIAL PROJECT NUMBER(S): 249581-1-52-01 / ARRA-134

| Project Number: 249581-1-56-01 | | | | | |
|---------------------------------------|-------------|-------|-------|-------|-------------|
| Fiscal Year | 1-Jul | 1-Oct | 1-Jan | 1-Apr | Total |
| 2010 | \$8,108,444 | \$0 | \$0 | \$0 | \$8,108,444 |
| Total | \$8,108,444 | \$0 | \$0 | \$0 | \$8,108,444 |

Document: ATTACHMENT A – SCOPE OF SERVICES, SECTION 2: DESIGN AND CONSTRUCTION CRITERIA

2) Section 2.18.6 – Contaminated Materials

Added the following contamination notes:

The Contractor's attention is called to the fact that contamination ground water was found in the vicinity of the project. Although, contamination assessment did not reveal any contamination within the project limits, the contamination may be found during construction.

The Department, as required, will have qualified environmental staff and/or a CAR Contractor (working under a separate contract) performing monitoring and/or assistance with (potentially) contaminated media during construction.

The CAR Contractor will only provide equipment and labor to perform work with/within contamination media/soil/ground water. The CAR Contractor will complete the above work up to the existing ground level only. The Contractor is responsible for all work from the existing ground level to finished grade. The Contractor is responsible for Maintenance of Traffic and shall provide structures, pipes, inlets, slotted drains, bedding material, suitable fill materials and any other associated materials for the proper installation of the features. The Contractor is to prepare the above referenced areas prior to the mobilization of the CAR Contractor. The preparations are to include, but are not limited to: clearing and grubbing, fences relocation, structures removal, excavation above contamination level, etc. The Contractor will not be responsible for Quality Control associated with work activities performed by the CAR Contractor.

No time extension will be granted for delays to the critical activities due to contamination work by the CAR Contractor, unless they exceed 50 day.

Limitation on Construction Dewatering

The contractor is advised that any construction dewatering performed in the contamination area is to be limited to low flow, short term dewatering. Any dewatering activities in these areas are to be approved by the Department's District 6 Environmental Management Office (EMO), Contamination Section, prior to the dewatering activity.

Document: ATTACHMENT A – SCOPE OF SERVICES, SECTION 5: ITS SCOPE

ADDENDUM #6
DATED AUGUST 19, 2009

PROJECT/PROPOSAL NUMBER: RFP-DOT-09/10-6105DS / E-6F61
FINANCIAL PROJECT NUMBER(S): 249581-1-52-01 / ARRA-134

3) *Section 1.6.9 – Dynamic Message Signs (DMS)* (Table 1) (modifications in **BOLD**)

Original:

Table 1 - Minimum DMS Locations and Quantities

| TYPE | RD NAME | RD TYPE | DIR. | LOCATION | QNT |
|------------|----------------------------------------|----------|---------|--------------------------------------|-----------|
| HALF/FULL | SR 826 | FREEWAY | S.B. | N. OF NW 25TH ST | 1 |
| HALF/FULL | SR 826 | FREEWAY | N.B. | S. OF W. FLAGLER ST | 1 |
| HALF/FULL | SR 836 | FREEWAY | W.B. | W. OF NW 37TH AVE | 1 |
| HALF/FULL | SR 836 | FREEWAY | W.B. | W. OF NW 57TH AVE | 1 |
| HALF/FULL | SR 836 | FREEWAY | E./W.B. | W. OF NW 87 AVE | 2 |
| | | | | SUBTOTAL: | 6 |
| CANTILEVER | NW 36TH ST | ARTERIAL | E.B. | W. OF SR 826 | 1 |
| CANTILEVER | NW 36TH ST | ARTERIAL | W.B. | E. OF SR 826 | 1 |
| CANTILEVER | W. FLAGLER ST | ARTERIAL | E.B. | W. OF SR 826 | 1 |
| CANTILEVER | W. FLAGLER ST | ARTERIAL | W.B. | E. OF SR 826 | 1 |
| CANTILEVER | NW 87TH AVE | ARTERIAL | N.B. | S. OF SR 836 | 1 |
| CANTILEVER | NW 87TH AVE | ARTERIAL | S.B. | N. OF SR 836 | 1 |
| CANTILEVER | NW 12TH ST | ARTERIAL | E.B. | W. OF NW 87TH AVE | 1 |
| CANTILEVER | NW 12TH ST | ARTERIAL | W.B. | E. OF NW 87TH AVE | 1 |
| CANTILEVER | NW 12TH ST | ARTERIAL | E.B. | W. OF MILAM DAIRY RD | 1 |
| CANTILEVER | NW 12TH ST | ARTERIAL | W.B. | E. OF NW 72ND AVE | 1 |
| CANTILEVER | MILAM DAIRY RD | ARTERIAL | S.B. | S. OF NW 12TH ST | 1 |
| CANTILEVER | MILAM DAIRY RD | ARTERIAL | N.B. | NE. CORNER OF NW 7 TH AVE | 1 |
| CANTILEVER | SW 88 th (N. Kendall Dr) | ARTERIAL | E./W.B. | E. and W. of SR 826 | 2* |
| CANTILEVER | SW 8 th (Tamiami Trail) | ARTERIAL | E./W.B. | E. and W. of SR 826 | 2 |
| | | | | SUBTOTAL: | 16 |
| | | | | TOTAL: | 22 |

Addendum #6:

Table 2 - Minimum DMS Locations and Quantities

| TYPE | RD NAME | RD TYPE | DIR. | LOCATION | QNT |
|------------|------------|----------|---------|---------------------|----------|
| HALF/FULL | SR 826 | FREEWAY | S.B. | N. OF NW 25TH ST | 1 |
| HALF/FULL | SR 826 | FREEWAY | N.B. | S. OF W. FLAGLER ST | 1 |
| HALF/FULL | SR 836 | FREEWAY | W.B. | W. OF NW 37TH AVE | 1 |
| HALF/FULL | SR 836 | FREEWAY | W.B. | W. OF NW 57TH AVE | 1 |
| HALF/FULL | SR 836 | FREEWAY | E./W.B. | W. OF NW 87 AVE | 2 |
| | | | | SUBTOTAL: | 6 |
| CANTILEVER | NW 25TH ST | ARTERIAL | E.B. | W. OF SR 826 | 1 |


ADDENDUM #6
DATED AUGUST 19, 2009

PROJECT/PROPOSAL NUMBER: RFP-DOT-09/10-6105DS / E-6F61
 FINANCIAL PROJECT NUMBER(S): 249581-1-52-01 / ARRA-134

| | | | | | |
|------------------|----------------------------------------|----------|--------|--------------------------------------|-----------|
| CANTILEVER | NW 25TH ST | ARTERIAL | W.B. | E. OF SR 826 | 1 |
| CANTILEVER | NW 36TH ST | ARTERIAL | E.B. | W. OF SR 826 | 1 |
| CANTILEVER | NW 36TH ST | ARTERIAL | W.B. | E. OF SR 826 | 1 |
| CANTILEVER | W. FLAGLER ST | ARTERIAL | E.B. | W. OF SR 826 | 1 |
| CANTILEVER | W. FLAGLER ST | ARTERIAL | W.B. | E. OF SR 826 | 1 |
| CANTILEVER | NW 87TH AVE | ARTERIAL | N.B. | S. OF SR 836 | 1 |
| CANTILEVER | NW 87TH AVE | ARTERIAL | S.B. | N. OF SR 836 | 1 |
| CANTILEVER | NW 12TH ST | ARTERIAL | E.B. | W. OF NW 87TH AVE | 1 |
| CANTILEVER | NW 12TH ST | ARTERIAL | W.B. | E. OF NW 87TH AVE | 1 |
| CANTILEVER | NW 12TH ST | ARTERIAL | E.B. | W. OF MILAM DAIRY RD | 1 |
| CANTILEVER | NW 12TH ST | ARTERIAL | W.B. | E. OF NW 72ND AVE | 1 |
| CANTILEVER | MILAM DAIRY RD | ARTERIAL | S.B. | S. OF NW 12TH ST | 1 |
| CANTILEVER | MILAM DAIRY RD | ARTERIAL | N.B. | NE. CORNER OF NW 7 TH AVE | 1 |
| CANTILEVER | SW 88 th (N. Kendall Dr) | ARTERIAL | E./W.B | E. and W. of SR 826 | 2* |
| CANTILEVER | SW 8 th (Tamiami Trail) | ARTERIAL | E./W.B | E. and W. of SR 826 | 2 |
| SUBTOTAL: | | | | | 18 |
| TOTAL: | | | | | 24 |

Document: LIST OF ADDENDUM #6 ATTACHMENTS

- NONE -



Ronald P. Fountain
DISTRICT PROCUREMENT AND PROFESSIONAL SERVICES MANAGER

**PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM BY SIGNING IN THE AREA PROVIDED BELOW.
 RETURN THIS ACKNOWLEDGEMENT BY TO THE ATTENTION OF KENNETH ROBERTSON AT
d6.contracts@dot.state.fl.us BEFORE 5:00 PM (EDT) ON August 20, 2009.**

COMPANY NAME

SIGNATURE

TITLE

PRINT NAME