
Design/Build Projects

Procurement Number      : SECT5
Financial Management Number(s):
24958115201

Project Description:
SR 826/836 INTERCHANGE DESIGN-BUILD-FINANCE PROJECT
RFP-DOT-09/10-6105DS / E-6F61
.

The Florida Dept. of Transportation desires to acquire a
Design-Build-Finance Team to improve and reconstruct the 
SR 826/836 Interchange which includes reconstruction of 
the SR 826/Flagler St. and SR 836/NW 72 Ave Interchanges.  
The proposed reconstruction shall include interchange 
improvements along SR 826 and SR 836 mainlines and all 
associated ramps.  The interchanges to be improved within 
the Project are the SR 826 at SR 836 Interchange; the SR 
826 at West Flagler St. Interchange which requires milling, 
resurfacing and widening of approximately 1,680 feet of 
West Flagler St. and reconstruction of all ramps 
connecting to/from the SR 826; and the SR 836 at Milam 
Dairy Rd. and NW 72nd Ave. Interchange which includes
the reconstruction of approximately 2,760 feet of Milam
Dairy Rd. and all ramps connecting to/from SR 826; the
reconstruction of NW 11th St. between Milam Dairy Rd. 
and NW 72nd Ave., and the reconstruction of NW 72nd Ave. 
between NW 11th St. and NW 12th St. Other improvements 
involve the reconstruction of about 1,430 feet of NW 12th 
St. in the area underneath SR 826; and the relocation of 
the North Line Canal between NW 6th St. and NW 16th St.  
The Project also includes new drainage, lighting, ITS,
landscaping, signalization and signing and pavement 
marking improvements.
.
Along SR 836, the Project includes the construction of the
Westbound CD roadway from approximately 1,200 feet west of
SR 826 to the existing Westbound CD bridge over the CSX/FEC
railroad.  Also included is the construction of the East-
bound CD roadway from approximately 450 feet west of SR 826
to the existing SR 836 Eastbound, approximately 1,200 feet
east of the CSX/FEC railroad bridges, and the widening of
the existing SR 836 eastbound to the exit ramp to NW 57th
Ave.
.

Package 1 per the Reference Documents includes the replace-
ment of all existing bridges within the limits of the 
Project, except the SR-836 mainline bridges over the CSXT/
FEC railroad, which may be allowed to be widened pending 
the results of an ongoing structural analysis being 
performed by the Department with a possible design 
exception that allows to maintain the existing vertical
clearance.  Package 1 also includes a total of 35 new
permanent bridges and 4 temporary bridges (based on current
traffic control plans) to be constructed.  In addition, the
Department has entered into a Joint Project Agreement (JPA)
with Miami-Dade Water and Sewer Department for the



construction/relocation/upgrades of the existing water and
sewer lines located within the project limits.
.

Design-Build firm shall not preclude the alignment of the 
future construction of a Miami-Dade Transit (MDT) overpass 
over SR 826 to accommodate the future East-West transit 
corridor.
.

The Department has prepared a set of Reference Plans which
include the ultimate Master Plan and Package 1 Plans.  The
roadway plans for the ultimate Master Plan, currently at 
60% stage, detail the ultimate configuration of the SR 826/
836 Interchange including future improvements.  Package 1,
as detailed in the RFP to be released (100% plans not 
signed and sealed) is a component of the Master Plan. All 
main-lines, collector distributors (CD's) ramps and bridges 
in Package 1 will be constructed per the final geometry of 
the Master Plan. Package 1 will not preclude construction 
of the managed lanes along SR 836, HOV connectors and 
direct connectors shown in the Master Plan to be 
constructed in the future as Package 2.  The Package 1 
Plans, detail the first phase of construction. The 
Referenced Plans are provided as an appendix to the Scope 
of Services.  Each design build firm is to develop design
approaches with corresponding schedules based on the 
Interchange Master Plan and Package 1 plans.  The Project 
evaluation criteria are based upon qualifications, quality, 
innovation, schedule and costs (not to exceed the 
maximum bid price).  If this maximum price is exceeded, 
the design build firm proposal shall be found non-
responsive.

.
Any changes to requirements of the RFP by a Design-Build
firm must be approved by the Department prior to the infor-
mation cut-off date.  These changes will be shared with
other Design-Build firms.  However, innovative concepts will
not be shared with other firms.  An innovative concept or
idea may be the Design-Build firm's means and methods in
constructing the Project and not part of approved changes to
the RFP.  For this Project the Department shall not consider
changes addressing the following issues:

.
1) No reduction in the number of travel lanes, auxiliary
lanes, ramps or substantial reduction in storage lengths.
.
2) The height and location of sound barriers must remain as
designed in the Project I Plan.
.
3) No additional Design Exceptions will be considered.
.
4) The Capacity and/or Level of Service of the SR 826/836
Interchange must remain as designed in the Project I Plans.
Any change to the interchange geometry must be accompanied
by traffic analysis ( based upon traffic data provided by
FDOT) confirming equal or better capacity.  The required
number of lanes shall be as prescribed in the RFP Scope of



Services.
.
5) All utility agency owner (UAO) plans included with the
Project I Plans are for work to be accomplished by the
Design-Build firm per terms of the Utility work by Highway
Contractor Agreement between the Department and the UAO. 
The design build firm shall not modify any of these utility
plans without the written permission of the respective UAO.
.

The Project will include a finance component.  The Design-
Build firm will perform the services required within the
proposed contract time with payback of the contract amount
over a period of years yet to be determined.  
.

***THE ESTIMATED BUDGET AMOUNT AND CASH AVAILABILITY SCHEDULE
FOR THE PROJECT WILL BE PROVIDED AFTER APRIL 15, 2009. THIS 
ADVERTISEMENT FOR LETTERS OF INTEREST IS CONTINGENT UPON 
APPROVAL OF THE WORK PROGRAM/BUDGET AMENDMENT, WHICH IS 
ANTICIPATED TO OCCUR APRIL 15, 2009.***

***FINAL EXECUTION OF ALL CONTRACTS IS CONTINGENT UPON
AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY***

.
<b>SUBMITTAL REQUIREMENTS:</b>
The Design-Build firm desiring consideration for this Pro-
ject shall electronically submit their Letter of Interest
and all attachments to <b>d6.contracts@dot.state.fl.us</b>,
not to exceed the page limitation shown below, and the size
limit of 2.0 MB. Letters of Interest must be submitted to
the requesting unit listed below by 5:00 PM, EST. Only one
Letter of Interest per Design-Build firm is acceptable.
Receipt of multiple Letters will cause the Department's
rejection of all Letters of the firm.  The Prime Contractor
and Prime Design Consultant cannot be proposed as a team
member on any other Letter of Response.

.
Submittals must include:
1) CONTACT PERSON - with name, phone number and e-mail
address (if available).
2) MATRIX - indicating the Contractor and the Professional
Services Consultant qualifications in all work classes and
work groups advertised.
3) BUSINESS STRUCTURE - Identify the Design-Build firm
authorized by law to render the Design-Build services and
include documentation demonstrating compliance with the
Minimum Qualifications Requirements set forth in this
solicitation. Evidence or proof of meeting Bonding Capacity,
along with copies of letters from the Department indicating
the pre-qualification of the Design-Build Firm(s) will NOT
be part of the page limitation. Provide a staffing chart
that identifies the name, title and job classification of
each KEY staff member for each firm. The staffing chart
should be one (1) page and will NOT contribute to the page
limitation.
4) DESIGN-BUILD EXPERIENCE - Provide a listing of active and
completed Design-Build projects similar to this project,
include start date and completion or anticipated completion



date, budget, owner performance evaluation (if available),
references, points of contact, telephone numbers of the
proposed Design-Build team and past experience as a team.
In addition, provide safety record, time delays on any past
projects, as well as any incidents of litigation/disputes
history. List your team's Current Safety Modifier Index
and OSHA violations within the last five (5) years.
5) OTHER EXPERIENCE - Provide a listing of active and
completed projects similar to this project, including
references, points of contact, telephone numbers and the
role team members played in the project.
6) APPROACH AND UNDERSTANDING OF THE PROJECT REQUIREMENTS -
Briefly describe the project issues and proposed resolutions
by your team.
.

Project Manager    : TOGHIANI, ALI
Selection Procedure     : ADJUSTED SCORE TYPE
Response Requested      : LETTER OF INTEREST
Maximum Number of Pages: 10

<b>Prequalification Requirements:</b>
Contractor must be qualified for the Major Work types under 
Rule 14-22, F.A.C.-
Work Class(s):
<b>Major Work:</b>
HOT PLANT-MIX BITUMINOUS
MAJOR BRIDGES - CURVED STEEL GIRDERS
MAJOR BRIDGES - CONCRETE SEGMENTAL CONSTRUCTION

Contractor does not need to be qualified for the Minor Work 
types below, but the Design-Build firm must team with sub-
contractors qualified for the Minor Work types under Rule 14-22, 
F.A.C.-

<b>Minor Work:</b>
GRADING
DRAINAGE
FLEXIVE PAVING
MAJOR BRIDGES - MULIT-LEVEL ROADWAYS
INTERMEDIATE BRIDGES
.

Professional Team Member must be qualified for the Major 
Types Of Work under Rule 14-75, F.A.C.-
Work Class(es):
<b>Major Types of Work:</b>
3.3 - Controlled Access Highway Design
4.1.1 - Miscellaneous Structures
4.2.1 - Major Bridge Design - Concrete
4.2.2 - Major Bridge Design - Steel
4.2.3 - Major Bridge Design - Segmental
6.1 - Traffic Engineering Studies

Professional Team Member does not need to be qualified 
for the Minor Types of Work below, but the Design-
Build firm must team with sub-consultants qualified 
for the Minor Types of Work under Rule 14-75, F.A.C.-



<b>Minor Types of Work:</b>
3.2 - Major Highway Design
4.1.2 - Minor Bridge Design
6.2 - Traffic Signal Timing
6.3.1 - Intelligent Trans Sys. Analysis & Design
6.3.2 - Intelligent Trans Systems Implementation
6.3.3 - Intelligent Trans Traffic Eng. Communications
15.0 - Landscape Architect

CONFLICT OF INTEREST DETERMINATION:
.
The Department and Miami-Dade County Expressway Authority
have reviewed the past role of participants involved with
the Project development. As a result, the following
consultant firm(s) have been determined TO BE eligible to
submit a Letter of Interest or participate as a
sub-consultant to a Proposer responding to this Project 
when officially advertised:
.
Jacobs Engineering Group, Inc/Edwards & Kelcey /
Kunde Sprecker and Assoc. Inc.
TY Lin International
Sanchez-Zeinalli & Associates, Inc.
A&P Consulting Transportation, Inc.
PBS&J, Inc.
Manny G. vera & Associates, Inc.
Ardaman & Associates, Inc.
HR Engineering, Inc.
Lannes & Garcia, Inc.
Siddiq Khan & Associates, Inc.
F.R. Aleman & Associates, Inc.
Tondelli Engineering, P.A
Avino & Associates, Inc.
Techno-Management, Inc.
V.E. Martinez & Associates, Inc.
Beiswenger, Hoch and Associates, Inc.
.
The following consultant firm(s) ARE NOT eligible to submit
a Letter of Interest or participate as a sub-consultant to 
a Proposer responding to this Project when advertised:
.
URS Corporation Southern
Keith & Schnars, P.A.
EAC Consulting, Inc.
.

Technical Questions Should Be Addressed To:
Kenneth Robertson, District Six Procurement Office,
at e-mail address <b>d6.contracts@dot.state.fl.us</b>.
.
Please include Contract Number and Financial Project Number
in the subject line.
.
For questions received within 7 business days of letting,
answers cannot be assured.



Bonding Requirements:
The Design-Build firm contracting must provide the following
1. Evidence of its ability to be bonded for a single
contract in the amount of at least the bid amount. Evidence
shall be in the form of a letter from the said Design-Build
Surety Company indicating a single contract bonding capacity
in excess of the bid amount.
2. A 5% bid guaranty will be required of all short-listed
firms submitting proposals.
3. A contract or performance bond in the full amount of
the contract shall be required from the selected Design-
Build firm.
4. A warranty / maintenance bond in a sum equal to five (5) 
percent of the final contract price for ITS design and 
construction, which shall remain in effect throughout
the duration of the one (1) year post final acceptance
maintenance period, shall be required from the selected
Design-Build firm.

DBE/MBE Requirements:
The Department encourages the recruitment and utilization 
Of certified and non-certified minority businesses. The
Department, its contract vendors, suppliers and consultants
should take all necessary and reasonable steps to ensure
that minority businesses have the opportunity to compete
for and perform contract work for the Department in a non-
discriminatory environment.

Special Notes:
Scope of Services information and related attachments will 
be provided in DRAFT format. Please submit a written 
request to d6.contracts@dot.state.fl.us for access to these 
documents. Due to file size, Proposers will be granted 
access to a file transfer site to download draft Project-
related documents.
.
Compensation for shortlisted firms preparing proposals may 
or may not be approved for this Project. Determination will 
be forthcoming shortly.
.
Shortlist and Final selection dates stated in this
advertisement are not firm, and are only intended to give
the Proposer an estimate of the time line associated with
this project. Proposers shall continue to monitor this 
advertisement for changes and updates.
.
In accordance with Section 287.057(24), Florida
Statutes, respondents to this solicitation or persons acting
on their behalf may not contact, between the release of the
solicitation and the end of the 72-hour period following the
agency posting the notice of intended award, excluding
Saturdays, Sundays, and State Holidays, any employee or
officer of the executive or legislative branch concerning
any aspect of this solicitation, except in writing to the
Procurement Officer or as provided in the solicitation
documents.  Violation of this provision may be grounds for
rejecting a response.



This Project is funded through the American Recovery and 
Reinvestment Act of 2009 (ARRA). Sections 1201 and 1512 of 
the American Recovery and Reinvestment Act require states 
to fulfill employment reporting obligations for each ARRA 
funded project. The Design-Build Firm on each ARRA project 
shall complete an employment report for each month from the 
date of the Notice to Proceed until completion of the 
contract or September 2012, whichever occurs sooner.
Design-Build Firms are required to provide the necessary 
information for their own workforce as well as the workforce 
of all subcontractors/subconsultants that are active on 
their ARRA funded project(s) for the reporting month. A 
full description of the data elements to be reported on 
will be provided to you at a later date, by way of 
revisions. However, one critical reporting component is 
a requirement for prime consultants/contractors to have a 
Dun and Bradstreet (DUNS) number. This is a unique nine-
digit firm identification number issued by Dun & Bradstreet.
It is not the same as a firm’s Tax ID Number. Design-Build 
Firms who don’t already have a DUNS number can register for 
It thru the following website: http://www.dnb.com/us/
Design-Build Firms who do not already have a DUNS number 
Should begin the application process. According to the 
D&B website, it takes a minimum of 30 business days for a 
new D&B DUNS Number to be processed.

Advertisement Status           : Advertised
Planned Advertisement Date     : 13APR2009
Response Deadline              : 24APR2009
Planned Shortlist Selection Date: 01MAY2009  Time: 9:00 AM
Planned Final Sel. Meeting Date: 31AUG2009  Time: 9:00AM
Meeting Location Notes:
Response Deadline              : 24APR2009
Respond To:
Florida DOT - District 6
1000 NW 111th Avenue
Miami, FL 33172
Attn: Kenneth Robertson
Phone: (305)470-5404

************************************************************


