



web Transport  
Fuel Allocation Report

**Selected Proposals:** E6J97, E6K49, E6L14-R0, E6L15-R0

**ESTIMATED FUEL ALLOCATION SUMMARY**

Letting	Call Number	Proposal	Project Number	Fuel Allocation
06160929	001	E6J97	43338115201 *	Y
			43338127201	N
	002	E6K49	43058825201 *	N
			43058835201	N
	003	E6L14-R0	25267237201 *	N
	004	E6L15-R0	42823527201 *	Y

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



web Trnsport  
Fuel Allocation Report

**ESTIMATED FUEL ALLOCATION DETAIL**

<b>Proposal No.:</b> E6J97		<b>Project No.:</b> 43338115201 *		<b>Item Year:</b> 13	<b>District:</b> 06	<b>County/Section:</b> 90030000		
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons	
				Gasoline	Diesel		Gasoline	Diesel
0400- 4- 5		CY	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	11.7368	4.8539	420.500	4,935.324	2,041.065
0415- 1- 5		LB	REINFORCING STEEL- BRIDGE SUBSTRUCTURE	0.0018	0.0008	43,904.000	79.027	35.123
<b>43338115201 JOB TOTAL:</b>							<b>5,014.352</b>	<b>2,076.188</b>

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



web Transport  
Fuel Allocation Report

**ESTIMATED FUEL ALLOCATION DETAIL**

Proposal No.:		Project No.:		Item Year:	District:	County/Section:		
E6L15-R0		42823527201 *		13	06			
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons	
				Gasoline	Diesel		Gasoline	Diesel
0520- 1- 10		LF	CONCRETE CURB & GUTTER, TYPE F	0.0616	0.0402	1,000.000	61.600	40.200
0520- 3-		LF	VALLEY GUTTER- CONCRETE	0.2190	0.0476	55.000	12.045	2.618
0522- 1-		SY	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	0.3253	0.0000	2,600.000	845.780	0.000
0522- 1-		SY	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	0.3253	0.0000	1,200.000	390.360	0.000
0522- 2-		SY	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	0.3253	0.0000	800.000	260.240	0.000
0522- 2-		SY	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	0.3253	0.0000	200.000	65.060	0.000
<b>42823527201 JOB TOTAL:</b>							<b>1,635.085</b>	<b>42.818</b>

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.