BID SOLICITATIONENOTICENANDFAPPROXIMATETQUANTITIES
(NOT FOR BIDDING PURPOSES)

LETTING ID: 06130425 CALL ORDER: 003 PROPOSAL ID: E6H43 DISTRICT: 06
COUNTIES : MIAMI-DADE, , ,

ROAD NAME : SR 112/JULIA TUTTLE
LIMITS : RAMPS

FINPROJ NO(S):	FEDERAL AID NO(S):	MAJOR WORK TYPE:
43190215201 (*)	N/A	MAINTENANCE RESURFACING (FLEX)
43190225201	N/A	BIKE PATH/TRAIL

TOTAL ROADWAY LENGTH: 0.000 MILES
TOTAL BRIDGE LENGTH: 0.000 MILES
TOTAL PROPOSAL LENGTH: 0.000 MILES

CONTRACT DAYS: 65
LETTING DATE : 04/25/13
CONTRACT EXECUTION DAYS: 10
SPECIAL START DATE: N/A
ACQUIS./FLEXIBLE START TIME : 35 Days

PROPOSAL BUDGET ESTIMATE: $ 812,763.00

PROPOSAL PACKAGE FEE(PLANS + PROPOSAL): $0.00 PLANS ONLY FEE: $0.00 SPECS ONLY FEE: $0.00

DESCRIPTION: Lump Sum
Electronic/sealed bids are requested for milling and resurfacing improvements along State Road 112/Julia Tuttle westbound off ramp and eastbound on ramp at Biscayne Boulevard, and bike path/trail improvements along State Road 112/Julia Tuttle eastbound off ramp to State Road 907/Alton Road; Pre-qualification required: Hot Plant-Mix Bituminous; This contract is for a term of 65 calendar days; Budget Amount:$812,763.00.00; *Special Note: This bid must be submitted using Expedite Bid or through Bid Express, and all attachments must be in a zip format.

ALT	ITEM NO.	D E S C R I P T I O N		UNITS	FA/NFA QUANTITY
<<<<<<<<<<<<		SECTION 0001 ROADWAY			>>>>>>>>>>>>
	0999 2	LUMP SUM CONTRACT, ALTERNATIVE BIDDING	(43190215201)	LS	1.000
	0999 2	LUMP SUM CONTRACT, ALTERNATIVE BIDDING	(43190225201)	LS	1.000
	0999 25	INITIAL CONTINGENCY AMOUNT, DO NOT BID	(43190225201)	LS	1.000
	0999 25	INITIAL CONTINGENCY AMOUNT, DO NOT BID	(43190215201)	LS	1.000