



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1000 NW 111 Avenue
Miami, Florida 33172-5800

ANANTH PRASAD, P.E.
SECRETARY

Addendum #1 **Dated: November 1, 2012**

Failure to acknowledge receipt of this document may result in your proposal being declared Non-Responsive

Project/ Proposal Number: E-6H36
Financial Project Number: 428488-1-52-01
Contract Number: E-6H36
County(ies): Miami-Dade
Letting Date/ Time: November 29, 2012, at 11:00 a.m.
Location: District Six, Adam Leigh Cann Building
1000 NW 111th Avenue
Miami, Florida 33172
Budget Amount \$508,082.00
Project Description: A contract for milling and resurfacing along State Road 94/North
Kendall Drive from Southwest 79 Avenue to Southwest 73 Place

The above-mentioned project is amended as follows:

Pages 1-6 of the Supplemental Specifications are hereby revised with Supplemental Specification Package Number one:

- (Mandatory #6) added Control of Materials – Source of Supply - Steel & Legal Requirements and Responsibility to the Public - Disadvantaged Business Enterprise Program”

Addendum Attachments and Amendment Notification:

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the attachments and amendment files for this addendum.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files.

*Failure to load all amendment files will cause the bid to be rejected.


Michelle Guidry
District Contracts and Procurement Manager

Please acknowledge receipt of this addendum by signing in the area provided.

Return this acknowledgment by fax (305) 470-5309, to my attention.

COMPANY NAME

SIGNATURE

TITLE

PRINT