FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 08/20/08
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001
LETTING DATE : 07/31/08 2:00 P.M.
SET-ASIDE :
CONTRACT TIME : 365 CALENDAR DAYS

PROPOSAL ID : E6E94
DISTRICT : 06
U/R CODE :

PROPOSAL DESC :
SEALED BIDS ARE REQUESTED FOR A PUSH-BUTTON CONTRACT FOR PROVIDING, LABOR, EQUIPMENT AND MATERIALS FOR REPLACEMENT OF MISSING AND/OR DAMAGED ISOLATED REFLECTIVE PAVEMENT MARKERS ON THE STATE ARTERIAL ROADWAY SYSTEM AND ON THE INTERSECTIONS AND RAMPS OF THE LIMITED ACCESS SYSTEM. THE VARIOUS ITEMS SHALL BE PERFORMED IN ACCORDANCE WITH THE SPECIFICATIONS AND IN CONFORMITY WITH THE EXISTING LINES, GRADES AND DIMENSIONS. THE WORK IS TO BE PERFORMED IN MIAMI-DADE COUNTY AS DIRECTED BY THE MAINTENANCE ENGINEER WITHIN THE LIMITS OF THE CONTRACT.

FINPROJ(S) : 41753345201 (*)
F.A. NO. : N/A
COUNTIES : MIAMI-DADE

LOCAL NAME : MIAMI-DADE COUNTYWDE
PROJ LIMITS : R.P.M. INSTALLATION
ROAD NAME :

RANK	VENDOR NAME	FUEL ADJ	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	HIGHWAY STRIPING INC	N/A	Responsive	Winning bid	$ 156,000.00	0.00%
2	ROADSCAPE NORTH FLORIDA,INC	N/A	Responsive		$ 164,840.00	5.66%
3	HOWARD SEALCOATING AND LAND CLE	N/A	Non Responsive		$ 169,300.04	8.52%
4	HIGH TECH STRIPING, INC.	N/A	Responsive		$ 175,760.00	12.66%
5	GC CONSTRUCTION AND CONSULTING	N/A	Responsive		$ 182,000.00	16.66%
6	HIGHWAY TECHNOLOGIES, INC.	N/A	Responsive		$ 211,640.00	35.66%
7	TRAFFIC SERVICES, INC.	N/A	Responsive		$ 248,040.00	59.00%
8	HIGH TECH ENGINEERING	N/A	Responsive		$ 284,960.00	82.66%
9	AKCA INC.	N/A	Responsive		$ 299,000.00	91.66%

BUDGETARY CEILING: $210,000.00

It is the intent of the Department of Transportation to award the above Contract to the Contractor with the winning bid as shown above.

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes."

POSTING DATE & TIME: 8/21/2008 @ 5:00 P.M.
REMOVAL DATE AND TIME: 8/26/2008 @ 5:00 P.M.