

VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : E6I81 PROPOSAL DESC :
 LETTING DATE : 01/29/15 11:00 A.M. DISTRICT : 06 Electronic/sealed bids are requested for a Streamline Plan
 SET-ASIDE : U/R CODE : Quantity contract consisting of Pedestrian Safety
 CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS) Improvements along State Road 5 /Biscayne Boulevard from
 Northeast 13th Street to Northeast 78th Street.

FINPROJ(S) : 43305915201 (*) F.A. NO. : N/A COUNTIES : MIAMI-DADE
 43305915601 N/A
 LOCAL NAME : SR 5/BISCAYNE BLVD FROM NE 13 STREET TO NE 78 STRE ROAD NAME : SR 5
 PROJ LIMITS : FROM NE 13 STREET TO NE 78 STREET

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	WEEKLEY ASPHALT PAVING, INC.	Responsive	Winning bid	\$ 816,801.59	0.00%
2	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	\$ 846,458.76	3.63%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	\$ 927,440.89	13.54%
4	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	\$ 938,978.27	14.95%

"It is the intent of the Department of Transportation to award the above Contract to the Contractor with the winning bid as shown above. Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes."

START DATE & TIME: 2/26/2015 @ 3:30 P.M.
 POSTING END DATE AND TIME: 3/03/2015 @ 3:30 P.M.