

March 4, 2010

ADDENDUM NUMBER 1

TO: All Bid Package Holders

PROJECT NAME: The improvements under this Contract consist of installing scour countermeasures (articulating concrete block) on Bridge No.150052 on SR692 WB, Bridge No.150049 on SR679 in Pinellas County as well as Bridge No. 100104 and 100039 on SR 45 in Hillsborough County.

FINANCIAL PROJECT NUMBER: 419151-1-52-01

DISTRICT CONTRACT NO.: E-7F83

COUNTIES: Hillsborough and Pinellas


BIDS TO BE RECEIVED: Wednesday March 10, 2010 @ 2:30 p.m.

The following information constitutes Addendum Number 1 to the above referenced project:

1. Sheet B-3, Note E.4: is removed (duplicate note).
2. Sheet B-3, Note E.5: The following is added "No work shall be performed from 7PM to 8AM."
3. Sheet B-3, Note J.4: Is removed and replaced by the following: "Pay Item No. 530-74 includes payment for the filling of scour holes and depressions under the proposed locations of the scour countermeasures. See TSP T530 for details."
4. Sheet B-3, Note J.8.: Is removed and replaced by the following: "Pay Item No. 530-78 and 530-3-3 include payment for Filter Fabric (Geo-textile filter layer)."
5. Sheet B-3: Note J.11: Is added – "Pay Item No. 530-3-3 shall include the payment for Rip Rap Rubble at Piers 13 on Bridge No. 150049."

FAILURE TO ACKNOWLEDGE RECEIPT AND ACCEPTANCE OF THIS ADDENDUM WILL RESULT IN DECLARING YOUR BID AS NON-RESPONSIVE.

Approved By:


John D. Ellis
District Contracts Administrator

District Contracts Office M.S. 7-830
Florida Department of Transportation
11201 N. McKinley Drive
Tampa, Florida 33612-6403

DATE: March 4, 2010

TO: All Contractors
FROM: John D. Ellis

Please acknowledge receipt of Addendum Number 1 for Project E-7F83.
Please sign and fax back to 813-975-6191.

SIGNATURE

COMPANY NAME

DATE OF RECEIPT ACKNOWLEDGEMENT