

May 17, 2010

ADDENDUM NUMBER 1

TO: All Bid Package Holders

PROJECT NAME: Video inspection, cleaning and inventory of stormwater pipes and inlets.

FINANCIAL PROJECT NUMBER: 41602627207

DISTRICT CONTRACT NO.: E-7G20

COUNTIES: Pinellas

BIDS TO BE RECEIVED: May 21, 2010 @ 2:30 P.M.

The following information constitutes Addendum Number 1 to the above referenced project:

At the Mandatory Pre-bid Meeting held May 11, 2010 the following items needed to be further clarified and addressed:

1. Laser Profiling is not required
2. In Appendix "A" Rating condition 0 to 10 is changed to 0 to 5
3. All reports must be turned in electronically as well as hard copy
4. 20% pipe blockage calculation must be reviewed by the local maintenance yard inspectors. At the discretion of the FDOT inspector this can be resolved by either site meeting or contractor provides enough evidence such as pictures and measurements to support the calculations.

The following changes have been made to the bidding document and are attached to this addendum electronically:

New Bid Docs
New EBS file

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM ON PAGE 1 OF 4 OF THE PROPOSAL OF THE BID PACKAGE IN THE SPACE PROVIDED. FAILURE TO ACKNOWLEDGE RECEIPT AND ACCEPTANCE OF THIS ADDENDUM WILL RESULT IN DECLARING YOUR BID AS NON-RESPONSIVE.

Approved By:



John D. Ellis
District Contracts Administrator

District Contracts Office M.S. 7-830
Florida Department of Transportation
11201 N. McKinley Drive
Tampa, Florida 33612-6403

DATE: May 17, 2010

TO: All Contractors
FROM: John D. Ellis

Please acknowledge receipt of Addendum Number 1 for Project E-7G20-R0.
Please sign and fax back to 813-975-6191.

SIGNATURE

COMPANY NAME

DATE OF RECEIPT ACKNOWLEDGEMENT