August 2, 2011
ADDENDUM NUMBER 1

TO: All Plans Holders

PROJECT NAME: Improvement to Signalization at 4 intersections on SR 597
FINANCIAL PROJECT NUMBER: 41681615201

DISTRICT CONTRACT NO: E-TH23

COUNTIES: Hillsborough

The following information constitutes Addendum Number 1 to the above referenced
project:

I. Changes to Quantities and Addition of Pay Item as noted below:

Pay items and associated quantities Orig Quantity Rev Quantity
0649-1-14 Steel Strain Pole, F & I, Type PS- VIl 12 2
0649-1-15 Steel Strain Pole, F & I, Type PS- VIII 4 10
0649-1-16 Steel Strain Pole, F & |, Type PS- 1X 0 4

Linebaugh Avenue

Pole No. Pay Item No. Pole Type

1-1 649-1-15 Steel Strain Pole, F & |, Type PS- VIII
1-2 649-1-15 Steel Strain Pole, F & I, Type PS- VI
1-3 649-1-15 Steel Strain Pole, F & |, Type PS- VIII
1-4 649-1-15 Steel Strain Pole, F & |, Type PS- VIl

Hudson Lane

Pole No. Pay Item No. Pole Type

2-1 649-1-15 Steel Strain Pole, F & 1, Type PS- VI
2-2 649-1-15 Steel Strain Pole, F & |, Type PS- VIlII
2-3 649-1-15 Steel Strain Pole, F & I, Type PS- Vil
2-4 649-1-15 Steel Strain Pole, F & |, Type PS- Vill

Gaither High School

Pole No. Pay item No. Pole Type

31 649-1-14 Steel Strain Pole, F & |, Type PS- Vil
3-2 649-1-15 Steel Strain Pole, F & i, Type PS- VI
3-3 649-1-16 Steel Strain Pole, F & I, Type PS- IX
3-4 649-1-14 Steel Strain Pole, F & |, Type PS- VIi

Northgreen/N. Lakeview

Pole No. Pay item No. - Pole Type
4-1 649-1-16 Steel Strain Pole, F & |, Type PS- IX

4-2 649-1-16 Steel Strain Pole, F & 1, Type PS- IX




4-3 645-1-16 Steel Strain Pole, F & |, Type PS- iX
4-4 649-1-15 Steel Strain Pole, F & |, Type PS- Vil

Also please note that Pay Item Footnote No. 27 is revised to include: 649-1-14, 649-1-15 and 649-1-16.

II. Change of Flex time from 15 calendar days to 120 calendar days.

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM ON PAGE 1 OF 4 OF
THE DESIGN-BUILD PROPOSAL OF DOCUMENT. FAILURE TO ACKNOWLEDGE
RECEIPT OF THIS ADDENDUM MAY RESULT IN YOUR PROPOSAL BEING
DECLARED NON-RESPONSIVE.

Approved by:

M

John ). Kllis
Distric¥’Contracts Administrator




