January §, 2011
ADDENDUM NUMBER

TO: All Bid Package Holders

PROJECT NAME: Milling and Resurfacing of US 19 from North of 22" Avenue North to
South End of Bridge #150061.

FINANCIAL PROJECT NUMBER: 40373115201
DISTRICT CONTRACT NO.: E7G64
COUNTIES: Pinellas

BIDS TQ BE RECEIVED: January 12, 2011 @ 2:30 P.M.

The following answer to the following question posted on the Department’s Question and Answer
Website constitutes Addendum Number 1 to the above referenced project:

Bid Question: On the signal plans page # T - 4 most of the pay items numbers do not match
what is fisted in the Bid Tabulation sheet T - 2 as per the first question asked on this issue. it did
not say anything about the loops not being identified, wrong counts on the llluminated signs, pull
and junction boxes, etc.

Please clarify, if mast arms are being installed we need to have drawings on the Mast Arms
Structures and the drilled shafts for the Mast Arms.

Answer: fmtza!ly a signal installation supported by mast arms was planned for the intersection of
US 19 and 22™ Avenue North. However, at this time, it is not anticipated that this work will be
performed. Therefore the appropriate pay items affected by this work has been adjusted/deleted
accordingly.

For example, in the signalization plans on sheet T-2 tabulation of quantities show mast arm poles
for sheet T-4, 22 Ave. and US 19. At this time, mast arm poles will not be installed at this
intersection, the existing signal heads, span and poles are to remain.

A regenerated amendment file (E7G64.001.exe) is available on the District Seven Addendum
Web page at:
http://www.dot.state.fl. us/contractsadministrationdistrict7 /L ettings/201 1/Letting1.shtm

A revised Summary of Quantities is attached.
FAILURE TO ACKNOWLEDGE RECEIPT AND ACCEPTANCE OF THIS ADDENDUM IN THE

APPROPRIATE AREA OF YOUR BID SUBMITTAL WILL RESULT IN DECLARING YOUR BID
AS NON-RESPONSIVE.

John'D. gg;s/
District acts Administrator
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FLORIDA DEPARTMENT OF TRANSPORTATION

DATE: 01/05/11 PROPOSAL SUMMARY OF PAY ITEMS PAGE: 1 A0001
PROPOSAL : E7G64 LEAD PROJECT : 40373115201  COUNTY : FINELLAS ; MANDIST: 07
PROJECT (8} : 40373115201 COUNTY/SECTION: 15150000 ;
St e I
i 0001 SUMMARY OF ROADWAY PAY ITEMS I
e I
|ALT | TTEM I ITEM [UN | 40373115201 | | QUANTITY TOTAL |
[ I NUMBER | DESCRIPTION [IT | | ! I
! ! [ mmm [—== |~ - |————— o I
i 10101- 1- IMOBILIZATION (40373115201} LS | 1.000 ! f 1.000
] |0102- 1- {MAINTENANCE OF TRAFFIC (40373115201) LS | 1.000 1 i 1.000
| 10102-  3- | COMMERCIAL MATERIAL FCR DRIVEWAY MAINTENANCE 1cy | 697.000 _ ! 697.000
t (0102~ 14— | TRAFFIC CONTRCL OFFICER IME | 72.00C | | 72,000
i 10102- &0~ | WORK ZONE SIGN {ED | 20934.000 | | 20934.000
I |0102- 74- 1 {BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM |ED | 26703.000 | | 26703.000
I |0102- 76- [ADVANCE WARNING ARROW PANEL |ED i 456.000 i | 456.000
| 10102- 77- |HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B |ED | 5160.000 ! | 5160.000
| [0102- 78~ | TEMPCRARY RETRCOREFLECTIVE PAVEMENT MARKER |EA | 834.000 I | 834.000
I |0102- 95— | PORTARLE CHANGEABLE MESSAGE SIGN, TEMPORARY [ED | 346.000 I I 346,000
I [0102-107~ | TEMPORARY TRAFFIC DETECTION, INTERSECT DA | 405.000 | | 405,000
I [0104- 18- |INLET PROTECTION SYSTEM IEA | 76.000 | I 76.000
I [0107- 1- |LITTER REMOVAL 1aC | 60.340 I I 60.340
I [0107- 2~ | MOWING IAC | 60.340 I I 60.340
I [0109- 71- 3 |FIELD OFFICE, 900 SQ FT DA | 255.000 I I 255.000
| [0110- 1- 1 |CLEARING & GRUBBING (40373115201} LS | 1.000 I | 1.000
I [0110- 4~ |REMOVAL OF EXISTING CONCRETE PAVEMENT ISY | 465,000 | | 465,000
I |0160- 4- |TYPE B STABILIZATION ISY | 160.000 I I 160.000
I |0285-705- |OPTICONAL BASE, BASE GROUE 09 ISY | 160.000 I I 150.000
I |0327- 70- 17 |MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH sy | 69434.000 I I 69434.000
| [0334- 1- 13 |SUPERPAVE ASPHALTIC CONC, TRAFFIC C |TN | 5860.300 f I 5860.300
! [0337- 7- 33 {ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12 |TN | 5776.800 ! I 5776.800
| i | 5, RUBBER X ! | [ I |
[ (0339~ 1- IMISCELLANECUS ASPHALT PAVEMENT ! {TN | 88.900 _ I 88.900
| |0425- 3-325 {INLETS, CURB, TYPE P-2, PARTIAL |EA | 1.000 | ! 1.000
! 10425- 6~ | VALVE BOXES, ADJUST ! |EA | 2.000 | f 2.000
i §0425- 11~ | DRAINAGE STRUCTURE MODIFY |EA | 10.000 | i 10.000
I [0430- 94~ 1 |DESILTING PIPE, 0 - 24" ILE | 4666.900 | | 4666.900
I |0430- 94- 2 |DESILTING PIPE, 25 - 36" ILE | 2222.600 I I 2222.600
I [0430~ 94- 3 |DESILTING PIPE, 37 - 48" [LE | 1143.500 I I 1143.500
I 10430~ 94- 4 |DESILTING PIPE, 49 - 60" : |LF | 1666.100 | I 1666.100
i |0430-950- [DESILTING CONCRETE BOX CULVERT, ICY | 3.200 ! I 3.200
t |0431- 1- 4 |PIPE LINER, OPTIONAL MATERIAL, :49 - 60" |LE | 610.000 } | 610.000
f |0432- 3- & |CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 36" |EA | 1.000 I | 1.000
_ 10432~ 3- 9 |CHEMICAL GROUT REPATR, PIPE, NON-TEST, 54" |EA | 1.000 I I 1.000
| |0520- 1~ 7 |CONCRETE CURB & GUTTER, TYPE E ILF | 151.000 | | 151,000
[ {0320~ 1- 10 |CONCRETE CURB & GUTTER, TYPE F ILE | 937.000 [ I 937.000
[ |0520- 2- 1 |CONCRETE CURB, TYPE A |LE | 423,000 [ I 423,000
I [0520- 5- 11 |TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE |LE | 357.000 I I 357,000
I [0522~ 1- | SIDEWALK CONCRETE, 4" THICK 1SY | 809.000 I I 809.000
I [0522~ 2- | SIDEWALK CONCRETE, 6" THICK ISY | 122.000 | I 122.000
I [0524- 1- 1 |CONCRETE DITCH PAVT, NON REINFORCED, 3" |8Y | 216.000 I | 216.000
I [0527- 1- |DETECTARLE WARNING ON EXISTING WALKING SURFACE, |ERA | 115.000 f I 115.000
_ | [RETROFIT | | | | _
e R e bt P e R i | —m—m e o I
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PAGE:

2 A0001

QUANTITY TOTAL

162.500
37.500
1.000
2489.730
390.000
7.679
4328.000
3095.000
$.700
120.000
4.878

1.00¢

DATE: 01/05/11 PROPOSAL SUMMARY OF PAY ITEMS
PROPOSAL : E7G64 LEAD PROJECT : 40373115201  COUNTY : PINELLAS ; MANDIST: 07
PROJECT (S): 40373115201 COUNTY/SECTION: 15150000 ,
_ |||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||||
I 0001 SUMMARY OF ROADWAY PAY ITEMS CONTINUED
_ IIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIII ———————— e
[ALT | ITEM I ITEM |UN | 40373115201
I | NUMBER | DESCRIPTION [I7T | I
|———=]—————————- [ e e e e [=== == e [ i e e
_ |0536- 1- 1 |GUARDRAIL -ROADWAY [LF | 162.500
t |0536- 73- | SUARDRAIL REMOVAT, |LF | 37.500
{ [0536- 85~ 24 |GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL |EA | 1.000 |
! [0538- 1- | GURRDRAIL RESET |LF | 2489,730 :
! [0570- 1- 2 |PERFORMANCE TURF, SCD |SY | 390.000 i
i [0710- 11-111 [PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MM | 7.079 i
I I |soLIp, & _ ! I
I [0710- 11-123 |PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, |LE | 4328.000 I
I | |soLID, 12" | | I
I [0710- 11-125 |PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, |LE | 3095.000 I
I I | SOLID, 24" _ _ _
I 0710~ 11-131 |PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP |GM | 9.700 I
I I j6" _ ! I
I [0710~ 11-170 |PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, |EA | 120.000 I
I I | ARROWS _ ! I
I |0710- 11-211 |PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, JNM | 4,878 I
I I |SOLID, 6" | i i
! 0999~ 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID |LS | 1.000 [
f I _ |
'
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1 DATE: $1/05/11 PROPOSAL SUMMARY OF PAY ITEMS PAGE: 3 ADOOZ
PROPOSAL : E7G64 LEAD PROJECT : 40373115201 COUNTY : PINELLAS . MANDIST: 07
PROJECT (S): 40373115201 COUNTY/SECTION: 15150000 .
e e e e e I
i 0002 SUMMARY OF SIGNING PAY ITEMS I
B T e e [
P |ALT | ITEM I ITEM JUN | 40373115201 | I QUANTITY TOTAL |
c { NUMBER | DESCRIPTION [IT § | b I
ﬁ | e R B | === mmmmmmmmmm e R R _
J |[0700- 20- 11 {SINGLE PCST SIGN, F&I, LESS THAN 12 SF |AS | 32.000 i I 32.000
I |0700- 20- 12 |SINGLE POST SIGN, F&I, 12-20 SF IAS | 11.000 | I 11.000
T | [0700- 20~ 19 |SINGLE POST SIGN, F&I, NON - STANDARD |aS | 7.000 I | 7.000
I [0700- 20- 40 |SINGLE POST SIGN, RELQCATE |AS | 15.000 I I 15.000
I |0700- 20- 60 |SINGLE POST SIGN, REMOVE |AS | 38.000 I I 38.000
I [0700~ 21~ 60 |MULTI- POST SIGN, REMOVE |AS | 2.000 I | 2.000
| |0700~ 48- 60 |SIGN PANELS, REMOVE |EA | 15.000 I | 15.000
i |0705- 11- 3 |DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN |EA | 36.000 ! | 36.000
_ 10706~ 3- | RETRO-REFLECTIVE PAVEMENT MARKERS |EA | 1073.000 ! | 1073.000
| {0710~ 11-190 |PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, |SF | 41,000 [ | 41.000
| I [ ISLAND NOSE I | i I !
| [0710- 11-290 [PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, |SF | 357,600 I I 357.000
I | | ISTLANDNOSE | i I I f
I [0711- 11-111 |THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" [NM | 3.852 I I 3.852 i
I [0711- 11-122 |THERMOPLASTIC, STANDARD, WHITE, SOLID, &" [LE | 269.000 I | 269,000
I [0711= 11-123 |THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" ILF | 2191.000 I I 2191.000
I [0711- 11-124 |THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" [LF | 104.000 I I 104.000
I [0711- 11-125 |THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" ILF | 2569.000 I | 256%.000
! [0711- 11-131 |THERMOPLASTIC, STANDARD, WHITE, SKIR, &" |GM | 5,139 I I 5.139
[ [0711- 11-151 |THERMOPLASTIC, STANDARD, WHITE, |LE § 1017.600 I I 1017.6000
_ | | DOTTED/GUIDELINE/6~10 GAP EXTENSION, 6" | _ ! I !
_ [0711~ 11-160 |THERMOPLASTIC, STANDARD, WHITE, MESSAGE |EA | 1.000 i | 1.000
_ [0711~ 11-170 |THERMOPLASTIC, STANDARD, WHITE, ARROW |EA | 71.000 | i 71.000
| ]0711- 11-211 |THERMOPLASTIC, STANDARD,YELLOW, SOLID, &M |NM | 2.525 | f 2.525
| {0711~ 11-224 |THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" ILE | 124.000 ! f 124.000
| [0711- 11-251 |THERMOPLASTIC, STANDARD, YELLOW, DOTTED / ILF | 696.000 ! | 696.000
I [ |[GUIDELINE/6-10 GAP EXTENSION, 6" I [ I i I
|
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1 DATE: 01/05/11 PROPOSAL SUMMARY OF PAY ITEMS PAGE: 4 AQ003

PROPOSRL : E7G64 LEAD PROJECT : 40373115201 COUNTY : PINELLAS . MANDIST: 07

PROJECT {S): 40373115201 COUNTY/SECTION: 15150000 ' :

[ e e e e e e e e e e e - i

I 0003 SUMMARY OF SIGNALIZATION PAY ITEMS ,
S = mmm e — i e e e e |
P |ALT | ITEM t ITEM {UN | 40373115201 | | QUANTITY TOTAL |
c i I NUMBER | DESCRIPTION 1IT | | I i

e R === T [=m=|smmmm | == m e e |-- I

| [0555- 1- 1 |DIRECTIONAL BORE, LESS THAN 6" [LF | 90.000 I [ 90.000

I [0555- 1- 2 |DIRECTIONAL BORE, 6" TO < 12" |ILF | 1263.000 I | 1263.000

I 10630~ 1~ 12 |CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND |LF | 579.000 I ! 579.000

I 10630~ 1- 13 |CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & ILF | 101.000 | ! 101.000

| [ | PLRCEUNDER EXISTING PAVEMENT I I I ! I

i 10632- 7- 1 |CABLE, SIGNAL, FURNISH & INSTALL [PI | 3.000 [ i 3.000

i -{0635- 1- 11 |PULL & JUNCTION BOXES, F&I, PULL BOX [ZA | 33.000 I ! 33.000

! 10639- 1- 12 |SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD,METER |AS | 1.000 | i 1.000

! i | FURNISHED BY CONTRACTCR I i | f [

| |0653~191— | PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 [BS | 6.000 | [ 6.000

i i | DIRECTION | I I | I

! 10653-192~ {PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 &S | 8.009 [ ! 8.000

! i { DIRECTIONS | i I ! I

f |065%-107- {SIGNAL HEAD AUXILIARIES, Fg&l, ALUMINUM PEDESTAL  |EA | 14.000 | i 14.000

| . {0660- 2-101 |LOOP ASSEMBLY- F&I, TYPE A [BS | 13.000 I i 13.000

! {0660- 2-106 |LOOP ASSEMBLY, F&I, TYPE F A5 | 14.000 | i 14.000

! 10665~ 13- | PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY |EA | 22.000 I i 22.000

! {0670- 5-410 |TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA |23 | 3.000 I I 3.000

i |0690- 20- | SIGNAL PEDESTRIAN ASSEMBLY REMOVAL |EA | 20.000 | I 20.000

[ [0690- 31— | SIGNAL PEDESTAIL REMOVAL |ER | 2.000 I I 2.000

I [069¢- 70— | DETECTOR PEDESTRIAN ASSEMBLY REMOVE lEA | 20.000 I I 20.000

| |0690- 90— | CONDUIT & CABLING REMOVE |PI | 3.000 | | 3.000

I |0690-100- | SIGNAL EQUIPMENT MISCELLANQUS REMOVE |PI | 3.000 I I 3.000

I [06%9- 1- 1 |INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET |EA | 10.000 I I 10.000

I I | NAME _ I I I f

I [0741- 70-111 |TMS VEHICLE SENSOR, CLA3S II, F&I, TYP 1, 1/2 LN [EA | 12.000 I I 12.000

| |0745- 70- 12 |TMS INDUCTIVE LOOF ASSEM, F&l, 2 LOOPS / LANE |AS | 12.000 f I 12.000 i

| |0746- 71-132 |TMS CABINET,Fs&I, TYPE III, PEDESTAL MNT, 2 |ER | 1.000 [ | 1.000

_ I I ! I

|




District Contracts Office M.S. 7-830
Florida Department of Transportation
11201 N. McKinley Drive

- Tampa, Florida 33612-6403

DATE: January 5, 2011

TO: All Contractors
FROM: John D. Ellis

Please acknowledge receipt of Addendum Number _1 for Project E-7G64.
Please sign and fax back to 813-975-6191.

SIGNATURE

COMPANY NAME

DATE OF RECEIPT ACKNOWLEDGEMENT




