

June 12, 2013

ADDENDUM NUMBER 2

TO: All Plans Holders

PROJECT NAME: Ground Modification and Sinkhole Contract

FINANCIAL PROJECT NUMBER: 419127 1 52 05

DISTRICT CONTRACT NO: E7197

COUNTIES: District Wide


The Bid Date for this Project has been changed to June 18th, 2013 at 2:30 pm.

Due to a technical error in loading this project into the Transport System, the project had to be corrected and reloaded into the computer. This resulted in having to issue a new EBS file and delaying the project. The new time is shown above. There are no other changes to this project.

A new Bid Document has been issued and is available on the CPP Website.

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE APPROPRIATE SPACE ON THE EXPEDITE DISK. FAILURE TO ACKNOWLEDGE RECEIPT OF THIS ADDENDUM MAY RESULT IN YOUR PROPOSAL BEING DECLARED NON-RESPONSIVE.

Approved by



John D. Ellis
District Contracts Administrator